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INVITATION TO TENDER

The County Assembly of Garissa invites sealed tenders for the Proposed Construction of Masonry Perimeter Walling,

Gates and Parking at the Garissa County Assembly

1. Tendering will be conducted under national competitive bidding using a standardized tender document.
Tendering is open to all qualified and interested Tenderers.

2. Tenderers May obtain further information at the County Assembly of Garissa Clek’s Office during
dieworking hours.

3. Tenderers may view and download a complete set of tender documents electronically from the County
Assembly of Garissa website free of charge garissaassembly.go.ke and the public procurement
informationportal (PPIP) tenders.go.ke

4. Tenderers who download the tender document must forward their particulars immediately to
to facilitate any further clarification or addendum.

5. Tenders shall be quoted in Kenya Shillings and shall include all taxes. Tenders shall remain valid for 120
days from the date of opening of tenders.

6. The Tenderers shall chronologically serialize all pages of the tender documents submitted e.g. 1,2.3......

7. Completed tenders Must be submitted through the IFMIS supplier portal and a hard copy. to the address
below.
THE CLERK, COUNTY ASSEMBLY OF GARISSA
P.O. BOX 57-70100 GARISSA.
On or before Monday 23" Decemberer, 2024at 10.00am.

8. Tenders will be publicly opened immediately after the deadline date and time specified above at the County
Assembly of Garissa procurement office, in the presence of the Tenderers' designated representatives who
choose to attend.

9. Late tenders will be rejected.

vii
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PART I: TENDERING PROCEDURES




SECTION I - INSTRUCTIONS TO TENDERERS
A. GENERAL PROVISIONS

10  Scope of tender

11 The Procuring Entity as defined in the Appendix to Conditions of Contract invites tenders for Works Contract
as described in the tender documents. The name, identification, and number of lots (contracts) of this Tender
Document are specified in the TDS.

12 Throughout this tendering document:

a) The term “in writing” means communicated in written form (e.g. by mail, e-mail, fax, including if
specified in the TDS, distributed or received through the electronic-procurement system used by the
Procuring Entity) with proof of receipt;

b)  if the context so requires, “singular” means “plural” and vice versa;

¢) “Day” means calendar day, unless otherwise specified as “Business Day”. A Business Day is any day
that is an official working day of the Procuring Entity. It excludes official public holidays.

2.0 Fraud and corruption

2.1. The Procuring Entity requires compliance with the provisions of the Public Procurement and Asset Disposal
Act, 2015, Section 62 “Declaration not to engage in corruption”. The tender submitted by a person shall
include a declaration that the person shall not engage in any corrupt or fraudulent practice and a declaration
that the person or his or her sub-contractors are not debarred from participating in public procurement
proceedings.

2.2. The Procuring Entity requires compliance with the provisions of the Competition Act 2010, regarding
collusive practices in contracting. Any tenderer found to have engaged in collusive conduct shall be
disqualified and criminal and/or civil sanctions may be imposed. To this effect, Tenders shall be required to
complete and sign the “Certificate of Independent Tender Determination” annexed to the Form of Tender.

2.3. Tenderers shall permit and shall cause their agents (whether declared or not), subcontractors, sub-
consultants, service providers, suppliers, and their personnel, to permit the Procuring Entity to inspect all
accounts, records and other documents relating to any initial selection process, pre-qualification process,
tender submission, proposal submission, and contract performance (in the case of award), and to have them
audited by auditors appointed by the Procuring Entity.

2.4. Unfair Competitive Advantage - Fairness and transparencyin the tender process require that the firms or their
Affiliates competing for a specific assignment do not derive a competitive advantage from having provided
consulting services related to this tender. To that end, the Procuring Entity shall indicate in the Datasheet and
make available toall the firms togetherwith this tenderdocument all in formation that would in that respect give
such firm any unfair competitive advantage over competing firms.

3.0 Eligible tenderers

3.1 A Tenderer may be a firm that is a private entity, a state-owned enterprise or institution subject to ITT 3.8,
or an individual or any combination of such entities in the form of a joint venture (JV) under an existing
agree mentor with the intent to enter in to such an agreement supported by a letter of intent. In the case of
a joint venture, all members shall be jointly and severally liable for the execution of the entire Contract in
accordance with the Contract terms. The JV shall nominate a Representative who shall havethe authority
to conduct all business for and on behalf of any and all the members of the JV during the tendering
process and, in the event the JV is awarded the Contract, during contract execution. Members of a joint
venture may not also make an individual tender, be a subcontractor in a separate tender or be part of
another joint venture for the purposes of the same Tender. The maximum number of JV members shall be
specified in the TDS.

3.2 Public Officers of the Procuring Entity, their Spouses, Child, Parent, Brothers or Sister. Child, Parent,
Brother or Sister of a Spouse, their business associates or agents and firms/organizations in which they
have a substantial or controlling interest shall not be eligible to tender or be awarded a contract. Public
Officers are also not allowed to participate in any procurement proceedings.

3.3 A Tenderer shall not have a conflict of interest. Any tenderer found to have a conflict of interest shall



be disqualified. A tenderer may be considered to have a conflict of interest for the purpose of this
tendering process, if the tenderer:

Directly or indirectly controls, is controlled by or is under common control with another tenderer;
a) Receives or has received any direct or indirect subsidy from another tenderer;
b) Has the same legal representative as another tenderer;

C) Has a relationship with another tenderer, directly or through common third parties, that puts it in a
position to influence the tender of another tenderer, or influence the decisions of the Procuring Entity
regarding this tendering process;

d)  Any of its affiliates participated as a consultant in the preparation of the design or technical
specifications of the goods or works that are the subject of the tender;

e)  Any of its affiliates has been hired (or is proposed to be hired) by the Procuring Entity as a consultant
for Contract implementation;

f) Would be providing goods, works, or non-consulting services resulting from or directly related to
consulting services for the preparation or implementation of the contract specified in this Tender
Document;

q) Has a close business or personal relationship with senior management or professional staff of the
Procuring Entity who has the ability to influence the bidding process and:

i) Are directly or indirectly involved in the preparation of the Tender document or specifications of the
Contract, and/or the Tender evaluation process of such contract; or

i) May be involved in the implementation or supervision of such Contract unless the conflicts stemming
from such relationship has been resolved in a manner acceptable to the Procuring Entity throughout
the tendering process and execution of the Contract.

3.4 Atenderer shall not be involved in corrupt, coercive, obstructive or fraudulent practice. A tenderer that is
proven to have been involved in any of these practices shall be automatically disqualified

3.5 A Tenderer (either individually or as a JV member) shall not participate in more than one Tender, except
for permitted alternative tenders. This includes participation as a subcontractor in other Tenders. Such
participation shall result in the disqualification of all Tenders in which the firm is involved. Members
of a joint venture may not also make an individual tender, be a sub-contractor in a separate tender or be
part of another joint venture for the purposes of the same Tender. A firm that is not a tenderer or a JV
member may participate as a subcontractor in more than one tender.

3.6 A Tenderer may have the nationality of any country, subject to the restrictions pursuant to ITT3.9. A
Tenderer shall be deemed to have the nationality of a country if the Tenderer is constituted,
incorporated or registered in and operates in conformity with the provisions of the laws of that country,
as evidenced by its articles of incorporation (or equivalent documents of constitution or association)
and its registration documents, as the case may be. This criterion also shall apply to the determination
of the nationality of proposed sub-contractors or sub-consultants for any part of the Contract including
related Services.

3.7 A Tenderer that has been debarred from participating in public procurement shall be ineligible to tender or
be awarded a contract. The list of debarred firms and individuals is available from the website of PPRA
WWw.ppra.go.ke.

3.8 A Tenderer that is a state-owned enterprise or a public institution in Kenya may be eligible to tender and
be awarded Contract(s) only if it is determined by the Procuring Entity to meet the following
conditions, i.e. if it is:

i) Alegal public entity of Government and/or public administration,

i) financially autonomous and not receiving any significant subsidies or budget support from any
public entity or Government, and;

(i)  Operating under commercial law and vested with legal rights and liabilities similar to any
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commercial enterprise to enable it compete with firms in the private sector onan equal basis.

3.9 Firms and individuals shall be ineligible if their countries of origin are:
(@) Asamatter of law or official regulations, Kenya prohibits commercial relations with that country;

(b) By an act of compliance with a decision of the United Nations Security Council taken under Chapter VII
of the Charter of the United Nations, Kenya prohibits any import of goods or contracting of works or
services from that country, or any payments to any country, person, or entity in that country.

A tenderer shall provide such documentary evidence of eligibility satisfactory to the Procuring Entity, as the
Procuring Entity shall reasonably request.

3.10 Foreign tenderers are required to source at least forty (40%) percent of their contractinputs (in supplies,
local sub-contracts and labor) from citizen suppliers and contractors. To this end, a foreign tenderer
shall provide in its tender documentary evidence that this requirement is met. Foreign tenderers not
meeting this criterion will be automatically disqualified. Information required to enable the Procuring
Entity determine if this condition is met shall be provided for this purpose in “SECTION III -
EVALUATION AND QUALIFICATION CRITERIA, Item 9”.

3.11 Pursuant to the eligibility requirements of ITT 3.10, a tender is considered a foreign tenderer, if it is
registered in Kenya and has less than 51 percent ownership by nationals of Kenya and if it does not
subcontract to foreign firms or individuals more than 10 percent of the contract price, excluding
provisional sums. JVs are considered as foreign tenderers if the individual member firms registered in
Kenya have less 51 percent ownership by nationals of Kenya. The JV shall not subcontract to foreign
firms more than 10 percent of the contract price, excluding provisional sums.

3.12 The National Construction Authority Act of Kenya requires that all local and foreign contractors be
registered with the National Construction Authority and be issued with a Registration Certificate before
they can undertake any construction works in Kenya. Registration shall not be a condition for tender,
but it shall be a condition of contract award and signature. A selected tenderer shall be given
opportunity to register before such award and signature of contract. Application for registration with
National Construction Authority may be accessed from the website www.nca.go.ke.

3.13 The Competition Act of Kenya requires that firms wishing to tender as Joint Venture undertakings
which may prevent, distort or lessen competition in provision of services are prohibited unless they are
exempt in accordance with the provisions of Section 25 of the Competition Act, 2010. JVs will be
required to seek for exemption from the Competition Authority. Exemption shall not be a condition for
tender, but it shall be a condition of contract award and signature. A JV tenderer shall be given
opportunity to seek such exemption as a condition of award and signature of contract. Application for
exemption from the Competition Authority of Kenya may be accessed from the website

www.cak.go.ke.

3.14 A Kenyan tenderer shall be eligible to tender if it provides evidence of having fulfilled his/her tax
obligations by producing valid tax compliance certificate or tax exemption certificate issued by the
Kenya Revenue Authority.

40 Eligible goods, equipment, and services

41  Goods, equipment and services to be supplied under the Contract may have their origin in any country
that is not ineligible under ITT 3.9. At the Procuring Entity's request, Tenderers may be required to
provide evidence of the origin of Goods, equipment and services.

42 Anygoods, works and production processes withcharacteristics that have been declared by the relevant
national environmental protection agency or by other competent authority as harmful to human beings
and to the environment shall not be eligible for procurement.

50 Tenderer's responsibilities
51 The tenderer shall bear all costs associated with the preparation and submission of his/her tender, and
the Procuring Entity will in no case be responsible or liable for those costs.

52 The tenderer, at the tenderer's own responsibility and risk, is encouraged to visit and examine and
inspect the Site of the Works and its surroundings and obtain all information that may be necessary for
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preparing the tender and entering into a contract for construction of the Works. The costs of visiting
the Site shall beat the tenderer's own expense.

53 The Tenderer and any of its personnel or agents will be granted permission by the Procuring Entity to
enter upon its premises and lands for the purpose of such visit. The Tenderer shall indemnify the
Procuring Entity again stall liability arising from death or personal injury, loss of or damage to
property, and any other losses and expenses incurred as a result of the examination and inspection.

The tenderer shall provide in the Form of Tender and Qualification Information, a preliminary description
of the proposed work method and schedule, including charts, as necessary or required.

B. CONTENTS OF TENDER DOCUMENTS

6.0 Sections of Tender Document
6.1 The tender document consists of Parts 1, 2, and 3, which includes all the sections specified below, and
which should be read in conjunction with any Addenda issued in accordance with ITT 10.

PART 1: Tendering Procedures

Section I — Instructions to Tenderers

Section Il — Tender Data Sheet (TDS)

Section I1I- Evaluation and Qualification Criteria Section IV — Tendering Forms

PART 2: Works' Requirements SectionV - Bills of Quantities
Section VI - Specifications

Section VII - Drawings

PART 3: Conditions of Contract and Contract Forms

Section VIII - General Conditions (GCC)
Section IX - Special Conditions of Contract
Section X- Contract Forms

6.2 The Invitation to Tender Notice issued by the Procuring Entity is not part of the Contract documents.
Unless obtained directly from the Procuring Entity, the Procuring Entity is not responsible for the
completeness of the Tender document, responses to requests for clarification, the minutes of a pre-arranged
site visit and those of the pre-Tender meeting (if any), or Addenda to the Tender document in accordance
with ITT 10. In case of any contradiction, documents obtained directly from the Procuring Entity shall
prevail.

6.3 The Tenderer is expected to examine all instructions, forms, terms, and specifications in the Tender
Document and to furnish with its Tender all information and documentation as is required by the Tender
document.

70 Clarification of Tender Document, Site Visit, Pre-tender Meeting

71 A Tenderer requiring any clarification of the Tender Document shall contact the Procuring Entity in
writing at the Procuring Entity's address specified in the TDS or raise its enquiries during the pre-Tender
meeting if provided for in accordance with ITT 7.2. The Procuring Entity will respond in writing to any
request for clarification, provided that such request is received no later than the period specified in the
TDS prior to the deadline for submission of tenders. The Procuring Entity shall forward copies of its
response to all tenderers who have acquired the Tender documents in accordance with ITT 7.4, including
a description of the inquiry but without identifying its source. If so specified in the TDS, the Procuring
Entity shall also promptly publish its response at the web page identified in the TDS. Should the
clarification result in changes to the essential elements of the Tender Documents, the Procuring Entity
shall amend the Tender Documents following the procedure under ITT 8 and ITT 22.2.



72 The Tenderer, at the Tenderer's own responsibility and risk, is encouraged to visit and examine and
inspect the site(s) of the required contracts and obtain all information that may be necessary for preparing
a tender. The costs of visiting the Site shall be at the Tenderer's own expense. The Procuring Entity shall
specify in the TDS if a pre-arranged Site visit and or a pre-tender meeting will be held, when and where.
The Tenderer's designated representative is invited to attend a pre-arranged site visit and a pre-tender
meeting, as the case may be. The purpose of the site visit and the pre-tender meeting will be to clarify
issues and to answer questions on any matter that may be raised at that stage.

73 The Tenderer is requested to submit any questions in writing, to reach the Procuring Entity not later than
the period specified in the TDS before the meeting.

74 Minutes of a pre-arranged site visit and those of the pre-tender meeting, if applicable, including the text
of the questions asked by Tenderers and the responses given, together with any responses prepared after
the meeting, will be transmitted promptly to all Tenderers who have acquired the Tender Documents.
Minutes shall not identify the source of the questions asked.

75 The Procuring Entity shall al so promptly publish anonymized (no names) Minutes of the pre-arranged
site visit and those of the pre-tender meeting at the web page identified in the TDS. Any modification to
the Tender Documents that may become necessary as a result of the pre-arranged site visit and thoseof
the pre-tender meeting shall be made by the Procuring Entity exclusively through the issue of an
Addendum pursuant to ITT 8 and not through the minutes of the pre-Tender meeting. Non-attendance
at the pre-arranged site visit and the pre-tender meeting will not be a cause for disqualification of a
Tenderer.

80 Amendment of Tender Documents
81 At any time prior to the deadline for submission of Tenders, the Procuring Entity may amend the Tender
Documents by issuing addenda.

82 Any addendum issued shall be part of the Tender Documents and shall be communicated in writing to all
who have obtained the Tender Documents from the Procuring Entity. The Procuring Entity shall also
promptly publish the addendum on the Procuring Entity's website in accordance with ITT 7.5.

83 To give Tenderers reasonable time in which to take an addendum into account in preparing their Tenders,
the Procuring Entity should extend the dead line for the submission of Tenders, pursuantto ITT 22.2.

C. PREPARATION OF TENDERS

9.0 Cost of Tendering

The Tenderer shall bear all costs associated with the preparation and submission of its Tender, and the
Procuring Entity shall not be responsible or liable for those costs, regardless of the conduct or outcome of the
tendering process.

10.0 Language of Tender

The Tender, as well as all correspondence and documents relating to the tender exchanged by the tenderer and
the Procuring Entity, shall be written in the English Language. Supporting documents and printed literature
that are part of the Tender may be in another language provided they are accompanied by an accurate and
notarized translation of the relevant passages into the English Language, in which case, for purposes of
interpretation of the Tender, such translation shall govern.

11.0 Documents Comprising the Tender
11.1 The Tender shall comprise the following:
a) Form of Tender prepared in accordance with ITT 12;
b) Schedules including priced Bill of Quantities, completed in accordance with ITT 12 and



ITT 14;

C) Tender Security or Tender-Securing Declaration, in accordance with ITT 19.1;

d) Alternative Tender,if permissible, in accordance with ITT 13;

e) Authorization: written confirmation authorizing the signatory of the Tender to commit the
Tenderer, in accordance with ITT 20.3;

f) Qualifications: documentary evidence in accordance with ITT 17 establishing the
Tenderer's qualifications to perform the Contract if its Tenderis accepted,

9 Conformity: atechnical proposal in accordance with ITT 16;

h) Any other document required in the TDS.

11.2 In addition to the requirements under ITT 11.1, Tenders submitted by a JV shall include a copy of the Joint
Venture Agreement entered into by all members. Alternatively, a letter of intent to execute a Joint Venture
Agreement in the event of a successful Tender shall be signed by all members and submitted with the
Tender, together with a copy of the proposed JV Agreement. Change of membership and conditions of the
JV prior to contract signature will render the tender liable for disqualification.

12.0 Form of Tender and Schedules

121 The Form of Tender and Schedules, including the Bill of Quantities, shall be prepared using the
relevant forms furnished in Section IV, Tendering Forms. The forms must be completed without
any alterations to the text, and no substitutes shall be accepted except as provided under ITT
20.3. All blank spaces shall be filled in with the information requested. The Tenderer shall
chronologically serialize all pages of the tender documents submitted.

122 The Tenderer shall furnish in the Form of Tender information on commissions and gratuities, if
any, paid or to be paid to agents or any other party relating to this Tender.

13.0 Alternative Tenders
13.1 Unless otherwise specified in the TDS, alternative Tenders shall not be considered.

13.2 When alternative times for completion are explicitly invited, a statement to that effect will be
included in the TDS, and the method of evaluating different alternative times for completion
will be described in Section 11, Evaluation and Qualification Criteria.

13.3 Except as provided under ITT 13.4 below, Tenderers wishing to offer technical alternatives to
the requirements of the Tender Documents must first price the Procuring Entity's design as
described in the Tender Documents and shall further provide all information necessary for a
complete evaluation of the alternative by the Procuring Entity, including drawings, design
calculations, technical specifications, breakdown of prices, and proposed construction
methodology and other relevant details. Only the technical alternatives, if any, of the Tenderer
with the Winning Tender conforming to the basic technical requirements shall be considered by
the Procuring Entity.

13.4 When specified in the TDS, Tenderers are permitted to submit alternative technical solutions for
specified parts of the Works, and such parts will be identified in the TDS, as will the method for
their evaluating, and described in Section VII, Works' Requirements.

14.0 Tender Prices and Discounts

14.1 The prices and discounts (including any price reduction) quoted by the Tenderer in the
Form of Tender and in the Bill of Quantities shall conform to the requirements specified
below.

14.2 The Tenderer shall fill in rates and prices for all items of the Works described in the Bill
of Quantities. Items against which no rate or price is entered by the Tenderer shall be



deemed covered by the rates for other items in the Bill of Quantities and will not be paid for
separately by the Procuring Entity. An item not listed in the priced Bill of Quantities shall
be assumed to be not included in the Tender, and provided that the Tender is determined
substantially responsive notwithstanding this omission, the average price of the item
quoted by substantially responsive Tenderers will be added to the Tender price and the
equivalent total cost of the Tender so determined will be used for price comparison.

14.3 The price to be quoted in the Form of Tender, in accordance with ITT 12.1, shall be the
total price of the Tender, including any discounts offered.

144  The Tenderer shall quote any discounts and the methodology for their application in the
Form of Tender, in accordance with ITT 12.1.

145 1t will be specified in the TDS if the ratesand prices quoted by the Tenderer are or are not subject
to adjustment during the performance of the Contract in accordance with the provisions of the
Conditions of Contract, except in cases where the contract is subject to fluctuations and
adjustments, not fixed price. In such a case, the Tenderer shall furnish the indices and weightings
for the price adjustment formulae in the Schedule of Adjustment Data and the Procuring Entity
may require the Tenderer to justify its proposed indices and weightings.

146 Where tenders are being invited for individual lots (contracts)or for any combination of lots
(packages), tenderers wishing to offer discounts for the award of more than one Contract shall
specify in their Tender the price reductions applicable to each package, or alternatively, to
individual Contracts within the package. Discounts shall be submitted in accordance with ITT
14.4, provided the Tenders for all lots (contracts) are opened at the same time.

All duties, taxes, and other levies payable by the Contractor under the Contract, or for any other cause, as of the
date 30 days prior to the deadline for submission of Tenders, shall be included in the rates and prices and the
total Tender Price submitted by the Tenderer.

15.0 Currencies of Tender and Payment
15.1 The currency (ies) of the Tender and the currency (ies) of payments shall be the same.

15.2 Tenderers shall quote entirely in Kenya Shillings. The unit rates and the prices shall be quoted by the
Tenderer in the Bill of Quantities, entirely in Kenya shillings.

152.1 A Tenderer expecting to incur expenditures in other currencies for inputs to the Works supplied
from outside Kenya (referred to as “the foreign currency requirements™) shall (if so allowed in the
TDS) indicate in the Appendix to Tender the percentage(s) of the Tender Price (excluding
Provisional Sums), needed by the Tenderer for the payment of such foreign currency requirements,
limited to no more than two foreign currencies.

1522  The rates of exchange to be used by the Tenderer in arriving at the local currency equivalent and
the percentage(s) mentioned in (a) above shall be specified by the Tenderer in the Appendix to
Tender and shall be based on the exchange rate provided by the Central Bank of Kenya on the date
30 days prior to the actual date of tender opening. Such exchange rate shall apply for all foreign
payments under the Contract.

15.3 Tenderers may be required by the Procuring Entity to justify, to the Procuring Entity's satisfaction,
their local and foreign currency requirements, and to substantiate that the amounts included in the
unit rates and prices and shown in the Schedule of Adjustment Data in the Appendix to Tender are
reasonable, in which case a detailed breakdown of the foreign currency requirements shall be
provided by Tenderers.

16.0 Documents Comprising the Technical Proposal

The Tenderer shall furnish a technical proposal including a statement of work methods, equipment, personnel,
schedule and any other information as stipulated in Section IV, Tender Forms, and in sufficient detail to
demonstrate the adequacy of the Tenderer's proposal to meet the work's requirements and the completion time.



17.0 Documents Establishing the Eligibility and Qualifications of the Tenderer

17.1  Tenderers shall complete the Form of Tender, included in Section IV, Tender Forms, to establish
Tenderer's eligibility in accordance with ITT 4.

17.2 In accordance with Section 111, Evaluation and Qualification Criteria, to establish its qualifications to perform
the Contract the Tenderer shall provide the information requested in the corresponding information sheets
included in Section 1V, Tender Forms.

17.3 If amargin of preference applies as specified in accordance with ITT 33.1, national tenderers, individually or
in joint ventures, applying for eligibility for national preference shall supply all information required to satisfy
the criteria for eligibility specified in accordance with ITT 33.1.

17.4 Tenderers shall be asked to provide, as part of the data for qualification, such information, including details of
ownership, as shall be required to determine whether, according to the classification established by the
Procuring Entity, a particular contractor or group of contractors qualifies for a margin of preference. Further
the information will enable the Procuring Entity identify any actual or potential conflict of interest in relation to
the procurement and/or contract management processes, or a possibility of collusion between tenderers, and
thereby help to prevent any corrupt influence in relation to the procurement process or contract management.

17.5 The purpose of the information described in ITT 17.4 above overrides any claims to confidentiality which a
tenderer may have. There can be no circumstances in which it would be justified for a tenderer to keep
information relating to its ownership and control confidential where it is tendering to undertake public sector
work and receive public sector funds. Thus, confidentiality will not be accepted by the Procuring Entity as a
justification for a Tenderer's failure to disclose, or failure to provide required information on its ownership and
control.

17.6 The Tenderer shall provide further documentary proof, information or authorizations that the Procuring Entity
may request in relation to owner ship and control which in formation on any changes to the information which
was provided by the tenderer under ITT 6.4. The obligations to require this information shall continue for the
duration of the procurement process and contract performance and after completion of the contract, if any
change to the information previously provided may reveal a conflict of interest in relation to the award or
management of the contract.

17.7 All information provided by the tenderer pursuant to these requirements must be complete, current and
accurate as at the date of provision to the Procuring Entity. In submitting the information required pursuant to
these requirements, the Tenderer shall warrant that the information submitted is complete, current and accurate
as at the date of submission to the Procuring Entity.

17.8 If a tenderer fails to submit the information required by these requirements, its tender will be rejected.
Similarly, if the Procuring Entity is unable, after taking reasonable steps, to verify to a reasonable degree the
information submitted by a tenderer pursuant to these requirements, then the tender will be rejected.

17.9 If information submitted by a tenderer pursuant to these requirements, or obtained by the Procuring Entity
(whether through its own enquiries, through notification by the public or otherwise), shows any conflict of
interest which could materially and improperly benefit the tenderer in relation to the procurement or contract
management process, then:

17.9.1 If the procurement process is still ongoing, the tenderer will be disqualified from the procurement
process,

17.9.2 if the contract has been awarded to that tenderer, the contract award will be set as depending the
outcome of (iii),

17.9.3 The tenderer will be referredto the relevant law enforcementauthorities for investigation of
whether the tenderer or any other person shave committed any criminal offence.

17.10 If a tenderer submits information pursuant to these requirements that is incomplete, inaccurate or out-of-
date, or attempts to obstruct the verification process, then the consequences ITT 17.8 will ensue unless the
tenderer can show to the reasonable satisfaction of the Procuring Entity that any such act was not material,
or was due to genuine error which was not attributable to the intentional act, negligence or recklessness of



the tender.

18.0 Period of Validity of Tenders

18.1. Tenders shall remain valid for the Tender Validity period specified in the TDS. The Tender Validity
period starts from the date fixed for the Tender submission deadline (as prescribed by the Procuring Entity
in accordance with ITT 22). At ender valid for a shorter period shall be rejected by the Procuring Entity as
non-responsive.

18.2 In exceptional circumstances, prior to the expiration of the Tender validity period, the Procuring Entity
may request Tenderers to extend the period of validity of their Tenders. The request and the responses shall
be made in writing. If a Tender Security is requested in accordance with ITT 19, it shall also be extended for
thirty (30) days beyond the deadline of the extended validity period. A Tenderer may refuse the request
without forfeiting its Tender security. A Tenderer granting the request shall not be required or permitted to
modify its Tender.

19.0 Tender Security

19.1 The Tenderer shall furnish as part of its Tender, either a Tender-Securing Declaration or a Tender Security
as specified in the TDS, in original form and, in the case of a Tender Security, in the amount and currency
specified in the TDS. A Tender-Securing Declaration shall use the form included in Section IV, Tender
Forms.

19.2 If a Tender Security is specified pursuantto ITT 19.1, the Tender Security shall be a demand guarantee in
any of the following forms at the Tenderer's option:
I cash;
i) abank guarantee;
i) aguarantee by aninsurance company registered and licensed by the Insurance Regulatory Authority
listed by the Authority;
(v)  Aguarantee issued by a financial institution approved and licensed by the Central Bank of
Kenya, from a reputable source, and an eligible country.
19.3 If an unconditional bank guarantee is issued by a bank located outside Kenya, the issuing bank shall have
acorrespondent bank located in Kenyato make it enforceable. The Tender Security shall be valid for thirty
(30) days beyond the original validity period of the Tender, or beyond any period of extension if requested
under ITT 18.2.

If a Tender Security or Tender-Securing Declaration is specified pursuant to ITT 19.1, any Tender not
accompanied by a substantially responsive Tender Security or Tender-Securing Declaration shall be
rejected by the Procuring Entity as non-responsive.

19.4 If a Tender Security is specified pursuant to ITT 19.1, the Tender Security of unsuccessful Tenderers shall
be returned as promptly as possible upon the successful Tenderer's signing the Contract and furnishing the
Performance Security and any other documents required in the TDS. The Procuring Entity shall also
promptly return the tender security to the tenderers where the procurement proceedings are terminated, all
tenders were determined non-responsive or a bidder declines to extend tender validity period.

19.5 The Tender Security of the successful Tenderer shall be returned as promptly as possible once the
successful Tenderer has signed the Contract and furnished the required Performance Security, and any
other documents required in the TDS.

19.6 The Tender Security may be forfeited or the Tender-Securing Declaration executed:

a)  ifa Tenderer withdraws its Tender during the period of Tender validity specified by the Tenderer on the
Form of Tender, or any extension there to be provided by the Tenderer; or

b)  if the successful Tenderer fails to: -
i) sign the Contract in accordance with ITT47; or
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i) furnish a Performance Security and if required inthe TDS, and any other documents required inthe TDS.

19.7 Where tender securing declaration is executed,the Procuring Entity shall recommend to the PPRA todebar
the Tenderer from participating in public procurement as provided in the law.

19.8 The Tender Security or the Tender-Securing Declaration of a JV shall be in the name of the JV that
submits the Tender. If the JV has not been legally constituted into a legally enforceable JV at
the time of tendering, the Tender Security or the Tender-Securing Declaration shall be in the
names of all future members as named in the letter of intent referredtoin ITT 4.1and ITT 11.2.

19.9  Atenderer shall not issue atender security to guarantee itself.

20.0 Format and Signing of Tender

20.1 The Tenderer shall prepare one original of the documents comprising the Tender as described in ITT 11
and clearly mark it “ORIGINAL.” Alternative Tenders, if permitted in accordance with ITT 13, shall be
clearly marked “ALTERNATIVE.” In addition, the Tenderer shall submit copies of the Tender, in the
number specified in the TDS and clearly mark them “COPY.” In the event of any discrepancy between
the original and the copies, the original shall prevail.

20.2 Tenderers shall mark as “CONFIDENTIAL” all information in their Tenders which is confidential to
their business. This may include proprietary information, trade secrets, or commercial or financially
sensitive information.

20.3  The original and all copies of the Tender shall be typed or written in indelible ink and shall be signed by
a person duly authorized to sign on behalf of the Tenderer. This authorization shall consist of a written
confirmation as specified in the TDS and shall be attached to the Tender. The name and position held by
each person signing the authorization must be typed or printed below the signature. All pages of the
Tender where entries or amendments have been made shall be signed or initialed by the person signing
the Tender.

20.4 In case the Tendererisa JV, the Tender shallbe signed by an authorized representative of the JV on behalf
of the JV, and so as to be legally binding on all the members as evidenced by a power of attorney signed
by their legally authorized representatives.

20.5 Any inter-lineation, erasures, or overwriting shall be valid only if they are signed or initialed by the person
signing the Tender.

D. SUBMISSION AND OPENING OF TENDERS
21.0 Sealing and Marking of Tenders

21.1 The Tenderer shall deliver the Tender in a single sealed envelope, or in a single sealed package, or in a single
sealed container bearing the name and Reference number of the Tender, addressed to the Procuring Entity and a
warning not to open before the time and date for Tender opening date. Within the single envelope, package or
container, the Tenderer shall place the following separate, sealed envelopes:

2111 in an envelope or package or container marked “ORIGINAL”, all documents comprising the
Tender, as described in ITT 11; and

2112 in anenvelope or package or container marked “COPIES”, all required copies of the Tender; and

2113 if alternative Tendersare permitted in accordance with ITT 13, and if relevant:

21131 inan envelope or package or container marked “ORIGINAL —~ALTERNATIVE TENDER?”, the
alternative Tender; and

21132 in the envelope or package or container marked “COPIES- ALTERNATIVE TENDER”, all
required copies of the alternative Tender.
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The inner envelopes or packages or containers shall:
a) bearthe name and address of the Procuring Entity,
b)  bear the name and address of the Tenderer; and
¢) bearthe name and Reference number of the Tender.
21.2  If an envelope or package or container is not sealed and marked as required, the Procuring Entity will
assume no responsibility for the misplacement or premature opening of the Tender. Tenders misplaced
or opened prematurely will not be accepted.

22.0 Deadline for Submission of Tenders

22.1 Tenders must be received by the Procuring Entity at the address specified in the TDS and no later than the
date and time also specified in the TDS. When so specified in the TDS, tenderers shall have the option of
submitting their Tenders electronically. Tenderers submitting Tenders electronically shall follow the
electronic Tender submission procedures specified in the TDS.

22.2  The Procuring Entity may, at its discretion, extend the deadline for the submission of Tenders by amending
the Tender Documents in accordance with ITT 8, in which case all rights and obligations of theProcuring
Entity and Tenderers previously subject to the deadline shall thereafter be subject to the deadline as
extended.

23.0 Late Tenders

The Procuring Entity shall not consider any Tender that arrives after the deadline for submission of tenders, in
accordance with ITT 22. Any Tender received by the Procuring Entity after the deadline for submission
of Tenders shall be declared late, rejected, and returned unopened to the Tenderer.

20  Withdrawal, Substitution, and Modification of Tenders

21 A Tenderermay withdraw, substitute, or modify its Tender afteris as been submitted by sending a written
notice, duly signed by an authorized representative, and shall include a copy of the authorization in
accordance with ITT 20.3, (except that withdrawal notices do not require copies). The corresponding
substitution or modification of the Tender must accompany the respective written notice. All notices must
be:

a) prepared and submitted in accordance with ITT 20 and ITT 21 (except that withdrawals notices do
not require copies), and in addition, the respective envelopes shall be clearly marked
“WITHDRAWAL,” “SUBSTITUTION,” “MODIFICATION;” and

h) received by the Procuring Entity prior to the deadline prescribed for submission of Tenders, in
accordance with ITT 22.

22 Tenders requested to be withdrawn in accordance with ITT 24.1 shall be returned unopened to the
Tenderers.

23 No Tender may be withdrawn, substituted, or modified in the interval between the deadline for submission
of Tenders and the expiration of the period of Tender validity specified by the Tenderer on theForm of
Tender or any extension thereof.

A Tender Opening

Al Except in the cases specified in ITT 23 and ITT 24.2, the Procuring Entity shall publicly open and read
out all Tenders received by the deadline, at the date, time and place specified in the TDS, in the presence
of Tenderers' designated representatives who chooses to attend. Any specific electronic Tender opening
procedures required if electronic Tendering is permitted in accordance with ITT 22.1, shall be as specified
in the TDS.

X2 First, envelopes marked “WITHDRAWAL?” shall be opened and read out and the envelopes with the
corresponding Tender shall not be opened but returned to the Tenderer. No Tender withdrawal shall be
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permitted unless the corresponding withdrawal notice contains a valid authorization to request the
withdrawal and is read out at Tender opening.

A3 Next, envelopes marked “SUBSTITUTION” shall be opened and read out and exchanged with the
corresponding Tender being substituted, and the substituted Tender shall not be opened, but returned to
the Tenderer. No Tender substitution shall be permitted unless the corresponding substitution notice
contains a valid authorization to request the substitution and is read out at Tender opening.

X4 Next, envelopes marked “MODIFICATION” shall be opened and read out with the corresponding Tender.
No Tender modification shall be permitted unless the corresponding modification notice contains a valid
authorizationtorequestthemodificationandisreadoutatTenderopening.

Zb  Next, all remaining envelopes shall be opened one at a time, reading out: the name of the Tenderer and
whether there is a modification; the total Tender Price, per lot (contract) if applicable, including any
discounts and alternative Tenders; the presence or absence of a Tender Security or Tender-Securing
Declaration, if required; and any other details as the Procuring Entity may consider appropriate.

Z6  Only Tenders, alternative Tenders and discounts that are opened and read out at Tender opening shall be
considered further for evaluation. The Form of Tender and pages of the Bill of Quantities (to be decided
on by the tender opening committee) are to be initialed by the members of the tender opening committee
attending the opening.

&1 Atthe Tender Opening, the Procuring Entity’s Hall neither discuss the merits of any Tender nor reject any
Tender (except for late Tenders, in accordance with ITT 23.1).

Z8  The Procuring Entity shall prepare minutes of the Tender Opening that shall include, as aminimum: -
the name of the Tendererand whether there is awithdrawal, substitution, or modification;

the Tender Price, per lot (contract) if applicable, including any discounts;

any alternative Tenders;

the presence or absence of a Tender Security, if new as required,;

number of pages of each tender document submitted.

(IR =R

o
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Z9  The Tenderers' representatives who are present shall be requested to sign the minutes. The omission of a
Tenderer's signature on the minutes shall not invalidate the contents and effect of the minutes. A copy of
the tender opening register shall be distributed to all Tenderers.

E. EVALUATION AND COMPARISON OF TENDERS

26.0 Confidentiality
26.1 Information relating to the evaluation of Tenders and recommendation of contract award shall not be
disclosed to Tenderers or any other persons not officially concerned with the Tender process until

information on Intention to Award the Contract is transmitted to all Tenderers in accordance with ITT 43.

26.2 Any effort by a Tenderer to influence the Procuring Entity in the evaluation of the Tenders or Contract
award decisions may result in the rejection of its tender.

26.3 Notwithstanding ITT 26.2, from the time of tender opening to the time of contract award, if a tenderer wishes
to contact the Procuring Entity on any matter related to the tendering process, it shall do so in writing.

27.0 Clarification of Tenders

27.1 Toassist in the examination, evaluation, and comparison of the tenders, and qualification of the tenderers,
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the Procuring Entity may, at its discretion, ask any tenderer for a clarification of its tender, given a
reasonable time for a response. Any clarification submitted by a tenderer that is not in response to a request
by the Procuring Entity shall not be considered. The Procuring Entity's request for clarification and the
response shall be in writing. No change, including any voluntary increase or decrease, in the prices or
substance of the tender shall be sought, offered, or permitted, except to confirm the correction of arithmetic
errors discovered by the Procuring Entity in the evaluation of the tenders, in accordance with ITT 31.

27.2 If atenderer does not provide clarifications of its tender by the date and time set in the Procuring Entity's
request for clarification, its Tender may be rejected.

28.0 Deviations, Reservations, and Omissions

28.1 During the evaluation of tenders, the following definitions apply: -
2811 “Deviation” isadeparture from the requirements specified in the tender document;
28.12 ‘“Reservation”isthe setting of limiting conditions or withholding from
28.1.3 complete acceptance of the requirements specified in the tender document; and
28.1.4 “Omission” is the failure to submit part or all of the information or documentation required in
the Tender document.

29.0 Determination of Responsiveness

29.1 The Procuring Entity's determination of a Tender's responsiveness is to be based on the contents
of the tender itself, as defined in ITT 11.

29.2 A substantially responsive Tender is one that meets the requirements of the Tender document without
material deviation, reservation, or omission. A material deviation, reservation, or omission is one that, if
accepted, would:

2921  Affect in any substantial way the scope, quality, or performance of the Works specified in the
Contract;

29.2.2 limit in any substantial way, inconsistent with the tender document, the Procuring Entity's rights or
the tenderer's obligations under the proposed contract;

29.2.3 if rectified, would unfairly affect the competitive position of other tenderers presenting
substantially responsive tenders.

29.3 The Procuring Entity shall examine the technical aspects of the tender submitted in accordance
with ITT 16, to confirm that all requirements of Section VII, Works' Requirements have been met
without any material deviation, reservation or omission.

29.4 If a tender is not substantially responsive to the requirements of the tender document, it shall be
rejected by the Procuring Entity and may not subsequently be made responsive by correction of
the material deviation, reservation, or omission.

30.0 Non-material non-conformities

30.1 Provided that a tender is substantially responsive, the Procuring Entity may waive any non-
conformities in the tender.

30.2 Provided that a Tender is substantially responsive, the Procuring Entity may request that the tenderer
submit the necessary information or documentation, within a reasonable period of time, to rectify non-
material non- conformities in the tender related to documentation requirements. Requesting
information or documentation on such non-conformities shall not be related to any aspect of the price
of the tender. Failure of the tenderer to comply with the request may result in the rejection of its
tender.

30.3 Provided that a tender is substantially responsive, the Procuring Entity shall rectify quantifiable non-
material non-conformities related to the Tender Price. To this effect, the Tender Price shall be
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adjusted, for comparison purposes only, to reflect the price of a missing or non-conforming item or
component in the manner specified in the TDS.

31.0 Arithmetical Errors

310 The tender sum as submitted and read out during the tender opening shall be absolute and final and shall
not be the subject of correction, adjustment or amendment in any way by any person or entity.

31 Provided that the Tender is substantially responsive, the Procuring Entity shall handle errors on the
following basis: -

a) Any error detected if considered a major deviation that affects the substance of the tender, shall lead to
disqualification of the tender as non-responsive.

b) Any errors in the submitted tender arising from a miscalculation of unit price, quantity, and subtotal and
total bid price shall be considered as a major deviation that affects the substance of the tender and shall
lead to disqualification of the tender as non-responsive. and

¢) if there is a discrepancy between words and figures, the amount in words shall prevail

312 Tenderers shall be notified of any error detected in their bid during the notification of award.

32.0  Conversion to Single Currency

For evaluation and comparison purposes, the currency(ies) of the Tender shall be converted in to asingle
currency as specified in the TDS.

33.0 Margin of Preference and Reservations

33.1 A margin of preference may be allowed only when the contract is open to international competitive
tendering where foreign contractors are expected to participate in the tendering process and where
the contract exceeds the value/threshold specified in the Regulations.

33.2 Amargin of preference shall not be allowed unless it is specified so in the TDS.

33.3 Contracts procured on basis of international competitive tendering shall not be subject to
reservations exclusive to specific groups as provided in ITT 33.4.

33.4 Where it is intended to reserve a contract to as specific group of businesses (these groups are Small
and Medium Enterprises, Women Enterprises, Youth Enterprises and Enterprises of persons living
with disability, as the case may be), and who are appropriately registered as such by the authority to
be specified in the TDS, a procuring entity shall ensure that the invitation to tender specifically
indicates that only businesses or firms belonging to the specified group are eligible to tender. No
tender shall be reserved to more than one group. If not so stated in the Invitation to Tender and in the
Tender documents, the invitation to tender will be open to all interested tenderers.

34.0 Nominated Subcontractors

34.1 Unless otherwise stated in the TDS, the Procuring Entity does not intend to execute any specific
elements of the Works by subcontractors selected/nominated by the Procuring Entity. In case the
Procuring Entity nominates a subcontractor, the subcontract agreement shall be signed by the
Subcontractor and the Procuring Entity. The main contract shall specify the working arrangements

between the main contractor and the nominated subcontractor.

342 Tenderers may propose sub-contracting up to the percentage of total value of contracts or the volume
of works as specified in the TDS. Subcontractors proposed by the Tenderer shall be fully qualified
for their parts of the Works.

343 Domestic subcontractor's qualifications shall not be used by the Tenderer to qualify for the Works
unless their specialized parts of the Works were previously designated so by the Procuring Entity in
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the TDS as can be met by subcontractors referred to hereafter as 'Specialized Subcontractors', in
which case, the qualifications of the Specialized Subcontractors proposed by the Tenderer may be
added to the qualifications of the Tenderer.

5| Evaluation of Tenders

¥l The Procuring Entity shall use the criteria and methodologies listed in this ITT and Section IlI,
Evaluation and Qualification Criteria. No other evaluation criteria or methodologies shall be permitted.
By applying the criteria and methodologies the Procuring Entity shall determine the Lowest Evaluated
Tender in accordance with ITT 40.

¥ Toevaluate a Tender,the Procuring Entity shall consider the following:

a) Price adjustment in accordance with ITT 31.1 (iii); excluding provisional sums and contingencies,
if any, but including Day work items, were priced competitively.

b)  price adjustment due to discounts offered in accordance with ITT 14.4;
¢) converting the amount resulting from applying (a) and (b) above, if relevant, to a single currency
in accordance with ITT 32;
d) price adjustment due to quantifiable nonmaterial non-conformities in accordance with ITT 30.3;
and
e) any additional evaluation factors specified in the TDS and Section Ill, Evaluation and
Qualification Criteria.

I The estimated effect of the price adjustment provisions of the Conditions of Contract, applied over the
period of execution of the Contract, shall not be considered in Tender evaluation.

4 Where the tender involves multiple lots or contracts, the tenderer will be allowed to tender for one or
more lots (contracts). Each lot or contract will be evaluated in accordance with ITT 35.2. The
methodology to determine the lowest evaluated tenderer or tenderers base done lot (contract) or based
on a combination of lots (contracts), will be specified in Section IlI, Evaluation and Qualification
Criteria. In the case of multiple lots or contracts, tenderer will be required to prepare the Eligibilit y
and Qualification Criteria Form for each Lot.

36.0 Comparison of tenders

The Procuring Entity shall compare the evaluated costs of all substantially responsive Tenders
established in accordance with ITT 35.2 to determine the Tender that has the lowest evaluated cost.

37.0  Abnormally low tenders and abnormally high tenders
Abnormally Low Tenders

37.1 An Abnormally Low Tender is one where the Tender price, in combination with other elements of
the Tender, appears so low that it raises material concerns as to the capability of the Tenderer in
regard to the Tenderer's ability to perform the Contract for the offered Tender Price or that genuine
competition between Tenderers is compromised.

37.2 In the event of identification of a potentially Abnormally Low Tender, the Procuring Entity shall
seek written clarifications from the Tenderer, including detailed price analyses of its Tender price in
relation to the subject matter of the contract, scope, proposed methodology, schedule, allocation of
risks and responsibilities and any other requirements of the Tender document.

37.3 After evaluation of the price analyses, if the Procuring Entity determines that the Tenderer has failed

to demonstrate its capability to perform the Contract for the offered Tender Price, the Procuring Entity
shall reject the Tender.

Abnormally high tenders

37.4  Abnormally high tender price is one where the tender price, in combination with other constituent
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elements of the Tender, appears unreasonably too high to the extent that the Procuring Entity is
concerned that it (the Procuring Entity) may not be getting value for money or it may be paying too
high a price for the contract compared with market prices or that genuine competition between
Tenderers is compromised.

37.5 In case of a nab normally high price, the Procuring Entity shall make a survey of the market prices,
check if the estimated cost of the contract is correct and review the Tender Documents to check if the
specifications, scope of work and conditions of contract are contributory to the abnormally high
tenders. The Procuring Entity may also seek written clarification from the tenderer on the reason for
the high tender price. The Procuring Entity shall proceed as follows:

37.5.1 If the tender price is abnormally high based on wrong estimated cost of the contract, the Procuring
Entity may accept or not a accept the tender depending on the Procuring Entity's budget considerations.

37.5.2 If specifications, scope of work and/or conditions of contract are contributory to the abnormally high
tender prices, the Procuring Entity shall reject all tenders and may retender for the contract based on
revised estimates, specifications, scope of work and conditions of contract, as the case may be.

37.6 If the Procuring Entity determines that the Tender Price is abnormally too high because genuine
competition between tenderers is compromised (often due to collusion, corruption, or other
manipulations), the Procuring Entity shall reject all Tenders and shall institute or cause competent
Government Agencies to institute an investigation on the cause of the compromise, before retendering.

38.0 Unbalanced and/ or front-loaded tenders.

38.1 If inthe Procuring Entity's opinion, the Tender that is evaluated as the lowest evaluated price is seriously
unbalanced and/or frontloaded, the Procuring Entity may require the Tenderer to provide written
clarifications. Clarifications may include detailed price analyses to demonstrate the consistency of the
tender prices with the scope of works, proposed methodology, schedule and any other requirements of
the Tender document.

38.2  After the evaluation of the information and detailed price analyses presented by the Tenderer, the
Procuring Entity may as appropriate:

38.21 acceptthe Tender;
38.2.2  require that the total amount of the Performance Security be increased at the expense of the
Tenderer to a level not exceeding a 30% of the Contract Price;

38.2.3 agree on a payment mode that eliminates the inherent risk of the Procuring Entity paying too
much for undelivered works;

38.24  rejectthe Tender,
39.0 Qualifications of the tenderer

39.1 The Procuring Entity shall determine to its satisfaction whether the eligible Tenderer that is selected as
having submitted the lowest evaluated cost and substantially responsive Tender, meets the qualifying
criteria specified in Section |11, Evaluation and Qualification Criteria.

39.2 The determination shall be based upon an examination of the documentary evidence of the Tenderer's
qualifications submitted by the Tenderer, pursuant to ITT 17. The determination shall not take into
consideration the qualifications of other firms such as the Tenderer's subsidiaries, parent entities,
affiliates, subcontractors (other than Specialized Sub-contractors if permitted in the Tender
document), or any other firm(s) different from the Tenderer.

39.3 An affirmative determination shall be a prerequisite for award of the Contract to the Tenderer. A
negative determination shall result in disqualification of the Tender, in which event the Procuring
Entity shall proceed to the Tenderer who offers a substantially responsive Tender with the next lowest
evaluated price to make a similar determination of that Tenderer's qualifications to perform
satisfactorily.
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40.0 Lowestevaluated tender

Having compared the evaluated prices of Tenders, the Procuring Entity shall determine the Lowest Evaluated
Tender. The Lowest Evaluated Tender is the Tender of the Tenderer that meets the Qualification Criteria and
whose Tender has been determined to be:

a) Most responsive tothe Tender document; and
b) the lowest evaluated price.

41.0  Procuring entity's right to accept any tender, and to reject any or all tenders.

The Procuring Entity reserves the right to accept or reject any Tender and to annul the Tender process and reject
all Tenders at any time prior to Contract Award, without there by incurring any liability to Tenderers. In case
of annulment, all Tenders submitted and specifically, Tender securities, shall be promptly returned to the
Tenderers.

F. AWARD OF CONTRACT
42.0 Award criteria

The Procuring Entity shall award the Contract to the successful tenderer whose tender has been determined to
be the Lowest Evaluated Tender.

43.0 Notice of Intention to Enter into a Contract/Notification of Award

Upon award of the contract and prior to the expiry of the Tender Validity Period the Procuring Entity shall issue
a Notification of Intention to Enter into a Contract/Notification of award to all tenderers which shall contain,
at a minimum, the following information:

a) the name and address of the Tenderer submitting the successful tender;
b)  the Contract price of the successful tender;

C) a statement of the reason(s) the tender of the unsuccessful tenderer to whom the letter is addressed
was unsuccessful, unless the price information in (c) above already reveals the reason;

d)  theexpiry date of the Standstill Period; and
e) instruction son how to request a debriefing and/ or submit acomplaint during the stand still period,;

440 Stand still Period

44.1 The Contract shall not be signed earlier than the expiry of a Standstill Period of 14 days to allow any
dissatisfied tender to launch a complaint. Where only one Tender is submitted, the Standstill Period
shall not apply.

44.2 Where a Standstill Period applies, it shall commence when the Procuring Entity has transmitted to
each Tenderer the Notification of Intention to Enter into a Contract with the successful Tenderer.

45.0 Debriefing by the Procuring Entity
45.1 On receipt of the Procuring Entity's Notification of Intention to Enter into a Contract referred to in ITT
43, an unsuccessful tenderer may make a written request to the Procuring Entity for a debriefingon
specific issues or concerns regarding their tender. The Procuring Entity shall provide the debriefing
within five days of receipt of the request.

45.2 Debriefings of unsuccessful Tenderers may be done in writing or verbally. The Tenderer shall bear
its own costs of attending such a debriefing meeting.

46.0 Letter of Award
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Prior to the expiry of the Tender Validity Period and upon expiry of the Standstill Period specified in ITT 42.1,
upon addressing a complaint that has been filed with in the Standstill Period, the Procuring Entity shall transmit the
Letter of Award to the successful Tenderer. The letter of award shall request the successful tenderer to furnish the
Performance Security within 21 days of the date of the letter.

470 Signing of Contract

471 Upon the expiry of the fourteen days of the Notification of Intention to enter in to contract and upon
the parties meeting their respective statutory requirements, the Procuring Entity shall send the
successful Tenderer the Contract Agreement.

472 Within fourteen (14) days of receipt of the Contract Agreement, the successful Tenderer shall sign,
date, and return it to the Procuring Entity.

473 The written contract shall be entered into within the period specified in the notification of award and
before expiry of the tender validity period.

480 Performance Security

431 Within twenty-one (21) days of the receipt of the Letter of Award from the Procuring Entity, the
successful Tenderer shall furnish the Performance Security and, any other documents required in the
TDS, in accordance with the General Conditions of Contract, subject to ITT 38.2 (b), using the
Performance Security and other Forms included in Section X, Contract Forms, or another form
acceptable to the Procuring Entity. A foreign institution providing a bank guarantee shall have a
correspondent financial institution located in Kenya, unless the Procuring Entity has agreed in writing
that a correspondent bank is not required.

482 Failure of the successful Tenderer to submit the above-mentioned Performance Security and other
documents required in the TDS or sign the Contract shall constitute sufficient grounds for the
annulment of the award and forfeiture of the Tender Security. In that event the Procuring Entity may
award the Contract to the Tenderer offering the next Best Evaluated Tender.

483 Performance security shall not be required for contracts estimated to cost less than the amount
specified in the Regulations.

49.0 Publication of Procurement Contract

Within fourteen days after signing the contract, the Procuring Entity shall publish the awarded contract at its
notice boards and websites; and on the Website of the Authority. At the minimum, the notice shall contain the
following information:

a)  name and address of the Procuring Entity;

b) name and reference number of the contract being awarded, a summary of its scope and the selection
method used;

¢) the name of the successful Tenderer,the final total contract price, the contract duration;
d) datesof signature, commencement and completion of contract;
e) namesof all Tenderers that submitted Tenders, and their Tender prices as readout at Tender opening.

50.0 Procurement related Complaint

The procedures for making Procurement-related Complaints are as specified inthe TDS.
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SECTION Il - TENDER DATA SHEET (TDS)

The following specific data shall complement, supplement, or amend the provisions in the Instruction
to Tenderers (ITT). Whenever there isa conflict, the conditions here in shall prevail over those in ITT

A. GENERAL

The name of the Contract is Proposed Construction of Masonry Perimeter Walling,
Gates and Parking at the Garissa County Assembly

ITT1.1 | The reference number of the contractis: GCA/OT/04/2024-2025

The number and identification of Lots (contracts) comprising this tender are: Not applicable

Lot 1 Name:
Lot 2 Name:

ITT 23

ITT 2.4 The firms that provided consultancy services for the contract being tendered for are:

DEPARTMENTFOR PUBLIC WORKS, GARISSA

ITT3.1 Joint ventures (JVs)tendering is not applicable for this tender

B. Contents of Tender Document

ITT 7.1 Completed tenders Must be submitted through the IFMIS supplier portal and a
' hard copy. to the address below.

THE CLERK, COUNTY ASSEMBLY OF GARISSA
P.O. BOX 57-70100 GARISSA.
On or before Monday 23RD December,2024at10.00am.

ITT 7.2 (A) A pre-arranged pre-tender site visit shall take place on;

Date: N/A
Time:N/A
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Place: N/A
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The Tenderer will submit any request for clarifications in writing, to reach the Procuring

ITT 7.3 Entity not later than Thursday 19" December,2024.

The Procuring Entity's website where Minutes of the pre-Tender meeting and the pre-

ITT 7.5 arranged pretender will be published. N/A

For Clarification of Tender purposes, for obtaining further information on tender
ITT 9.1 documents, the Procuring Entity's address is:

Name of Procuring Entity: COUNTY ASSEMBLY OF GARISSA

THE CLERK

COUNTY ASSEMBLY OF GARISSA,
P.0.BOX 57-70100, GARISSA.

C. Preparation of Tenders
ITT 111
(h) The Tenderer shall submit the required documents together with the Tender:

(Required documents and evidence of qualification as detailed in the Evaluation
criteria in Section 111)

ITT 13.1 Alternative Tenders shall not be considered.

ITT 13.2 Alternative times for completion shall not be permitted.

ITT 13.4 | Alternative technical solutions shall be permitted for the following parts of the Works:
Not applicable

ITT 145 The prices quoted by the Tenderer shall be: Fixed

ITT 15.2 . .
@) Foreign currency requirements not allowed.

ITT 18.1 | The Tender validity period shall be 120 days.

(@  The Number of days beyond the expiry of the initial tender validity period will be 30

ITT 18.3 days.

(b) The Tender price shall be adjusted by the following percentages of the tender price:

(i)  By_No applicable % the local currency portion of the Contract price adjusted to
reflectlocal inflation during the period of extension, and

(ii) By_Not applicable % the foreign currency portion of the Contract price adjusted to
reflectthe international inflation during the period of extension.

Tenderer shall provide Tender Security of Kenya shillings Three Hundred and sixty

ITT 19.1 Thousand(‘Kshs. 360,000.00) only. The type of Tender security shall be either;

i.  Bank guarantee;A guarantee by an insurance company registered
and licensed by the Insurance Regulatory Authoritylisted by the
authority; A guarantee issued by a financial institution
approved and licensed by the Central Bank of kenya.
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Kenya or;
iv.  Cash

ITT 20.1 | Inaddition to the original of the Tender, the number of copies is: One (1)

The written confirmation of authorization to sign on behalf of the Tenderer shall consist

ITT 20.3 | o proof of Power of attorney
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D. Submission and Opening of Tenders

ITT 22.1 (A) For Tender submission purposes only, the Procuring Entity's address is:

(1) Name of Procuring Entity: County Assembly of Garissa
(2) Postal Address: P.O Box 57-70100 Garissa

(3)  Physical address for hand Courier Delivery to an office or Tender Box
(City, Street, Building, Floor) Asindicated in tender advertisement

(@) Date and time for submission of Tenders: As indicated in tender
advertisement

The number of representatives of the Procuring Entity to sign is: As directed by procuring

ITT255 | covity

E. Evaluation, and Comparison of Tenders

The adjustment shall be based on the "average" price of the item or component as quoted
in other substantially responsive Tenders. If the price of the item or component cannot be
derived from the price of other substantially responsive Tenders, the Procuring Entity shall use
its best estimate.

ITT 30.3

ITT 33.2 A margin of preference shall not apply.
ITT 334 | na

Contractor's may propose subcontracting: Maximum percentage of subcontracting permitted

ITT 34.2 1 is: % of the total contractamount,

ITT 35.2 | Additional requirements apply. These are detailed in the evaluation criteria in Section I,
(d) Evaluation and Qualification Criteria.
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SECTION 111 -EVALUATION AND QUALIFICATION CRITERIA

1

General Provisions

County Assembly of Garissa shall use the criteria and methodologies listed in this Section to evaluate
tenders and arrive at the Lowest Evaluated Tender. The tender that (i) meets the qualification criteria, (ii)
has been determined to be substantially responsive to the Tender Documents, and (iii) is determined to
have the Lowest Evaluated Tender price shall be selected for awardof contract.

Preliminary Evaluation for Determination of Responsiveness (Mandatory Requirements)

Tender evaluation will start by examining all tenders to ensure they meet in all respects the eligibility
criteria and other requirements in the ITT. Tenders shall be considered responsive in the Preliminary
Evaluation by providing the following mandatory documents.

a)
b

A copy of Company Incorporation/Registration Certificate

A copy of CR12 issued within the last one (1) year.

A copy of Valid Tax Compliance Certificate (valid up to the date of tender opening)

A copy of Valid National Construction Authority (NCA) Registration Certificate -
Buildings Category (NCA 6 and above)

A copy of Current National Construction Authority (NCA) Annual License- Buildings for 2024/2025

A copy of Current business permit/license

Power of Attorney authorizing the legal representative to sign the tender

Duly filled, signed, and stamped Form of Tender

Duly filled, signed, and stamped Confidential Business Questionnaire

Duly filled, signed, and stamped Self- Declaration Form SD1 (Public Procurement and

Disposal Act Non-Debarment Form

Duly filled, signed and stamped Self- Declaration Form SD2 (Anti-corruption pledge)

Duly filled, signed and stamped Declaration and Commitment to The Code Of Ethics

Pre-tender site visit certificate duly signed by the client's representative.

Audited accounts for the last three years 2021, 2022, 2023 signed by a Certified Public

Accountant on every page. (showing financial competence)

Original bank statements for the last one year certified by the respective bank(s) (showing financial
competence)

Properly bound (spiral or perfect cover, hard cover or case bound) chronologically serialized tender
document.

Duly filled, signed and stamped Disclosure of Interest Form

Duly filled, signed and stamped Certificate of Independent Tender Determination Form.

Beneficial ownership information form

provide Tender Security of Kenya shillings Three Hundred and sixty Thousand (‘Kshs. 360,000.00)
only). The type of Tender security shall be either; Bank guarantee; A guarantee by an insurance
company registered and licensed by the Insurance Regulatory Authoritylisted by the authority;

A guarantee issued by a financial institution approved and licensed by the Central Bank of Kenya.

Note: Failure to submitany of the mandatory requirements shall lead to automatic disqualification.
All the above requirements shall be evaluated on Yes/No basis.
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3. TECHNICAL EVALUATION

To be considered responsive and qualify for financial evaluation, tenders must score a minimum of 70% on the following
technical criteria.
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% (%)
No of Years_in Business 5
ITEM
a) 1-5 Years 2
b) 6-10 Years 3
C) Over 10 Years 5
1
Specific Construction Experience 35
Provide Project Completion Certificates of Building Projects
(over KShs.30 million) The Certificate(s) should bear the
signature and professional title of the technical Project Manager
2 for the Project(s)
a% Zero Completed Project 0
b 1-5 Projects 10
C) 6-10|Projects 20
d) Over 10 Projects 35
Average Annual Construction Turnover 8
a) Turnover less than 2 times the value 4
of the project
b) Turnover more than 2 times but less 6
3 times the value of the project
c) Turnover more than 3 times the
value of the project 8
3
Financial Adequate Cash flow (Lines of Creditor Liguid 15
Capacity Assets
a) Less than KShs 10 million 5
b) More than KShs 10 million but less 10
than KShs 30 million
c) More than KShs 30 million 15
Director/Owner_of Company/Business 6
(Minimum Experience of 3 years)
a) Certificate Training in Construction 2
b) Diploma Training in Construction 4
c) Degree Training in Construction 6
Key Personnel Site Agent/ Manager 5
(Minimum qualification of Certificate Training in
(Provide CVs, Building and Civil Engineering
Academic
Certificates and a) With 1-5 years’ experience in 3
Testimonials) similar position
b) With 6-10 years’ experience in 4
similar position
4 0) With over 10 years’ experience in >
similar position
Electrical Works Artisan 3
(Minimum qualification of Electrical Trade-Test
Certificate Training
a) With 1-5 years experience 1
b) With 6-10 years experience 2
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c)

With over 10
years
experience

3
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Mechanical Works Artisan 3
(Minimum qualification of Mechanical Trade-Test
Certificate Training

a) With 1-5 years’ experience

b) With 6-10 years’ experience

c) With over 10 years’ experience 3
Plant and Equipment 10

(Provide proof of Ownership for the following indicating Model and
Capacity or a Lease Agreement with ownership documents from the

Lessor)
a) Transport Vehicles - At least | No. Lorry 3
b) Excavating Machinery- excavator, roller etc 2
5 C) Concreting Equipment- Mixer and Vibrator 3
d) Assorted Equipment and Tools-welding, scaffolds 2
Tile Cutter,
Program of Works 10
Provide a schedule of activities
6
100

Total

Note: Only bidders who score 70% and above of the technical score shall proceed to the financial evaluation stage.

4, FINANCIAL EVALUATION
Tenders shall be checked for unacceptable arithmetic errors, abnormally low tenders, abnormally high tenders and tenders that
are front loaded.

5. DUE DILIGENCE
A due diligence will only be carried out for the lowest evaluated tender to verify information provided in their tenders. Any false

information provided will lead to disqualification.
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SECTION IV - TENDERING QUALIFICATION FORMS

1. FOREIGN TENDERERS 40%RULE

Pursuantto ITT 3.9, a foreign tenderer must complete this form to demonstrate that the tender fulfils
this condition.

ITEM !Description of work | Description of location COST IN Kenya Comments, If any

item of source Shillin
gs

A LOCAL LABOR

1

2

3

4

5

B SUBCONTRACTS FROM LOCAL SOURCES

1

2

3

4

5

C LOCAL MATERIALS

1

2

3

4

5

D USE OF LOCAL PLANT AND EQUIPMENT

1

2

3

4

5

E ADD ANY OTHER ITEM

1

2

3

4

5

6
TOTAL COST OF LOCAL CONTENT
PERCENTAGE OF CONTRACTPRICE
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2. FORMEQU: EQUIPMENT

The Tenderer shall provide adequate information to demonstrate clearly that it has the capability to meet the
requirements for the key equipment listed in Section 111, Evaluation and Qualification Criteria. A separateForm
shall be prepared for each item of equipment listed, or for alternative equipment proposed by the Tenderer.

[tem of equipment

Equipment  Name of manufacturer Model and power rating
information
Y ear of manufacture
Capacity
Current Current location

Indicate source of the equipment
O Owned ORented 0O Leased O Specially manufactured

Omit the following information for equipment owned by the Tenderer.

Owner Name of owner

Address of owner

| Contact name and title
lggjgphone Telex

Agreements | Details of rental / lease / manufacture agreements specific to the project
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3. FORMPER-1

Contractor's Representative and Key Personnel Schedule

Tenderers should provide the names and details of the suitably qualified Contractor's Re
presentative and Key Personnel to perform the Contract. The data on their experience should be
supplied using the Form PER-2 below for each candidate.

Contractor' Representative and Key Personnel

1. Title of position: Contractor’s Representative
Name of candidate:
Duration of [insert the whole period (start and end dates) for which this position
appointment: will be engaged|
Time linsert the number of davs/week/months/ that has been scheduled for
commitment: for this position]
this position:
Expected time [insert the expected time schedule for this position (e.g. attach high
schedule for this level Gantt chart]
position:

2. Title of position: / ]
Name of candidate
Duration of [insert the whole period (start and end dates) for which this position
appointment: will be engaged|
Time [insert the number of days/week/months/ that has been scheduled for
commitment: for this position |
this position:
Expected time Linsert the expected time schedule for this position (e.g. attach high
schedule for this level Gantt chart]
position:

3. Title of position: / /
Name of candidate
Duration of [insert the whole period (start and end dates) for which this position
appointment: will be engaged)|
Time [insert the number of davsiweek/months/ that has been scheduled for
commitment: for this position]
this position:
Expected time [insert the expected time schedule for this position (e.g. attach high
schedule for this level Gantt chart]
position:

4. Title of position: / /
Name of candidate
Duration of [insert the whole period (start and end dates) for which this position
appeintment: will be engaged|
Time [insert the number of davs/week/months/ that has been scheduled for
commitment: for this position]
this position:
Expected time [insert the expected time schedule for this position (e.g. attach high
schedule for this level Gantt chart|
position:

5. Title of position: /in sert title]

Name of candidate

Duration of

[insert the whole period (start and end dates) for which this position

appointment: will be engaged)|
Time [insert the number of davs/week/months/ that has been scheduled for

commitment: for
this position:

this position]

Expected time

schedule for this
position:

[insert the expected time schedule for this position (e.g. attach high
level Gantt chart]
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4. FORM PER -2:

Resume and Declaration - Contractor's Representative and Key Personnel.

Name of Tenderer

Position[#1]:[title of position from Form PER-1]

Personncl Namc: Date of birth:
information
Address: E-mail:

Professional qualifications:

Academic qualifications:

|_anguage proficiency: [language and levels of speaking, reading and writing skills]

Details
Addresq of Procuring Entity:

I'elephone:

Contact (manager / personnel officer):

Fax:

Jobtitle:

Years with present Procuring Entity:

Summarize professional experience in reverse chronological order. Indicate particular technical and managerial
experience relevant to the project.

. Duration of .
Project Role . Relevant experience
involvement
[main [role and [time in role] || [describe the experience relevant to this
project responsibilities on the position]
details] project]
Declaration

I, the undersigned [insert either “Contractor's Representative” or “Key Personnel” as applicable],certify
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that to the best of my knowledge and belief, the information contained in this Form PER-2 correctly
describes myself, my qualifications and my experience.

I confirm that I am available as certified in the following table and throughout the expected time schedule
for this position as provided in the Tender:

Commitment Details

[insert period (start and end dates) for which this
Contractor’s Representative or Key Personnel is available
to work on this contract]

Commitment to duration of contract:

Time commitment: [insert period (start and end dates) for which this

Contractor’s Representative or Kev Personnel is available
to work on this contract]

I understand that any misrepresentation or omission in this Form may:

a)  betakeninto consideration during Tenderevaluation;
b)  resultin my disqualification from participating in the tender;
¢)  resultin my dismissal from the contract.

Name of Contractor's Representative or Key Personnel: [insert name]
Signature:

Date: (day month year):

Counter signature of authorized representative of the Tenderer:

Signature:

Date: (day month year):
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5. TENDERERS QUALIFICATION WITHOUT PREQUALIFICATION

To establish its qualifications to perform the contract in accordance with Section III, Evaluation and
Qualification Criteria the Tenderer shall provide the information requested in the corresponding
Information Sheets included hereunder.

1.1 FORM ELI -
11 Tenderer

Information Form

Date: ITT No. and title:

['cndcrer’'s name

In case of Joint Venture (JV), name of cach member:

Tenderer's actual or intended country of registration:
[indicate country of Constitution]

= al 1 ! 1 - 11 i -
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Tenderer's authorized representative information
Name:

Address:

Telephone/Fax numbers:

E-mail address:

I. Attached are copies of original documents of

Articles of Incorporation (or equivalent documents of constitution or association), and/or
documents of registration of the legal entity named above, in accordance with ITT 3.6
In case of JV, letter of intent to form JV or JV agreement, in accordance with ITT 3.5

In case of state-owned enterprise or institution, in accordance with ITT 3.8, documents
establishing:

oo 0O

o Legal and financial autonomy
e  Operation under commercial law
e [Lstablishing that the Tenderer is not under the supervision of the Procuring Entity
2. Included are the organizational chart, a list of Board of Directors, and the beneficial ownership.
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12 FORMELI-1.2

Tenderer's JV Information Form
(To be completed for each member of Tenderer's JV)

Date: ITT No. and title:

Tenderer’s IV name:

JV member’s name:

JV member’s country of registration:

JV member’s year of constitution:

JV member’s legal address in country of constitution:

JV member’s authorized representative information
Name:
Address:
Telephone/Fax numbers:
E-mailaddress:

I. Attached are copies of original documents of

LI Articles of Incorporation (or equivalent documents of constitution or association), and/or regi
documents of the legal entity named above, in accordance with ITT 3.6.

L1 In case of a state-owned enterprise or institution, documents establishing legal and financial a

operation in accordance with commercial law, and that they are not under the supervision of t
Procuring Entity, in accordance with ITT 3.5.

2. Included are the organizational chart, a list of Board of Directors, and the beneficial ownershiy
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13 EORM CON -2

Historical Contract Non-Performance, Pending Litigation and Litigation History

Tenderer's Name:

Date:

JV Member's Name ITT No.

and title:

Non-Performed Contracts in accordance with Section III, Evaluation and Qualification Criteria

O Contract non-performance did not occur since 1% January /insert year]specified in Section III,

Evaluation and Qualification Criteria, Sub-Factor 2.1.

O Contract(s) not performed since 1% January [insert year] specified in Section I1I, Evaluation and

Qualification Criteria, requirement 2. 1

O Contract(s) withdrawn since 1* January /insert year] specified in Section III, Evaluation and

Qualification Criteria, requirement 2.1

Year Non- performed| Contract Identification Total Contract
portion of Amount (current
contract value, currency,

exchange rate and
Kenya Shilling
equivalent)

[insert | [insert amount | Contract Identification: /indicate complete contract name/ | [insert amount]

year| and percentage] | number, and any other identification]

Name of Procuring Entity: /insert full name]

Address of Procuring Entity: /insert street/city/country]
Reason(s) for nonperformance: [indicate main reason(s)]

Pending Litigation, in accordance with Section I1I, Evaluation and Qualification Criteria

00 No pending litigation in accordance with Section III, Evaluation and Qualification Criteria, Sub-

Factor 2.3.

[0 Pending litigation in accordance with Section IIL, Evaluation and Qualification Criteria, Sub-Factor 2.3

as indicated below.
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54 FORM FIN-3.1:

Year of Amount in dispute | Contract Identification Total Contract

dispute (currency) Amount
(currency),
Kenya Shilling
Equivalent

(exchange rate)

Contract Identification:
Name of Procuring Entity:
Address of Procuring Entity:
Matter in dispute:
Party who initiated the dispute:
Status of dispute:

Contract Identification:

Name of Procuring Entity:
Address of Procuring Entity:
Matter in dispute:

Party who initiated the dispute:
Status of dispute:

Litigation History in accordance with Section III, Evaluation and Qualification Criteria

[0 No Litigation History in accordance with Section I1I, Evaluation and Qualification Criteria, Sub-
Factor 2.4.

O Litigation History in accordance with Section III, Evaluation and Qualification Criteria, Sub-
Factor 2.4 as indicated below.

Year of Outcome as Contract Identification Total Contract
award percentage of Net Amount
Worth (currency),

Kenya Shilling
Equivalent
(exchange rate)

[insert [insert percentage] | Contract Identification: [indicate complete [insert amount]

vear] contract name, number, and any other

identification]

Name of Procuring Entity: /[insert full name]
Address of Procuring Entity: [insert
street/city/country]

Matter in dispute: /indicate main issues in
dispute]

Party who initiated the dispute: /indicate
“Procuring Entity” or “Contractor’]
Reason(s) for Litigation and award decision
[indicate main reason(s)]

Include details relating to potential bid-rigging practices such as previous occasions where tenders
were withdrawn, joint bids with competitors, subcontracting work to unsuccessful tenderers, etc.
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54 FORM FIN-3.1:

Financial Situation and Performance

Tenderer's Name: Date: JV Member's
Name ITT No. and title:

5.4.1. Financial Data

Type of Financial information Historic information for previous years,

in

(currency) (amount in currency, currency, exchange rate*, USD equivalent)
Yearl Year2 Year 3 Yeard Year 5

Statement of Financial Position (Information from Balance Sheet)

Total Assets (TA)

Total Liabilities (TL)

Total Equity/Net Worth (NW)

Current Assets (CA)

Current Liabilities (CL)

Working Capital (WC)

Information from Income Statement

Total Revenue (TR)

Profits Before Taxes (PBT)

Cash Flow Information

Cash Flow from Operating
Activities

*Refer to ITT 15 for the exchange rate
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5.5 FORM FIN-3.2:

52  Sources of Finance

Specify sources of finance to meet the cash flow requirements on works currently in progress and
for future contract commitments.

No.| Source of finance Amount (Kenya Shilling
equivalent)
1
2
3

53  Financial documents

The Tenderer and its parties shall provide copies of financial statements for years
pursuant Section |11, Evaluation and Qualifications Criteria, Sub-factor 3.1. The financial
statements shall:

a)  reflectthe financial situation of the Tenderer or in case of JV member, and not an
affiliatedentity (such as parent company or group member).

b)  Beindependently audited or certified in accordance with local legislation.
¢) Becomplete, including all notes to the financial statements.
d)  Correspond to accounting periods already completed and audited.

O Attached are copies of financial statements’ for the years  required
above; and complying with the requirements.

*If the most recent set of financial statements is for a period earlier than 12 months from thedateof Tender, the reason for this should be
Justified.
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5.5 FORM FIN-3.2:

Average Annual Construction Turnover

Tenderer's Name: Date: JV Member's
Name ITT No. and title:

| Annual turnover data (construction only)
Yyear I’\Eli‘ﬁlige rate Kcnva Shilling cquivalent
Amount Y £
Currency

[indicate vear] | [insert amount and indicate
cur? 'E‘H(.‘y]

Average
Annual
Construction
Turnover *

* See Section I, Evaluation and Qualification Criteria, Sub-Factor 3.2.

56 FORMFIN-3.3:
Financial Resources

Specify proposed sources of financing, such as liquid assets, unencumbered real assets, lines of
credit, and other financial means, net of current commitments, available to meet the total
construction cash flow demands of the subject contractor contracts as specified in Section III,
Evaluation and Qualification Criteria.

mancial Resources

\ e
0.1 source ol Inancing Amount (Kenya Shilling

equivalent)
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5.5 FORM FIN-3.2:

57 FORMFIN-3.4:
Current Contract Commitments /Works in Progress

Tenderers and each member to a JV should provide information on their current commitments on all
contracts that have been awarded, or for which a letter of intent or acceptance has been received, or

for contracts approaching completion, but for which an unqualified, full completion certificate has
yet to be issued.

Name of Contractl prycuring Entity’| Y2 10 Estimated | Ayerage Monthly)
Contact Address, | Outstanding Completion| Invoicing Over
Tel, Work Date Last Six Months
[Current |Kenya Shilling
Kenya Shilling /month)]
/month
Equivalent]
1
2
J
7F
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5.5 FORM FIN-3.2:

General Construction Experience

Tenderer's Name: Date:
JV Member's Name ITT No. and title:
Page of pages
Starting Ending Contract Identification Role of
Year Year Tenderer

Contract name:

Brief Description of the Works performed by the
Tenderer:
Amount of contract:
Name of Procuring Entity:
Address:

Contract name:

Brief Description of the Works performed by the
Tenderer:

Amount of contract:
Name of Procuring Entity:
Address:

Contract name:

Brief Description of the Works performed by the
Tenderer:
Amount of contract:
Name of Procuring Entity:
Address:
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5.5 FORM FIN-3.2:

58 FORM EXP -4.2(a)

Specific Construction and Contract Management Experience

Tenderer's Name:

Date:

JV Member's Name

ITT No. and title;

Similar Contract No. Information
Contract Identification
Award date
Completion date
RO]C m L'Olltract Primc NMecmber in M'dﬂllgcl'ncnt Sub-
COI'Itl‘ﬂCtOT I_I .]V Contractor contractor
O O O

Total Contract Amount

Kenya Shilling

If member in a JV or sub-contractor,
specify participation in total Contract
amount

Procuring Entity’s Name:

Address:
Telephone/fax number
E-mail:

Description of the similarity in accordance
with Sub-Factor 4.2(a) of Section 111:

1 Amount

2 Physical size of required works

3 Complexity

4 Methods/Technology

5 Construction rate for key activities

Other Characterictice
et HadetersHes
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59 FORM EXP -4.2 (b)

Construction Experience in Key Activities
Tenderer's Name:

Date:

Tenderer's JV Member Name:
Sub-contractor's Name’ (as per ITT 34):
ITT No. and title:

All Sub-contractors for key activities must complete the information in this form as per ITT 34 and
Section 111, Evaluation and Qualification Criteria, Sub-Factor 4.2.

1. Key Activity No One:

Information

Contract Identification

Award date

Completion date

Role in Contract Prime Memberin |Management | Sub-contractor
Contractor 1Y% Contractor |0
= O O
Total Contract Amount Kenya Shilling
Quantity (Volume, number or rate of Total quantity in Percentage IActual
production, as applicable) performed under |the contract participation Quantity
the contract per year or part of the year (i) (i1) Performed
(1) x (ii)
Yearl
Year 2
Year 3
Year 4

Procuring Entity’s Namc:

Address:
Telephone/fax number
E-mail:

Description of the key activities in
accordance with Sub-Factor 4.2(b)
of Section III:

2y applicable
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OTHER FORMS
1. FORM OF TENDER

INSTRUCTIONS TO TENDERERS

)] The Tenderer must prepare this Form of Tender on stationery with its letterhead clearly showing the
Tenderer's complete name and business address.

i) All italicized text is to help Tenderer in preparing this form.

i) Tenderer mustcompleteand sign CERTIFICATEOFINDEPENDENT TENDER DETERMINATION
and the SELF DECLARATION OFTHE TENDERER attached to this Form of Tender.

iv) The Form of Tender shall include the following Forms duly completed and signed by the Tenderer.
« Tenderer'sEligibility- Confidential Business Questionnaire
«  Cortication Independent Tender Determination
+ Self-Declaration ofthe Tenderer

Date of this Tender submission: [insert date (as day, month and year) of Tender submission] Request
for Tender No.: [insert identification] Name and description of Tender [Insert as per ITT)
Alternative No.: [insert identification No if this is a Tender for an alternative]

To: [insert complete name of Procuring Entity]

Dear Sirs,

1 Inaccordance with the Conditions of Contract, Specifications, Drawings and Bills of Quantities for the
execution of the above-named Works, we, the undersigned offer to construct and complete the Works

and remedy any defects there in for the sum® of Kenya Shillings [[Amount in figures]
Kenya Shillings [amount in words]

The above amount indudes foreign aurency’ amount(s) of [state figure or a percentage and currency] [figures]
[words]

The percentage or amount quoted above does not include
provisional sums, and only allows not more than two foreign currencies.

2 We under-take, if our tender is accepted, to commence the Works as soon as is reasonably possible after
the receipt of the Architect notice to commence, and to complete the whole of the Works comprised in
the Contract within the time stated in the Special Conditions of Contract.

3 Weagree to adhere by this tender until [Insert date], and it shall remain
binding upon us and may be accepted at any time before that date.

4. We understand that you are not bound to accept the lowest or any tender you may receive.
5 We, the under signed, further declare that:

i) No reservations: We have examined and have no reservations to the tender document, including
Addenda issued in accordance with ITT 28;

i) Eligibility: We meetthe eligibility requirements and have no conflictof interest in accordance with
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ITT 3 and 4;

i)  Tender - Securing Declaration: We have not been suspended nor declared ineligible by the
Procuring Entity based on execution of a Tender-Securing or Proposal-Securing Declaration in the
Procuring Entity's Country in accordance with ITT 19.8;

iv)  Conformity: We offer to execute in conformity with the tendering documents and in accordance
with the implementation and completion specified in the construction schedule, the following
Works: [insert a brief description of the Works];

v)  Tender Price: The total price of our Tender, excluding any discounts offered in item 1 above is:
[Insert one of the options below as appropriate]

vi  Option 1, in case of one lot: Total price is: [insert the total price of theTender in wordsand
figures, indicating the various amounts and the respective currencies]; or

Option2, in case of multiple lots:

(@)  Total price of each lot [insert the total price of each lot in words and figures, indicating
thevarious amountsand the respective currencies]; and

(b)y  Total price of all lots (sum of all lots) [insert the total price of all lots in words and
figures,indicating the various amounts and the respective currencies];

vi) Discounts: The discounts offered and the methodology for their application are:
viii) The discounts offered are: [Specify in detail each discount offered.]

iX) The exact method of calculations to determine the net price after application of discounts is shown
below: [Specify in detail the method that shall be used to apply the discounts];

X)  Tender Validity Period: Our Tender shall be valid for the period specified in TDS 18.1 (as
amended, if applicable) from the date fixed for the Tender submission deadline specified in TDS
22.1 (as amended, if applicable), and it shall remain binding upon us and may be accepted at any
time before the expiration of that period,;

xi)  Performance Security: If our Tender is accepted, we commit to obtain a Performance Security in
accordance with the Tendering document;

xil) One Tender Per Tender: We are not submitting any other Tender(s) as an individual Tender, and
we are not participating in any other Tender(s) as a Joint Venture member or as a sub-contractor,
and meet the requirements of ITT 3.4, other than alternative Tenders submitted in accordance with
ITT 13.3;

xiii) Suspension and Debarment: We, along with any of our subcontractors, suppliers, Engineer,
manufacturers, or service providers for any part of the contract, are not subject to, and not
controlled by any entity or individual that is subject to, a temporary suspension or a debarment
imposed by the Public Procurement Regulatory Authority or any other entity of the Government
of Kenya, or any international organization.

xiv) State-owned enterprise or institution: [select the appropriate option and delete the other] [We are
not a state- owned enterprise or institution]/[We are a state-owned enterprise or institution but
meet the requirements of 1TT3.8];

xv) Commissions, gratuities, fees: We have paid, or will pay the following commissions, gratuities, or
fees with respect to the tender process or execution of the Contract: [insert complete name of each
Recipient, its full address, the reason for which each commission or gratuity was paid and
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The amount and currency of each such commission or gratuity].

Name of Recipient Address Reason Amount

(If none has been paid or isto be paid, indicate “none.”)

SThis sum should be carried forward from the Summary of the Bills of Quantities.
4The percentage quoted above should not include provisional sums, and not more than two foreign currenciess are allowed.

xvi) Binding Contract: We understand that this Tender, together with your written acceptance thereof
included in your Letter of Acceptance, shall constitute a binding contract between us, until a
formal contract is prepared and executed:;

xvii) Not Bound to Accept: We understand that you are not bound to accept the lowest evaluated cost
Tender, the Most Advantageous Tender or any other Tender that you may receive;

xviii) Fraud and Corruption: We here by certify that we have taken steps to ensure that no person acting
for us or on our behalf engages in any type of Fraud and Corruption; and

xix)  Collusive practices: We hereby certify and confirm that the tender is genuine, non-collusive and
made with the intention of accepting the contract if awarded. To this effect we have signed the
“Certificate of Independent Tender Determination” attached below.

xX)  We undertake to adhere by the Code of Ethics for Persons Participating in Public Procurement
and Asset Disposal, copy available from (specify website) during the procurementprocess
and the execution of any resulting contract.

xxi)  We, the Tenderer, have completed fully and signed the following Forms as part of our Tender:

a)  Tenderer's Eligibility; Confidential Business Questionnaire - to establish we are not in any
conflict to interest.

(b) Certificate of Independent Tender Determination - to declare that we completed the tender
without colluding with other tenderers.

(a) Self-Declaration of the Tenderer -to declare that we will, if awarded a contract, not engage
in any form of fraud and corruption.

(d) Declaration and commitment to the Code of Ethics for Persons Participating in Public
Procurement and Asset Disposal.

Further, we confirm that we have read and understood the full content and scope of fraud and
corruption as informed in “Appendix 1 - Fraud and Corruption” attached to the Form of
Tender.

Name of the Tenderer: *[insert complete name of person signing the Tender]

Name of the person duly authorized to sign the Tender on behalf of the Tenderer: **[insert
complete name of person duly authorized to sign the Tender]

Title of the person signing the Tender: [insert complete title of the person signing the Tender]
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Signature of the person named above: [insert signature of person whose name and capacityare
shown above]

Date signed [insert date of signing] dayof [insert month], [insert year]

Date signed day of .

Notes

* In the case of the Tender submitted by joint venture specify the name of the Joint Venture as
Tenderer.

**Person signing the Tender shall have the power of attorney given by the Tenderer to be attached
with the Tender.
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2. TENDERER'S ELIGIBILITY-CONFIDENTIAL BUSINESS QUESTIONNAIRE

Instruction to Tenderer
Tender is instructed to complete the particulars required in this Form, one form for each entity if
Tender is a JV. Tenderer is further reminded that it is an offence to give false information on this
Form.

@ Tenderer's details

ITEM DESCRIPTTON
'] Name of the Procuring Entity

2 Reference Number of the Tender

Date and Time of Tender Opening

4 | Name of the Tenderer

5 Full Address and Contact Details of l. Countrv
the Tenderer. 2. City )
3. Location
4. Building
5. Floor
6. Postal Address
7. Name and email of contact person.
6 . . . .
Current Trade License Registration
Number and Expiring date
7 -
Name, country and full address
(postal and phyvsical addresses,
email, and telephone number) of
Registering Body/Agency
S Description of Nature of Business
9 . - .
Maximum value of business which
the Tenderer handles.
10

State if Tenders Company is listed in
stock exchange, give name and full
address (postal and physical
addresses, email, and telephone
number) of

state which stock exchange
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General and Specific Details

)  Sole Proprietor, provide the following details.

Namein full Age
Nationality Country of Origin
Citizenship

©  Partnership, provide the following details.

Names of Partners Nationality Citizership % Shares owned

(o) Registered Company, provide the following details.

) Private or public Company
ii) State the nominal and issued capital of the Company

Nominal Kenya Shillings (EQUIVAIENT)...........cccviiiiiiiieeeeeeeeeeas
Issued Kenya Shillings (EQUIVAIEN)...........cccoevvieiieriiieccie e

i)  Give details of Directorsasfollows.

Names of Director Nationality Citizenship % Shares owned

€ DISCLOSURE OFINTEREST - Interest of the Firm in the Procuring Entity.

i) Are there any person/persons iN........c.ccoceeeeeveieninniens (Name of Procuring Entity) who
has/have an interest or relationship in this firm? Yes/No...............c.cooeenene.

If yes, provide details asfollows.

Names of Person Designation in the Interest or Relationship with
Procuring Entity Tenderer
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(i) Conflict of interest disclosure

Type of Conflict Disclosure If YES provide details of the
YES ORNO relationship with Tenderer

1 | Tenderer is directly or indirectly

controls, is controlled by or is under common
control with another tenderer.

2 | Tenderer receives or has received any
direct or indirect subsidy from another
tenderer.

3 | Tenderer has the same legal
representative as another tenderer

4 | Tender has a relationship with another
tenderer, directly or through common
third parties, that puts it in a position to

influence the tender of another tenderer,
or influence the decisions of the

Procuring Entity regarding this tendering
process.
5 | Any of the Tenderer's affiliates

participated as a consultant in the
preparation of the design or technical

specifications of the works that are the
subject of the tender.

g | Tenderer would be providing goods,
works, non-consulting services or
consulting services during
implementation of the contract
Specified in this Tender Document.

7 [Tenderer has aclose business or family
relationship with a professional staff of
the Procuring Entity who are directly or
indirectly involved in the preparation of

the Tender document or specifications
of the Contract, and/or the Tender

evaluation process of such contract.

8 [Tenderer has aclose business or family
relationship with a professional staff of
the Procuring Entity who would be
involved in the implementation or
supervision of the such Contract.

9 Has the conflict stemming from such
relationship stated in item 7 and 8

above been resolved in a manner
acceptable to the Procuring Entity

throughout the tendering process and
execution of the Contract.
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Certification

On behalf of the Tenderer, | certify that the information given above is complete, current and accurate as
atthe date of submission.

Full Name

Title or Designation

(Signature) (Date)
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3. CERTIFICATE OF INDEPENDENT TENDER DETERMINATION

I, the undersigned, in submitting the accompanying Letter of Tender to the

[Name of Procuring Entity]
for: [Name and number of tender]
in response to the request for tenders made by: [Name of Tenderer] do
hereby make the following statements that | certify to be true and complete in every respect:

I certify, on behalf of [Name of Tenderer] that:

1 Ihave read and | understand the contents of this Certificate.

2 lunderstand that the Tender will be disqualified if this Certificate is found not to be true and complete in
every respect.

3 lam the authorized representative of the Tenderer with authority to sign this Certificate, and to submit the
Tender on behalf of the Tenderer.

4. For the purposes of this Certificate and the Tender, | understand that the word “competitor” shall include
any individual or organization, other thanthe Tenderer, whether or not affiliated with the Tenderer, who:

a) Hasbeen requested to submit a Tender in response to this request for tenders.
b) could potentially submit a tender in response to this request for tenders, based on their qualifications,
abilities or experience.

5  The Tenderer discloses that [check one of the following, asapplicable]:

a) The Tenderer has arrived at the Tender independently from, and without consultation,
communication, agreement or arrangement with, any competitor.

b) The Tenderer has entered into consultations, communications, agreements or arrangements with one
or more competitors regarding this request for tenders, and the Tenderer discloses, in the attached
document(s), complete details thereof, including the names of the competitors and the nature of, and
reasons for, such consultations, communications, agreements or arrangements.

6. In particular, without limiting the generality of paragraphs (5)(a) or(5)(b) above, there has been no
consultation, communication, agreement or arrangement with any competitor regarding:

prices.

methods, factors or formulas usedto calculate prices;

the intention or decision to submit, or not to submit, a tender; or

the submission of a tender which does not meetthe specifications of the request for Tenders; except
as specifically disclosed pursuant to paragraph (5)(b) above.

o OO O

7. In addition, there has been no consultation, communication, agreement or arrangement with any
competitor regarding the quality, quantity, specifications or delivery particulars of the works or services
to which this request for tenders relates, except as specifically authorized by the procuring authority or as
specifically disclosed pursuant to paragraph(5)(b) above;

8  The terms of the Tender have not been, and will not be, knowingly disclosed by the Tenderer, directly or
indirectly, to any competitor, prior to the date and time of the official tender opening, or of the awarding
of the Contract, whichever come first, unless otherwise required by 1 aw or as specifically disclosed
pursuant to paragraph (5)(b) above.

Name

Title

Date

[Name, title and signature of authorized agentof Tenderer and Date]

52



4. SELF- DECLARATION FORMS
FORM SD1

SELF DECLARATION THAT THE PERSON/TENDERER IS NOT DEBARRED IN THE
MATTER OF THE PUBLIC PROCUREMENT AND ASSET DISPOSAL ACT 2015.

L , 0F POSt Office BOX ....couvvvvviiiiiiiicieecee e being aresident of
......................................... inthe Republic of .............ccccceeveiviviivineenn. d0 hereby make a statement

asfollows: -

1 THAT I amthe Company Secretary/ Chief Executive/Managing Director/Principal Officer/Direct or of
(insert name of the Company) who is a Bidder in respect of Tender

....................... for......................... (insert tender title/description) for...........c.ccccecevvrrvrnnnen. (IinS€IE
nameof the Procuring entity) and duly authorized and competent to make this statement.

2 THAT the aforesaid Bidder, its Directors and subcontractors have not been debarred from participating in
procurement proceeding under Part IV of the Act.

3 THAT what is deponed to here in above is true to the best of my knowledge, information and belief.

(Signature) (Date)

Bidder Official Stamp

53



5. FORM SD2
SELF DECLARATION THAT THE PERSON/TENDERER WILL NOT ENGAGE IN ANYCORRUPT OR
FRAUDULENT PRACTICE.
b OF PO BOX. oottt being a resident of
......................................... inthe Republic of............................ do hereby make a statement as follows:
1L THAT | am the Chief Executive/Managing Director/Principal  Officer/Director  of
........................................ (insert name of the Company) who is a Bidder in respect of Tender
NO. e for
..................... (insert tender title/description) for..........................(insert name of the Procuring

entity) and duly authorized and competent to make this statement.

2 THAT therefore said Bidder, its servants
and/or agents/subcontractors will not engage in any corrupt or fraudulent practice and has not been
requested to pay any inducement to any member of the Board, Management, Staff and/or employees
and/or agents of .........cccceevvviiniiennn (insert name of the Procuring entity) which is the procuring entity.

3 THAT the aforesaid Bidder, its servants and/or agents /subcontractors have not offered any inducement
to any member of the Board, Management, Staff and/or employees and/or agents of
......................... (name of the procuring entity).

4. THAT the aforesaid Bidder will not engage /has not engagedin any corrosive practice with other bidders
participating in the subject tender

5 THAT what is deponed to here in above is true to the best of my knowledge information and belief.

(Signature)
(Date)

Bidder's Official Stamp
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6. DECLARATION AND COMMITMENT TO THE CODE OF ETHICS

Lo (person) on behalf of (Name of the Business/ Company/Firm)

.............................................................. declare that | have read and fully understood the contents
of the Public Procurement & Asset Disposal Act, 2015, Regulations and the Code of Ethics for persons
participating in Public Procurement and Asset Disposal and my responsibilities under the Code.

I do here by commit to abide by the provisions of the Code of Ethics for persons participating in Public
Procurement and Asset Disposal.

Office AAAIESS. ...t
Telephone........cooiiiiic e E-
10072 | (PR

Name Of the FIrm/COmPANY. ........c.ouuiuiuiiit ittt st es e easnenes
DA, ettt ettt ettt na e et

(Company Seal/ Rubber Stampwhere applicable)
Witness
T I ..ottt e et et et eeaa e et e e taeeeaaeeeans

DAt et ——————————————————aaaaaanaas
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5. APPENDIX 1-FRAUD AND CORRUPTION

(Appendix 1 shall not be modified)

1. Purpose

1 The Government of Kenya's Anti-Corruption and Economic Crime laws and their sanction's policies
and procedures, Public Procurement and Asset Disposal Act (no. 33 of 2015) and its Regulation, and
any other Kenya's Acts or Regulations related to Fraud and Corruption, and similar offences, shall
apply with respect to Public Procurement Processes and Contracts that are governed by the laws of
Kenya.

2. Requirements

2 The Government of Kenya requires that all parties including Procuring Entities, Tenderers,
(applicants/proposers), Consultants, Contractors and Suppliers; any Sub-contractors, Sub-consultants,
Service providers or Suppliers; any Agents (whether declared or not); and any of their Personnel,
involved and engaged in procurement under Kenya's Laws and Regulation, observe the highest
standard of ethics during the procurement process, selection and contract execution of all contracts,
and refrain from Fraud and Corruption and fully comply with Kenya's laws and Regulations as per
paragraphs 1.1 above.

2  Kenya's public procurement and asset disposal act (no. 33 of 2015) under Section 66 describes rules to
be followed and actions to be taken in dealing with Corrupt, Coercive, Obstructive, Collusive or
Fraudulent practices, and Conflicts of Interest in procurement including consequences for offences
committed. A few of the provisions noted below highlight Kenya's policy of no tolerance for such
practices and behavior:

1) A person to whom this Act applies shall not be involved in any corrupt, coercive, obstructive,
collusive or fraudulent practice; or conflicts of interest in any procurement or as set disposal
proceeding.

2) A person referred to under subsection (1) who contravenes the provisions of that sub-section
commits an offence.

3  Without limiting the generality of the subsection (1) and (2), the person shall be: -

a)  disqualified from entering a contract for a procurement or asset disposal proceeding; or

h)  if acontract has already been entered into with the person, the contract shall be voidable.

4 The voiding of a contract by the procuring entity under subsection (7) does not limit any legal
remedy the procuring entity may have;

5  An employee or agent of the procuring entity or a member of the Board or committee of the
procuring entity who has a conflict of interest with respect to a procurement: -

a)  Shall not take part in the procurement proceedings.

b)  shall not, after a procurement contract has been entered in to, take part in any decision
relating to the procurement or contract; and

¢)  shall not be a subcontract or for the tender to whom was awarded contract, or a member of
the group of tenderers to whom the contract was awarded, but the subcontractor appointed
shall meet all the requirements of this Act.

6  An employee, agent or member described in subsection (1) who refrains from doing anything
prohibited under that subsection, but for that subsection, would have been within his or her duties
shall disclose the conflict of interest to the procuring entity;

7)) If a person contravenes subsection (1) with respect to a conflict of interest described in subsection
(5)(a) and the contract is awarded to the person or his relative or to another person in whom one of
them had a direct or indirect pecuniary interest, the contract shall be terminated and all costs
incurred by the public entity shall be made good by the awarding officer. Etc.
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3. Incompliance with Kenya's laws, regulations and policies mentioned above, the Procuring Entity:
a) Defines broadly, for the purposes of the above provisions, the terms set forth below as follows:

i) “Corrupt practice” is the offering, giving, receiving, or soliciting, directly or indirectly, of anything
of value to influence improperly the actions of another party;

i)  “Fraudulent practice” is any act or omission, including is representation, that knowingly or recklessly
misleads, or attempts to mislead, a party to obtain financial or other benefit or to avoid an obligation;

i) “Collusive practice “is an arrangement between two or more parties designed to achieve an improper
purpose, including to influence improperly the actions of another party; “coercive practice” is
impairing or harming, or threatening to impair or harm, directly or indirectly, any party or the
property of the party to influence improperly the actions of a party;

iv)  “Obstructive practice” is:

. Deliberately destroying, falsifying, altering, or concealing of evidence material to the investigation or
making false statements to investigators in order to materially impede investigation by Public
Procurement Regulatory Authority (PPRA) or any other appropriate authority appointed by
Government of Kenya into allegations of a corrupt, fraudulent, coercive, or collusive practice; and/or
threatening, harassing, or intimidating any party to prevent it from disclosing its knowledge of
matters relevant to the investigation or from pursuing the investigation; or

« acts intended to materially impede the exercise of the PPRA's or the appointed authority's inspection
and audit rights provided for under paragraph 2.3 e. below.

b) Defines more specifically, in accordance with the above procurement Act provisions set forth forfraudulent
and collusive practices as follows:

"Fraudulent practice" includes a misrepresentation of fact in order to influence a procurement or disposal
process or the exercise of a contract to the detriment of the procuring entity or the tenderer or the contractor,
and includes collusive practices amongst tenderers prior to or after tender submission designed to establish
tender prices at artificial non-competitive levels and to deprive the procuring entity of the benefits of free and
open competition.

C) Rejects a proposal for award’ of a contract if PPRA determines that the firm or individual recommended
for award, any of its personnel, or its agents, or its sub-consultants, sub-contractors, service providers,
suppliers and/ or their employees, has, directly or indirectly, engaged in corrupt, fraudulent, collusive,
coercive, or obstructive practices in competing for the contract in question;

d) Pursuant to the Kenya's above stated Acts and Regulations, may recommend to appropriate authority(ies)
for sanctioning and debarment of a firm or individual, as applicable under the Acts and Regulations;

e) Requires that a clause be included in Tender documents and Request for Proposal documents requiring(i)
Tenderers (applicants/proposers), Consultants, Contractors, and Suppliers, and their Sub-contractors, Sub-
consultants, Service providers, Suppliers, Agents personnel, permit the PPRA or any other appropriate
authority appointed by Government of Kenya to inspect’ all accounts, records and other documents relating
to the procurement process, selection and/or contract execution, and to have them audited by auditors
appointed by the PPRA or any other appropriate authority appointed by Government of Kenya; and

f) Pursuant to Section 62 of the above Act, requires Applicants/Tenderers to submit along with their
Applications/Tenders/Proposals a “Self-Declaration Form” as included in the procurement document
declaring that they and all parties involved in the procurement process and contract execution have not
engaged/will not engage in any corrupt or fraudulent practices.

‘For the avoidance of doubt, aparty's in eligibility to be awardeda contract shall includee, without limitation, (i) applying for pre-qualification, expressing
interest in a consultancy, and tendering, either directly or as a nominated sub-contractor, nominated consultant, nominated manufacturer orsupplier, or
nominatedserviceprovider, in respect of such contract, and(ii) entering into an addendumor amendment introducing amaterial modification to any existing
contract.

*Inspections in this context usually are investigative (i.e., forensic) in nature. They involve fact-finding activities undertaken by the Investigating
Authority or persons appointed by the Procuring Entity to address specific matters related to investigations/audits, suc has evaluating the veracity of

an allegation of possible Fraud and Corruption, through the appropriate mechanisms. Such activity includes but is not limited to: accessing and
examining a firm's or individual’s financial records and information, and making copies thereof as relevant; accessing and examining any other
documents, data and information (whether in hard copyor electronic format) deemed relevant for th einvestigation/audit, and making copies there of

as relevant; interviewing staffand other relevantindividuals; performing physical inspections and site visits; and obtaining third party verificationof
information.
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6. FORM OF TENDER SECURITY-DEMAND BANK GUARANTEE

Beneficiary: Request for

Tenders No: Date:

TENDER GUARANTEE No.:

Guarantor:

1 We have been informed that (here in after called "the Applicant") has
submitted or will submit to the Beneficiary its Tender (here in after called" the Tender") for the execution
of under Request for Tenders No.
(“the ITT”).

2. Furthermore, we understand that, according to the Beneficiary's conditions, Tenders must be supported
by a Tender guarantee.

3. Atthe request of the Applicant, we, as Guarantor, hereby irrevocably undertake to pay the Beneficiary any
sum or sums not exceeding in total an amount of _ ( ) upon receipt by us of the
Beneficiary's complying demand, supported by the Beneficiary's statement, whether in the demand itself or
a separate signed document accompanying or identifying the demand, stating that either the Applicant:

(a) has withdrawn its Tender during the period of Tender validity set forth in the Applicant's Letter of Tender
(“the Tender Validity Period”), or any extension thereto provided by the Applicant; or

b) having been notified of the acceptance of its Tender by the Beneficiary during the Tender Validity Periodor
any extension there to provided by the Applicant, (i) has failed to execute the contract agreement, or
(ii) has failed to furnish the Performance.

4. This guarantee will expire: (a) if the Applicant is the successful Tenderer, upon our receipt of copies of the
contract agreement signed by the Applicant and the Performance Security and, or (b) if the Applicant is
not the successful Tenderer, upon the earlier of (i) our receipt of a copy of the Beneficiary's notificationto
the Applicant of the results of the Tendering process; or (ii) thirty days after the end of the Tender Validity
Period.

5 Consequently, any demand for payment under this guarantee must be received by us at the office indicated
above on or before that date.

[signature(s)]
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7. FORM OF TENDER SECURITY (TENDER BOND)
[The Surety shall fill in this Tender Bond Form in accordance with the

instructions indicated.] BOND NO.

1 BY THIS BOND [name of tenderer] as Principal (hereinafter called “the Principal”), and [name, legal title
and address of surety],authorized to transact business in [name of country of Purchaser], as Surety
(hereinafter called “the Surety”), are held and firmly bound unto [name of Purchaser] as Oblige (hereinafter
called “the Purchaser”) in the sum of [amount of Bond][amount in words],for the payment ofwhich sum
well and truly to be made, we, the said Principal and Surety, bind ourselves, our successors andas signs,
jointly and severally, firmly by these presents.

2 WHERE AS the Principal has submitted or will submit a written Tender to the Purchaser dated thedayof
, 20, for the supply of [name of Contract] (herein after called the “Tender”).

3 NOW, THEREFORE, THE CONDITION OFTHIS OBLIGATION is such that if the Principal:

a) Has withdrawn its Tender during the period of Tender validity set forth in the Principal's Letter of
Tender (“the Tender Validity Period”), or any extension there to provide by the Principal; or

b) Having been notified of the acceptance of its Tender by the Purchaser during the Tender Validity Period
or any extension there to provide by the principal;(i) failed to execute the Contract agreement; or (ii) has
failed to furnish the Performance Security, in accordance with the Instructions to tenderers (“ITT”) of the
Purchaser's Tendering document.

then the Surety undertakes to immediately pay to the Purchaser up to the above amount upon receipt of the
Purchaser's first written demand, without the Purchaser having to substantiate its demand, provided that in
its demand the Purchaser shall state that the demand arises from the occurrence of any of the aboveevents,
specifying which event (s) has occurred.

4. The Surety here by agrees that its obligation will remain in full force and effect up to and including the date
30 days after the date of expiration of the Tender Validity Period set forth in the Principal's Letter of Tender
or any extension thereto provided by the principal.

5 IN TESTIMONY WHEREOF, the Principal and the Surety have caused these presents to be executed in

their respective names this day of 20.
Principal: Surety:
Corporate Seal (where

appropriate)

(Signature) (Signature)
(Printed name and title) (Printed name and title)
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8. FORM OF TENDER - SECURING DECLARATION (N/A)

[The Bidder shall complete this Formin accordance with the instructions indicated]

Date ...ccveieeiicece e [insert date (as day, monthand year) of Tender Submission]
Tender NO.......cooveereee e [insert number of tendering process]

T0 [insert completename of Purchaser] 1/We, the undersigned, declare
that:

1 I/We understand that, according to your conditions, bids must be supported by a Tender-Securing
Declaration.

2 |/We accept that I/we will automatically be suspended from being eligible for tendering in any contract
with the Purchaser for the period of time of [insert number of months or years] starting on [insert date], if
we are in breach of our obligation(s) under the bid conditions, because we—(a) have withdrawn our tender
during the period of tender validity specified by us in the Tendering Data Sheet; or (b) having been notified
of the acceptance of our Bid by the Purchaser during the period of bid validity, (i) fail or refuse to execute
the Contract, if required, or (ii) fail or refuse to furnish the Performance Security, in accordance with the
instructions to tenders.

3 I/We understand that this Tender Securing Declaration shall expire if we are not the successful
Tenderer(s), upon the earlier of:
a)  Ourreceipt of a copy of your notification of the name of the successful Tenderer; or
b)  thirty days afterthe expiration of our Tender.

4 I/We understand that if lam /we are/ in a Joint Venture, the Tender Securing Declaration must be in the
name of the Joint Venture that submits the bid, and the Joint Venture has not been legally constituted at the
time of bidding, the Tender Securing Declaration shall be in the names of all future partners as named in
the letter of intent.

I gNEd . Capacity/title  (director or
partner or sole proprietor, BtC.)
N AITIE: . e, Duly authorized to

sign the bid for and on behalf of: [insert complete name of Tenderer]

Datedon ...........c.coeennee dayof ...................o....... [ Insert date of signing] Seal or stamp
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9. Appendix to Tender

Schedule of Currency requirements

Summary of currencies of the Tender for [insert name of Section
of the Works]
Name of currency Amounts payable

Local currency:

Foreign currency #1:

Foreign currency #2:

Foreign currency #3:

Provisional sums expressed in local currency [To be entered by the Procuring Entity]
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PART Il - THE CONDITIONS OF
CONTRACT
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SECTION V- GENERAL CONDITIONS OF CONTRACT (GCCQC)
General Conditions of Contract

1. GENERAL PROVISIONS

1.1 Definitions

In this Contract, except where context otherwise requires, the following terms shall be interpreted as indicated
below. Words indicating persons or parties include corporations and other legal entities, except where the context

requires otherwise.

“Accepted Contract Amount” means the amount accepted in the Letter of Acceptance for the execution and
completion of the Works and the remedying of any defects.

“Base Date” means a date30day prior to the submission of tenders.
“Bill of Quantities” means the priced and completed Bill of Quantities forming part of the tender. “Completion
Date” means the date of completion of the Works as certified by the Engineer.

“Contract Price” means the price defined in the contract and thereafter as adjusted in accordance with the
provisions of the Contract.

“Contract” means the agreement entered into between the Procuring Entity and the Contractor as recorded in the
Agreement Form and signed by the parties including all attachments and appendices thereto and all documents
incorporated by reference therein to execute, complete, and maintain the Works.

“Contractor's Documents” means the calculations, computer programs and other software, progress reports,
drawings, manuals, models and other documents of a technical nature (if any) supplied by the Contractor under the
Contract.

“Contractor's Equipment” means all apparatus, machinery, vehicles and other things required for the execution
and completion of the Works and the remedying of any defects. However, Contractor's Equipment excludes
Temporary Works, Procuring Entity's Equipment (if any), Plant, Materials and any other things intended to form
or forming part of the Permanent Works.

“Contractor's Personnel” means the Contractor's Representative and all personnel whom the Contractor utilizes
on Site, who may include the staff, labor and other employees of the Contractor and of each Subcontractor; and
any other personnel assisting the Contractor in the execution of the Works.

“Contractor's Representative” means the personnamed by the Contractor in the Contractor appointed from time
to time by the Contractor who acts on behalf of the Contractor.

“Contractor” means the person(s) named as contractor in the Form of Tender accepted bythe Procuring Entity.

“Cost” means expenditure reasonably incurred (or to be incurred) by the Contractor, whether on or off the Site,
including overhead and similar charges, but does not include profit.

“Day” means a calendar day and “year” means 365 days.

“Dayworks” means Work inputs subject to payment on a time basis for labor and the associated materials and
plant.

“Defect” means any part of the Works not completed in accordance with the Contract.
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“Defects Liability Certificate” means the certificate issued by Architect upon correction of defects by the
Contractor.

“Defects LiabilityPeriod” means the periodnamed in the Special Conditions of Contract and calculated from the
Completion Date, within which the contractor is liable for any defects thatmay develop in the handed over works.

“Defects Notification Period” means the period for notifying defects in the Works or a Section (as the case
may be) under Sub-Clause 11.1 [Completion of Outstanding Work and Remedying Defects], which extends over
the days stated in the Special Conditions of Contract.

“Drawings” means the drawings of the Works, as included in the Contract, and any additional and modified
drawings issued by (or on behalf of) the Procuring Entity in accordance with the Contract.

“Final Payment Certificate” means the payment certificate issued under Sub-Clause 14.13 [Issue of Final
Payment Certificate].

“Final Statement” means the statement defined in Sub-Clause 14.11 [Application for Final Payment
Certificate]. “Force Majeure” is defined in Clause19 [Force Majeure].

“Foreign Currency” means a currency of another country (not Kenya) in which part (or all) of the Contract
Price is payable, but not the Local Currency.

“Goods” means Contractor's Equipment, Materials, Plant and Temporary Works, or any of them as appropriate.

“Interim Payment Certificate” means a payment certificate issued under Clause 14 [Contract Price and
Payment], other than the Final Payment Certificate.

“Laws” means all national legislation, statutes, ordinances, and regulations and by-laws of any legally constituted
public authority.

“Letterof Acceptance” means the letter of formal acceptance of a tender, signed by Procuring Entity, including
any annexed memoranda comprising agreements between and signed by both Parties.

“Local Currency” means the currency of Kenya.

“Materials” means things of all kinds (other than Plant) intended to form or forming part of the Permanent Works,
including the supply-only materials (if any) to be supplied by the Contractor under the Contract.

“Notice of Dissatisfaction” means the notice given by either Party to the other under Sub-Clause 20.3 indicating
its dissatisfaction and intention to commence arbitration.

“Special Conditions of Contract” means the pages completed by the Procuring Entity entitled Special
Conditions of Contract which constitute Part A of the Special Conditions.

“Party” means the Procuring Entity or the Contractor, asthe context requires.

“Payment Certificate” means a payment certificate issued under Clause 14 [Contract Price and Payment].

“Performance Certificate” means the certificate issued under Sub-Clause 11.9 [Performance Certificate].
“Performance Security” means the security (or securities, if any) under Sub-Clause 4.2 [Performance Security].
“Permanent Works” means the permanent works to be executed by the Contractor under the Contract.

“Plant” means the apparatus, machinery and other equipment intended to form or forming part of the Permanent
Works, including vehicles purchased for the Procuring Entity and relating to the construction or operation of the
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Works.
“Procuring Entity’'s Equipment” means the apparatus, machinery and vehicles (if any) made available by the

Procuring Entity for the use of the Contract or in the execution of the Works, as stated in the Specification; but
does not include Plant which has not been taken over by the Procuring Entity.

“Procuring Entity's Personnel” means the Engineer, the Engineer, the assistants and all other staff, labor and
other employees of the Architect and of the Procuring Entity; and any other personnel notified to the Contractor,
by the Procuring Entity or the Engineer, as Procuring Entity's Personnel.

“Procuring Entity” means the Entity named in the Special Conditions of Contract.

“Engineer” is the person named in the Appendix to Conditions of Contract (or any other competent person
appointed by the Procuring Entity and notified to the Contractor, to act in replacement of the Engineer) who is
responsible for supervising the execution of the Works and administering the Contract and shall be an
“Architect” or a “Quantity Surveyor” registered under the Architects and Quantity Surveyors Act Cap 525 or
an “Engineer” registered under Engineers Registration Act Cap 530.

“Engineer” means the person appointed by the Procuring Entity to act as the Architect for the purposes of the
Contract and named in the Special Conditions of Contract, or other person appointed from time to time by the
Procuring Entity and notified to the Contractor

“Provisional Sum” means a sum (if any) which is specified in the Contract as a provisional sum, for the
execution of any part of the Works or for the supply of Plant, Materials or services under Sub-Clause 13.5
[Provisional Sums].

“Retention Money” means the accumulated retention moneys which the Procuring Entity retains under Sub-
Clause

14.3 [Application for Interim Payment Certificates] and pays under Sub-Clause 14.9 [Payment of Retention
Money].

“Schedules” means the document(s) entitled schedules, completed by the Contractor and submitted with the
Form of Tender, as included in the Contract.

“Section” means a part of the Works specified in the Special Conditions of Contract as a Section (if any)

“Site Investigation Reports” are those reports that may be included in the tendering documents which a ref
actual and interpretative about the surface and sub-surface condition sat the Site.

“Site” means the places where the Permanent Works are to be executed, including storage and working areas,
and to which Plant and Materials are to be delivered, and any other places as may be specified in the Contract
as forming part of the Site.

“Specification” means the document entitled specification, as included in the Contract, and any additions and
modifications to the specification in accordance with the Contract. Such document specifies the Works.

“Start Date” or “Commencement Date”is the latest date when the Contractor shall commence execution of
the Works. It does not necessarily coincide with the Site possession date(s).

“Statement” means a statement submitted by the Contractor as part of an application, under Clause 14
[Contract Price and Payment], for a payment certificate.

“Subcontractor” means any person named in the Contract as a subcontractor, or any person appointed as a
subcontractor, for a part of the Works.

“Taking-OverCertificate” meansa certificate issued under Clause 10 [Procuring Entity's Taking Over].
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“Temporary Works” means all temporary works of every kind (other than Contractor's Equipment) required
on Site for the execution and completion of the Permanent Works and the remedying of any defects.

“Temporaryworks” means works designed, constructed, installed, and removed by the Contractor which are
needed for construction or installation of the Works.

“Tender” means the Form of Tender and all other documents which the Contractor submitted with the Form
of Tender, as included in the Contract.

“Tests after Completion” means the tests (if any) which are specified in the Contract and which are carried out
in

accordance withthe Specification after the Works or a Section (as the case maybe) are takenover by the Procuring
Entity.

“Tests on Completion” means the tests which are specified in the Contractor agreed by both Parties or
instructed as a Variation, and which are carried out under Clause 9 [Tests on Completion] before the Works or
a Section (as the case may be) are taken over by the Procuring Entity.

“Time for Completion” means the time for completing the Works or a Section (as the case may be) as stated in
the Special Conditions of Contract (with any extension calculated from the Commencement Date.

“Unforeseeable” means not reasonably foreseeable by an experienced contractor by the Base Date.

“Variation” means any change to the Works, which is instructed or approved as a variation under Clause 13
[Variations and Adjustments].

“Works” means the items the Procuring Entity requires the Contractor to undertake as defined in the Appendix
to Conditions of Contract. “Works” may also mean the Permanent Works and the Temporary Works, or either
of them as appropriate.

12 Interpretation

In the Contract, except where the context requires otherwise:

a) Words indicating one gender include all genders;

b) words indicating the singular also include the plural and words indicating the plural also include the
singular;

C) provisions including the word “agree”, “agreed” or “agreement” require the agreement to be recorded
in writing;

d) “written” Or “in writing”” means hand-written, type-written, printed or electronically made, and resulting
in a permanent record; and

The marginal words and other headings shall not be taken into consideration in the interpretation of these
Conditions.

13 Communications

131 Wherever these Conditions provide for the giving or issuing of approvals, certificates, consents,
determinations, notices, requests and discharges, these communications shall be:

a) In writing and delivered by hand (against receipt), sent by mail or courier, or transmitted using any of
the agreed systems of electronic transmission as stated in the Special Conditions of Contract; and

h) delivered, sent, or transmitted to the address of or the recipient's communications as stated in the
Special Conditions of Contract. However:

i) if the recipientgives notice of another address,communications shall thereafter be delivered accordingly;
and

ii) if the recipient has not stated otherwise when requesting an approval or consent, it may be sent to the
address from which the request was issued.
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132 Approvals, certificates, consents and determinations shall not be unreasonably withheld or delayed.
When a certificate is issued to a Party, the certifier shall send a copy to the other Party. When a notice is issued
to a Party,by the other Party or the Engineer, a copy shall be sent to the Architect or the other Party, as the case
may be.

14 Law and Language

141 The Contract shall be governed by the laws of Kenya.

142 The ruling language of the Contract shall be English.

15 Priority of Documents

The documents forming the Contract are to be taken as mutually explanatory of one another. For the purposes of
interpretation, the priority of the documents shall be in accordance with the following sequence:

a) The Contract Agreement,

b) The Letter of Acceptance,

C) The Special Conditions —Part A,

d) the Special Conditions — Part B

e) the General Conditions of Contract

f) the Form of Tender,

q) the Specifications and Bills of Quantities
h) the Drawings, and

=

the Schedules and any other documents forming part of the Contract.

If an ambiguity or discrepancy is found in the documents, the Architect shall issue any necessary clarification or
instruction.

16 Contract Agreement

The Parties shall enter into a Contract Agreement within 14 days after the Contractor receives the Contract
Agreement unless the Special Conditions establish otherwise. The Contract Agreement shall be based upon the
for annexed to the Special Conditions. The costs of stamp duties and similar charges (if any) imposed bylaw in
connection with entry into the Contract Agreement shall be borne by the Procuring Entity.

17 Assignment

The Contractor shall not assign the whole or any part of the Contract or any benefit or interest in or under the
Contract. However, the contractor:

a) May as sign the whole or any part with the prior consent of the Procuring Entity, and
b) may, as security in favor of a bank or financial institution, assign its right to moneys due, or to become
due, under the Contract.

18 Care and Supply of Documents

181  The Specifications and Drawings shall be in the custody and care of the Procuring Entity. Unless
otherwise stated in the Contract, two copies of the Contract and of each subsequent Drawings and Bills
of Quantities shall be supplied to the Contractor, who may make or request further copies at the cost of
the Contractor.

182  Each of the Contractor's Documents shall be in the custody and care of the Contractor, unless and until
taken over by the Procuring Entity. Unless otherwise stated in the Contract, the Contractor shall supply to
the Architect two copies of each of the Contractor's Documents.

183 The Contractor shall keep, on the Site, a copy of the Contract, publications named in the Specification,
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the Contractor's Documents (if any), the Drawings and Variations and other communications given under
the Contract. The Procuring Entity's Personnel shall have the right of access to all these documents at all
reasonable times.

184  If a Party becomes aware of an error or defect in a document which was prepared for use in executing
the Works, the Party shall promptly give notice to the other Party of such error or defect.

19  Timely provision of Drawings or Instructions

191  The Contractor shall give notice to the Architect whenever the Works are likely to be delayed or disrupted
if any necessarydrawing or instruction is not issued to the Contractor within a particular time,which shall
be reasonable. The notice shall include details of the necessary drawing or instruction, detailsof why and
by when it should be issued, and the nature and amount of the delay or disruption likely to be suffered if
it is late.

192 If the Contractor suffers delay and/or incurs Cost as a result of a failure of the Architectto issue the notified
drawing or instruction within a time which is reasonable and is specified in the notice with supporting
details, the Contractor shall give a further notice to the Architect and shall be entitled subject to Sub-
Clause 20.1 [Contractor's Claims] to:

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 [Extension
of Time for Completion], and

b) payment of any other associated costs accrued, which shall be included in the Contract Price.

193 After receiving this further notice, the Architect shall proceed in accordance with Sub-Clause 3.5
[Determinations] to agree or determine these matters.

194 However, if and to the extent that the Architect failure was caused by any error or delay by the Contractor,
including an error in, or delay in the submission of, any of the Contractor's Documents, the Contractor
shall not be entitled to such extension of time, or costs accrued.

110 Procuring Entity's Use ofContractor's Documents

1101  As agreed between the Parties, the Contractor shall retain the copyright and other intellectual property
rights in the Contractor's Documents and other design documents made by (or on behalf of) the
Contractor.

1102  The Contractor shall be deemed (by signing the Contract) to give to the Procuring Entity a non-
terminable transferable non-exclusive royalty-free license to copy, use and communicate the Contractor's
Documents, including making and using modifications of them. This license shall:

a) apply throughout the actual or intended working life (whichever is longer) of the relevant parts of the
Works,

b) entitle any person in proper possession of the relevant part of the Works to copy, use and communicate
the Contractor's Documents for the purposes of completing, operating, maintaining, altering, adjusting,
repairing and demolishing the Works, and

¢) inthe case of Contractor's Documents which are in the form of computer programs and other software,
permit their use on any computer on the Site and other places as envisaged by the Contract, including
replacements of any computers supplied by the Contractor.

1103 The Contractor's Documents and other design documents made by (or on behalf of) the Contractor shall
not, without the Contractor's consent, be used, copied or communicated to a third party by (or on behalf
of) the Procuring Entity for purposes other than those permitted under Sub-Clause 1.10.2.

111 Contractor's Use ofProcuring Entity's Documents
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As agreed between the Parties, the Procuring Entity shall retain the copyright and other intellectual
property rights in the Specification, the Drawings and other documents made by (or on behalf of) the
Procuring Entity. The Contractor may, at his cost, copy, use, and obtain communication of these
documents for the purposes of the Contract. They shall not, without the Procuring Entity's consent, be
copied, used or communicated to a third party by the Contractor, except as necessary for the purposes of
the Contract.

112 Confidential Details

1121 The Contractor's and the Procuring Entity's Personnel shall ensure confidentiality at all times. The
confidentiality shall survive termination or completion of the contract. They shall disclose all such
confidential and other information as may be reasonably required in order to verify compliance with the
Contract and allow its proper implementation.

1122 The Contractor's and the Procuring Entity's Personnelshall also treat the details of the Contract as private
and confidential, except to the extent necessary to carry out their respective obligations under the Contract
or to comply with applicable Laws. Each of them shall not publish or disclose any particulars of the
Works prepared by the other Party without the previous agreement of the other Party. However, the
Contractor shall be permitted to disclose any publicly available information, or information otherwise
required to establish his qualifications to compete for other projects.

113  Compliance with Laws

The Contractor shall, in performing the Contract, comply with applicable Laws. Unless otherwise stated in the
Special Conditions of Contract:

a) The Procuring Entity shall have obtained (or shall obtain) the planning, zoning, building permit or similar
permission for the Permanent Works, and any other permissions described in the Specificationsas having
been (or to be) obtained by the Procuring Entity; and the Procuring Entity shall indemnify and hold the
Contractor harmless against and from the consequences of any failure to do so; and

b) the Contractor shall give all notices, pay all taxes, duties and fees, and obtain all permits, licenses and
approvals, as required by the Laws in relation to the execution and completion of the Works and the
remedying of any defects; and the Contractor shall indemnify and hold the Procuring Entity harmless
against and from the consequences of any failure to do so, unless the Contractor is impeded to accomplish
these actions and shows evidence of its diligence.

114 Jointand Several Liability

If the Contractor constitutes (under applicable Laws) a joint venture, consortium or other unincorporated
grouping of two or more persons:

a)  These persons shall be deemed to be jointly and severally liable to the Procuring Entity for the
performance of the Contract;

b)  these persons shall notify the Procuring Entity of their leader who shall have authority to bind the
Contractor and each of these persons; and

¢) the Contractor shall not alter its composition or legal status without the prior consent of the Procuring
Entity.

115 Inspections and Audit bythe Procuring Entity

Pursuant to paragraph 2.2(e). of Appendix B to the General Conditions, the Contractor shall permit and shall
cause its subcontractors and sub-consultants to permit, the Public Procurement Regulatory Authority, Procuring
Entity and/or persons appointed or designated by the Government of Kenya to inspect the Site and/or the accounts
and records relating to the procurement process, selection and/or contract execution, and to have such accounts
and records audited by auditors appointed by the Procuring Entity if requested by the Procuring Entity. The
Contractor's and its Subcontractors' and sub-consultants' attention is drawn to Sub-Clause 15.6 (Fraud and
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Corruption) which provides, inter alia, that acts intended to materially impede the exercise of the Procuring
Entity's inspection and audit rights constitute a prohibited practice subject to contract termination (as well as to
a determination of in eligibility pursuant to the Procuring Entity's prevailing sanctions procedures).

2. THE PROCURING ENTITY
21 Right of Access to the Site

211 The Procuring Entity shall give the Contractor right of access to, and possession of, all parts of the Site
within the time (or times) stated in the Special Conditions of Contract. The right and possession may not
be exclusive to the Contractor. If, under the Contract, the Procuring Entity is required to give (to the
Contractor) possession of any foundation, structure, plant or means of access, the Procuring Entity shall do
so in the time and manner stated in the Specification. However, the Procuring Entity may withhold any
such right or possession until the Performance Security has been received.

212 If no such time is stated in the Special Conditions of Contract, the Procuring Entity shall give the
Contractor right of access to, and possession of, the Site within such times as required to enable the
Contractor to proceed without disruption in accordance with the program submitted under Sub-Clause
8.3 [Program].

213 If the Contractor suffers delay and/or incurs Cost as a result of a failure by the Procuring Entity to give
any such right or possession within such time, the Contractor shall give notice to the Architect and shall be
entitled subject to Sub-Clause 20.1 [Contractor's Claims] to:

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4
[Extension of Time for Completion], and

b) payment of any such Cost-plus profit, which shall be included in the Contract Price.

214 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5[Determinations]
to agree or determine these matters.

215 However, if and to the extent that the Procuring Entity's failure was caused by any error or delay by the

Contractor, including an error in, or delay in the submission of, any of the Contractor's Documents, the
Contractor shall not be entitled to such extension of time, Cost or profit.

12 Permits, Licenses or Approvals

121 The Procuring Entity shall provide, atthe request of the Contractor, such reasonable assistance asto allow
the Contractor to obtain properly:

a)  Copies of the Laws of Kenyawhich are relevant to the Contract but are not readily available, and
h)  any permits, licenses or approvals required by the Laws of Kenya:

i) which the Contractor is required to obtain under Sub-Clause 1.13 [Compliance with Laws],
ii)  forthe delivery of Goods, including clearance through customs, and
i) for the export of Contractor's Equipment when it is removed from the Site.

13 Procuring Entity's Personnel

The Procuring Entity shall be responsible for ensuring that the Procuring Entity's Personnel and the
Procuring Entity's other contractors on the Site:

a) co-operate with the Contractor's efforts under Sub-Clause 4.6 [Co-operation], and

h) take actions similar to those which the Contractor is required to take under sub-paragraphs (a), (b) and
(c) of Sub-Clause 4.8 [Safety Procedures] and under Sub-Clause 4.18 [Protection of the Environment].
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14 Procuring Entity's Financial Arrangements

The Procuring Entity shall make and maintain all necessary financial arrangements which will enable the
Procuring Entity to pay the Contract Price punctually (as estimated at that time) in accordance with Clausel4
[Contract Price and Payment].

3. THE ENGINEER
31 Architect Duties and Authority

141  The Procuring Entity shall appoint the Architect who shall carry out the duties as signed to him in the
Contract. The Architect staff shall include suitably qualified Assistants and other professionals who are
competent to carry out these duties. The Architect Name and Address shall be provided in the Special
Conditions of Contract.

142 The Architect shall have no authority to amend the Contract.

143 The Architect May exercise the authority attributable to the Architect as specified in or necessarily to be
implied from the Contract. If the Architects required to obtain the approval of the Procuring Entity before
exercising a specified authority, the requirements shall be as stated in the Special Conditions of Contract.
The Procuring Entity shall promptly inform the Contractor of any change to the authority attributed to the
Engineer.

144 However, whenever the Architect exercises a specified authority for which the Procuring Entity's
approvals required, then (for the purposes of the Contract) the contractor shall require the Architect to
provide evidence of such approval before complying with the instruction.

145  Exceptasotherwise stated in these Conditions:

a) Whenever carrying out duties or exercising authority, specified in or implied by the Contract, the
Architect shall be deemed to act for the Procuring Entity.

h)  the Architect has no authority to relieve either Party of any duties, obligations, or responsibilities under the
Contract.

¢) any approval, check, certificate, consent, examination, inspection, instruction, notice, proposal, request,
test, or similar act by the Architect (including absence of disapproval) shall not relieve the Contractor
from any responsibility he has under the Contract, including responsibility for errors, omissions,
discrepancies, and non-compliances; and

d) any act by the Architect in response to a Contractor's request shall be notified in writing to the Contractor
within 14 days of receipt.

146 The following provisions shall apply:

The Architect shall obtain the specific approval of the Procuring Entity before taking action under the-following
Sub-Clauses of these Conditions:

a) Sub-Clause 4.12: agreeing or determining an extension of time and/or additional cost.
b) Sub-Clause 13.1: instructing a Variation, except;
i) Inan emergency situation asdetermined by the Engineer, or

ii) IfsuchaVariation would increase the Accepted Contract Amount by less than the percentage specified
in the Special Conditions of Contract.

¢) Sub-Clause 13.3: Approving a proposal for Variation submitted by the Contractor in accordance with Sub
Clause 13.1 or 13.2.
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d) Sub-Clausel3.4: Specifying the amount payable in each of the applicable three currencies.

147 Not withstanding the obligation, as set out above, to obtain approval, if, in the opinion of the Engineer, an
emergency occurs affecting the safety of life or of the Works or of adjoining property, he may, without relieving
the Contractor of any of his duties and responsibility under the Contract, instruct the Contractor to execute all
such work or to do all such things as may, in the opinion of the Engineer, be necessary to abate or reduce the
risk. The Contractor shall forth with comply, despite the absence of approval of the Procuring Entity, with any
such instruction of the Engineer. The Architect shall determine an addition to the Contract Price, in respect of
such instruction, in accordance with Clause 13 and shall notify the Contractor accordingly, with a copy to the
Procuring Entity.

15 Delegation by the Engineer

151 The Architect may from time to time assign duties and delegate authority to assistants and may also revoke
such assignment or delegation. These assistants may include a resident Engineer, and/or independent
inspectors appointed to inspect and/ or test items of Plant and/or Materials. The assignment, delegation or
revocation shall be in writing and shall not take effect until copies have been received by both Parties.
However, unless otherwise agreed by both Parties, the Architect shall not delegate the authority to determine
any matter in accordance with Sub-Clause 3.5 [Determinations].

152 Each assistant, to whom duties have been assigned or authority has been delegated, shall only be authorizedto
issue instructions to the Contractor to the extent defined by the delegation. Any approval, check, certificate,
consent, examination, inspection, instruction, notice, proposal, request, test, or similar act by an assistant, in
accordance with the delegation, shall have the same effect as though the act had been an act of the Engineer.
However:

a)  Any failure to disapprove any work, Plant or Materials shall not constitute approval, and shall therefore not
prejudice the right of the Architect to reject the work, Plant or Materials;

b)  If the Contractor questions any determination or instruction of an assistant, the Contractor may refer the matter
to the Engineer, who shall promptly confirm, reverse or vary the determination or instruction.

16 Instructions ofthe Engineer

161 The Architect may issue to the Contractor (at any time) instructions and additional or modified Drawings which
may be necessary for the execution of the Works and the remedying of any defects, all in accordance with the
Contract. The Contractor shall only take instructions from the Engineer, or from an assistant to whom the
appropriate authority has been delegated under Clause 3.2.1.

162 The Contractor shall comply with the instructions given by the Architect or delegated assistant, on any matter

related to the Contract. Whenever practicable, their instructions shall be given in writing. If the Architect tor a
delegated assistant:

a)  Gives an oralinstruction,

h)  receivesa written confirmation of the instruction, from (or on behalf of) the Contractor, within two working
days after giving the instruction, and

¢) does not reply by issuing a written rejection and/or instruction within two working days after receiving the
confirmation,

Then the confirmation shall constitute the written instruction of the Architect or delegated assistant (as the case
may be).

17  Replacement of the Engineer

If the Procuring Entity intends to replace the Engineer, the Procuring Entity shall, in not less than 21 days before the
intended date of replacement, give notice to the Contractor of the name, address and relevant experience of
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the intended person to replace the Engineer.

18 Determinations

181  Whenever these Conditions provide that the Architect shall proceed in accordance with this Sub-
Clause3.5 to agree or determine any matter, the Architect shall consult with each Party in an endeavor to
reach agreement. If agreement is not achieved, the Architect shall make a fair determination in
accordance with the Contract, taking due regard of all relevant circumstances.

3.5.1 The Architect shall give notice to both Parties of each agree mentor determination, with supporting
particulars, within 30 days from the receipt of the corresponding claim or request except when otherwise
specified. Each Partyshall give effect to each agreement or determination unless and until revised under
Clause 20 [Claims, Disputes and Arbitration].

4. THE CONTRACTOR

41 Contractor's General Obligations

182  The Contractor shall design (to the extent specified in the Contract), execute and complete the Works in
accordance with the Contract and with the Architect instructions, ands hall remedy any defects in the Works.

183 The Contractor shall provide the Plant and Contractor's Documents specified in the Contract, and all
Contractor's Personnel, Goods, consumables and other things and services, whether of a temporary or
permanent nature, required in and for this design, execution, completion and remedying of defects.

184  All equipment, material, and services to be incorporated in or required for the Works shall have their origin
in any eligible source country.

185 The Contractor shall be responsible for the adequacy, stability and safety of all Site operations and of all
methods of construction. Except to the extent specified in the Contract, the Contractor (i) shall be responsible
for all Contractor's Documents, Temporary Works, and such design of each item of Plant and Materials as is
required for the item to be in accordance with the Contract, and (ii) shall not otherwise be responsible for the
design or specification of the Permanent Works.

186  The Contractor shall, whenever required by the Engineer, submit details of the arrangements and methods
which the Contractor proposes to adopt for the execution of the Works. No significant alteration to these
arrangements and methods shall be made without this having previously been notified to the Engineer.

187  If the Contract specifies that the Contractor shall design any part of the Permanent Works, then unless
otherwise stated in the Special Conditions:

a)  The Contractor shall submit to the Architect the Contractor's Documents for this part in accordance with the
procedures specified in the Contract.

b)  these Contractor's Documents shall be in accordance with the Specification and Drawings, shall be written in
the language for communications defined in Sub-Clause 1.4 [Law and Language], and shall include additional
information required by the Architect to add to the Drawings for co-ordination of each Party's designs.

¢)  the Contractor shall be responsible for this part and it shall, when the Works are completed, befit for such
purposes for which the part is intended as are specified in the Contract; and

d)  prior to the commencement of the Tests on Completion, the Contractor shall submit to the Architect the “as-
built” documents and, if applicable, operation and maintenance manuals in accordance with the

Specification and in sufficient detail for the Procuring Entity to operate, maintain, dismantle, reassemble, adjust and
repair this part of the Works. Such part shall not be considered to be completed for the purposes of taking-over under
Sub-Clause 10.1 [Taking Over of the Works and Sections] until these documents and manuals have been submitted
to the Engineer.

19 Performance Security
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191  The Contractor shall obtain (at his cost) a Performance Security for proper performance, in the amount stated
in the Special Conditions of Contract and denominated in the currency (ies) of the Contract or in a freely
convertible currency acceptable to the Procuring Entity. If an amount is not stated in the Special Conditions
of Contract, this Sub-Clause shall not apply.

192  The Contractor shall deliver the Performance Security to the Procuring Entity within 30 days after receiving
the Notification of Award and shall send a copy to the Engineer. The Performance Security shall be issued by
a reputable bank selected by the Contractor and shall be in the form annexed to the Special Conditions, as
stipulated by the Procuring Entity in the Special Conditions of Contract, or in another form approved by the
Procuring Entity.

193  The Contractor shall ensure that the Performance Security is valid and enforceable until the Contractor has
executed andcompleted the Works andremedied any defects. If the terms of the Performance Securityspecify
its expiry date, and the Contractor has not become entitled to receive the Performance Certificate by the date
30 days prior to the expiry date, the Contractor shall extend the validity of the Performance Security until the
Works have been completed and any defects have been remedied.

194  The Procuring Entity shall not make a claim under the Performance Security, except for amounts to which
the Procuring Entity is entitled under the Contract.

195  The Procuring Entity shall indemnify and hold the Contractor harmless against and from all damages, losses
and expenses (including legal fees and expenses) resulting from a claim under the Performance Security to
the extent to which the Procuring Entity was not entitled to make the claim.

196 The Procuring Entity shall return the Performance Security to the Contractor within 14 days after receivinga
copy of the Taking-Over Certificate.

197 Without limitation to the provisions of the rest of this Sub-Clause, whenever the Architect determines an
addition or a reduction to the Contract Price as a result of a change in cost and/ or legislation, or as a result
of a Variation, amounting to more than 25 percent of the portion of the Contract Price payable in a specific
currency, the Contractor shall at the Architect request promptly increase, or may decrease, as the case may
be, the value of the Performance Security in that currency by an equal percentage.

110 Contractor's Representative

1101  The Contractor shall appoint the Contractor's Representative and shall give him all authority necessary to
act on the Contractor's behalf under the Contract. The Contractor's Representative's Name and Address
shall be provided in the Special Conditions of Contract.

1102 Unless the Contractor's Representative is named in the Contract, the Contractor shall, prior to the
Commencement Date, submit to the Architect for consent the name and particulars of the person the
Contractor proposes to appoint as Contractor's Representative. If consent is withheld or subsequently
revoked in terms of Sub-Clause 6.9 [Contractor's Personnel], or if the appointed person fails to act as
Contractor's Representative, the Contractor shall similarly submit the name and particulars of another
suitable person for such appointment.

1103 The Contractor shall not, without the prior consent of the Engineer, revoke the appointment of the
Contractor's Representative or appoint are placement.

1104 The whole time of the Contractor's Representative shall be given to directing the Contractor's performance
of the Contract. If the Contractor's Representative is to be temporarily absent from the Site during the
execution of the Works, a suitable replacement person shall be appointed, subject to the Architect prior
consent, and the Architect shall be notified accordingly.

1105  The Contractor's Representative shall, on behalf of the Contractor, receive instructions under Sub-Clause
3.3 [Instructions of the Engineer].

1106  The Contractor's Representative may delegate any powers, functions and authority to any competent
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person, and may at any time revoke the delegation. Any delegation or revocation shall not take effect until
the Architect has received prior notice signed by the Contractor's Representative, naming the person and
specifying the powers, functions and authority being delegated or revoked.

1107 The Contractor's Representative shall be fluent in the language for communications defined in Sub-
Clausel .4 [Law and Language]. If the Contractor's Representative's delegates are not fluent in the said
language, the Contractor shall make competent interpreter available during all working hours in a number
deemed sufficient by the Engineer.

m Sub-contractors

1111 The Contractor shall not subcontract the whole of the Works. The contractor may however subcontract
the works as provided in Clause 34.2.

1112 The Contractor shall be responsible for the acts or defaults of any Subcontractor, his agents or employees,

as if they were he acts or defaults of the Contractor. Unless otherwise stated in the Special Conditions:

a)  The Contractor shall not be required to obtain consent to suppliers solely of Materials, or to a
subcontract for which the Subcontractor is named in the Contract;

h)  The prior consent of the Procuring Entity shall be obtained to other proposed Subcontractors.

¢)  the Contractor shall give the Procuring Entity not less than 14 days' notice of the intended date of
the commencement of each Subcontractor's work, and of the commencement of such work on the
Site; and

d)  each subcontract shall include provisions which would entitle the Procuring Entity to require the
subcontract to be assigned to the Procuring Entity under Sub-Clause 4.5 [Assignment of Benefit of
Subcontract] (if or when applicable) or in the event of termination under Sub-Clause 15.2
[Termination by Procuring Entity].

1113 The Contractor shall ensure that the requirements imposed on the Contractor by Sub-Clause 1.12
[Confidential Details] apply equally to each Subcontractor.

1114 Where practicable, the Contractor shall give fair and reasonable opportunity for contractors from Kenya
to be appointed as Subcontractors.

112 Assignment of Benefit ofSubcontract

If a Subcontractor's obligations extend beyond the expiry date of the relevant Defects Notification Period
and the Engineer, prior to this date, instructs the Contractor to assign the benefit of such obligations to the
Procuring Entity, then the Contractor shall do so. Unless otherwise stated in the assignment, the Contractor
shall have no liability to the Procuring Entity for the work carried out by the Subcontractor after the
assignment takes effect.

113 Co-operation

1131 The Contractor shall, as specified in the Contract or as instructed by the Engineer, allow appropriate
opportunities for carrying out work to:

a)  The Procuring Entity's Personnel,
h)  Anyother contractors employed by the Procuring Entity, and

¢)  The personnel of any legally constituted public authorities, who may be employed in the execution
on or near the Site of any work not included in the Contract.

1132 Any such instruction shall constitute a Variation if and to the extent that it causes the Contractor to suffer
delays and/or to incur Unforeseeable Cost. Services for these personnel and other contractors may include
the use of Contractor's Equipment, Temporary Works or access arrangements which are the responsibility
of the Contractor.

1133 If, under the Contract, the Procuring Entity is required to give to the Contractor possession of any
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foundation, structure, plant or means of access in accordance with Contractor's Documents, the Contractor
shall submit such documents to the Architect in the time and manner stated in the Specification.

114  Setting Out of the Works

1141 The Contractor shall set out the Works in relation to original points, lines and levels of reference specified
in the Contractor notified by the Engineer. The Contractor shall be responsible for the correct positioning
of all parts of the Works, and shall rectify any error in the positions, levels, dimensions or alignment of the
Works.

1142 The Procuring Entity shall be responsible for any errors in these specified or notified items of reference,
but the Contractor shall use reasonable efforts to verify their accuracy before they are used.

4.73 If the Contractor suffers delay and/or incurs Cost from executing work which was necessitated by an error
in these items of reference, and an experienced contractor could not reasonably have discovered such error
and avoided this delay and/ or Cost, the Contractor shall give notice to the Architect and shall be entitled
subject to Sub-Clause 20.1 [Contractor's Claims] to:

a)  an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4
[Extension of Time for Completion], and
b)  payment of any such costs accrued, which shall be included in the Contract Price.

4.7.4 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations]
to agree or determine (i) whether and (if so) to what extent the error could not reasonably have been
discovered, and (ii) the matters described in sub-paragraphs (a) and (b) above related to this.

48 Safety Procedures

The Contractor shall:

a)  Comply with all applicable safety regulations,

h)  Takec are for the safety of all persons entitled to be on the Site,

¢)  Use reasonable efforts to keep the Site and Works clear of unnecessary obstruction so as to avoid
danger to these persons,

d)  provide fencing, lighting, guarding and watching of the Works until completion and taking over
under Clause 10 [Procuring Entity's Taking Over], and

e)  provide any Temporary Works (including roadways, footways, guards and fences) which may be
necessary, because of the execution of the Works, for the use and protection of the public and of
owners and occupiers of adjacent land.

49 Quality Assurance

491  The Contractor shall institute a quality assurance system to demonstrate compliance with the requirements
of the Contract. The system shall be in accordance with the details stated in the Contract. The Architect
shall be entitled to audit any aspect of the system.

492 Details of all procedures and compliance documents shall be submitted to the Architectf or information
before each design and execution stage is commenced. When any document of a technical nature is issued

to the Engineer, evidence of the prior approval by the Contractor itself shall be apparent on the document
itself.

Compliance with the quality assurance system shall not relieve the Contractor of any of his duties,
obligations or responsibilities under the Contract.

410 Site Data
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4101 The Procuring Entity shall have made available to the Contractor for his information, prior to the Base
Date, all relevant data in the Procuring Entity's possession on sub-surface and hydrological conditions at the
Site, including environmental aspects. The Procuring Entity shall similarly make available to the
Contractor all such data which come into the Procuring Entity's possession after the Base Date. The
Contractor shall be responsible for interpreting all such data.

4102 To the extent which was practicable (taking account of cost and time), the Contractor shall be deemed to
have obtained all necessary information as to risks, contingencies and other circumstances which may
influence or affect the Tender or Works. To the same extent, the Contractor shall be deemed to have
inspected and examined

the Site, its surroundings, the above data and other available information, and to have been satisfied before
submitting the Tender as toall relevant matters, including (without limitation):

a)  The form and nature of the Site, including sub-surface conditions,
b)  the hydrological and climatic conditions,

¢)  the extent and nature of the work and Goods necessary for the execution and completion of the
Works and the remedying of any defects,

d) the Laws, procedures and labour practices of Kenya, and

e)  the Contractor's requirements for access, accommodation, facilities, personnel, power, transport,
water and other services.

411  Sufficiency of the Accepted Contract Amount

4111 The contractor shall be deemed to:
a)  Have satisfied itself as to the correctness and sufficiency of the Accepted Contract Amount, and

b)  have based the Accepted Contract Amount on the data, interpretations, necessary information,
inspections, examinations and satisfaction as to all relevant matters referred to in Sub-Clause 4.10
[Site Data].

4112 Unless otherwise stated in the Contract, the Accepted Contract Amount covers all the Contractor's
obligations under the Contract (including those under Provisional Sums, if any) and all things necessary
for the proper execution and completion of the Works and the remedying of any defects.

412 Unforeseeable Physical Conditions

4121  In this Sub-Clause, “physical conditions” means natural physical conditions and man-made and other
physical obstructions and pollutants, which the Contractor encounters at the Site when executing the
Works, including sub-surface and hydrological conditions but excluding climatic conditions.

4122 If the Contractor encounters adverse physical conditions which he considers to have been Unforeseeable,
the Contractor shall give notice to the Architect as soon as practicable.

4123 This notice shall describe the physical conditions, so that they can be inspected by the Architect and shall
set out the reasons why the Contractor considers them to be Unforeseeable. The Contractor shall continue
executing the Works, using such proper and reasonable measures as are appropriate for the physical
conditions, and shall comply with any instructions which the Architect may give. If an instruction
constitutes a Variation, Clause 13 [Variations and Adjustments] shall apply.

4124 If and to the extent that the Contractor encounters physical conditions which are Unforeseeable, gives
such a notice, and suffers delay and/or incurs Cost due to these conditions, the Contractor shall be entitled
subject to notice under Sub-Clause 20.1 [Contractor's Claims] to:
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a)  anextension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4
[Extension of Time for Completion], and

b)  payment of any such Cost, which shall be included in the Contract Price.

4125  Upon receiving such notice and inspecting and/or investigating these physical conditions, the Architect
shall proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or determine (i) whether and
(if so) to what extent these physical conditions were Unforeseeable, and (ii) the matters described in sub-
paragraphs (a) and (b) above related to this extent.

4126 However, before additional Cost is finally agreed or determined under sub-paragraph (ii), the Architect may
also review whether other physical conditions in similar parts of the Works (if any) were more favorable
than could reasonably have been foreseen when the Contractor submitted the Tender. If and to the extent
that these more favorable conditions were encountered, the Architect may proceed in accordance with
Sub-Clause 3.5

[Determinations] to agree or determine the reductions in Cost which were due to these conditions, which
may be included (as deductions) in the Contract Price and Payment Certificates. However, the net effect
of all adjustments under sub-paragraph (b) and all these reductions, for all the physical conditions
encountered in similar parts of the Works, shall not result in a net reduction in the Contract Price.

4127 The Architect shall take account of any evidence of the physical conditions foreseen by the Contractor
when submitting the Tender, which shall be made available by the Contractor, but shall not be bound by
the Contractor's interpretation of any such evidence.

413  Rights of Wayand Facilities

Unless otherwise specified in the Contract the Procuring Entity shall provide effective access to and
possession of the Site including special and/or temporary rights-of-way which are necessary for the
Works. The Contractor shall obtain, at his risk and cost, any additional rights of way or facilities outside the
Site which he may require for the purposes of the Works.

414  Avoidance of Interference

4141  The Contractor shall not interfere unnecessarily or improperly with:
a)  The convenience of the public, or

b)  The access to and use and occupation of all roads and foot paths, irrespective of whether they are
public or in the possession of the Procuring Entity or of others.

4142 The Contractor shall indemnify and hold the Procuring Entity harmless against and from all damages,
losses and expenses (including legal fees and expenses) resulting from any such unnecessary or improper
interference.

415 Access Route

4151  The Contractorshall bedeemedto have been satisfied as to the suitability and availability of access routes to
the Site at Base Date. The Contractor shall use reasonable efforts to prevent any road or bridge from being
damaged by the Contractor's traffic or by the Contractor's Personnel. These efforts shall include theproper
use of appropriate vehicles and routes.

4152  Exceptasotherwise stated in these Conditions:
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a)  The Contractor shall (as between the Parties) be responsible for any maintenance which may be
required for his use of access routes;

b)  the Contractor shall provide all necessarysigns or directions along access routes, andshall obtain
any permission which may be required from the relevant authorities for his use of routes,signs
and directions;

¢)  the Procuring Entity shall not be responsible for any claims which may arise from the use or
otherwise of any access route;

d)  the Procuring Entity does not guarantee the suitability or a availability of particular access
routes; and

e)  Costs due to non-suitability or non-availability, for the use required by the Contractor, of access
routes shall be borne by the Contractor.

416  Transport of Goods

Unless otherwise stated in the Special Conditions:

a)  the Contractor shall give the Architect not less than 21 days' notice of the date on which any
Plant or a major item of other Goods will be delivered to the Site;

b)  the Contractor shall be responsible for packing, loading, transporting, receiving, unloading,
storing and protecting all Goods and other things required for the Works; and

¢)  the Contractor shall indemnify and hold the Procuring Entity harmless against and from all

damages, losses and expenses (including legal fees and expenses) resulting from the transport of
Goods and shall negotiate and pay all claims arising from their transport.

417 Contractor's Equipment

The Contractor shall be responsible for all Contractor's Equipment. When brought on to the Site,
Contractor's Equipment shall be deemed to be exclusively intended for the execution of the Works.
The Contractor shall not remove from the Site any major items of Contractor's Equipment without the
consent of the Engineer. However, consent shall not be required for vehicles transporting Goods or
Contractor's Personnel off Site.

418 Protection of the Environment

4181  The contractor shall comply with the applicable environmental laws, regulations and policies.

4182  The Contractor shall take all reasonable steps to protect the environment (both on and off the Site) and
to limit damage and nuisance to people and property resulting from pollution, noise and other results
of his operations.

4183  The Contractors hall ensure that emissions, surfaced is charges and effluent from the Contractor's
activities shall not exceed the values stated in the Specification or prescribed by applicable Laws.

419  Electricity, Waterand Gas

4191  The Contractor shall, except as stated below, be responsible for the provision of all power, water and
other services he may require for his construction activities and to the extent defined in the
Specifications, for the tests.

4192  The Contractor shall be entitled to use for the purposes of the Works such supplies of electricity, water,
gas, and other services as may be available on the Site and of which details and prices are givenin the
Specifications. The Contractor shall, at his risk and cost, provide any apparatus necessary for his use of
these services and for measuring the quantities consumed.

4193  The quantities consumed and the amounts due (at these prices) for such services shall be agreed or

79



determined by the Architect in accordance with Sub-Clause 2.5 [Procuring Entity's Claims] and Sub-
Clause 3.5 [Determinations]. The Contractor shall pay these amounts to the Procuring Entity.

420  Procuring Entity's Equipment and Free-Issue Materials

4201 The Procuring Entity shall make the Procuring Entity's Equipment (if any) available for the use of the
Contractor in the execution of the Works in accordance with the details, arrangements and prices stated
in the Specification. Unless otherwise stated in the Specification:

a)  TheProcuring Entity shall be responsible for the Procuring Entity's Equipment, except that

b)  the Contractor shall be responsible for each item of Procuring Entity's Equipment whilst any of
the Contractor's Personnel is operating it, driving it, directing it or in possession or control of it.

4201  The appropriate quantities and the amounts due (at such stated prices) for the use of Procuring Entity's
Equipment shall be agreed or determined by the Architect in accordance with Sub-Clause 2.5
[Procuring Entity's Claims] and Sub-Clause3.5 [Determinations]. The Contractor shall pay these
amounts to the Procuring Entity.

4202 The Procuring Entity shall supply, free of charge, the “free-issue materials” (if any) in accordance with
the details stated in the Specification. The Procuring Entity shall, at his risk and cost, provide these
materials at the time and place specified in the Contract. The Contractor shall then visually inspect
them and shall promptly give notice to the Architect of any shortage, defect or default in these materials.
Unless otherwise agreed by both Parties, the Procuring Entity shall immediately rectify the notified
shortage, defector default.

4203  After this visual inspection, the free-issue materials shall come under the care, custody and control of
the Contractor. The Contractor's obligations of inspection, care, custody and control shall not relieve the
Procuring Entity of liability for any shortage, defect or default not apparent from a visual inspection.

421 Progress Reports

4211 Unless otherwise stated in the Special Conditions, monthly progress reports shall be prepared by the
Contractor and submitted to the Architect in six copies. The first report shall cover the period up to the end of the
first calendar month following the Commencement Date. Reports shall be submitted monthly thereafter, each
within 7 days after the last day of the period to which it relates.

4212 Reporting shall continue until the Contractor has completed all work which is known to be outstanding at
the completion date stated in the Taking-Over Certificate for the Works. Each report shall include:

a) charts and detailed descriptions of progress, including each stage of design (if any), Contractor's
Documents, procurement, manufacture, delivery to Site, construction, erection and testing; and including
these stages for work by each nominated Subcontractor (as defined in Clause 5 [Nominated
Subcontractors]),

h) photographs showing the status of manufacture and of progress on the Site;

¢) for the manufacture of each main item of Plant and Materials, the name of the manufacturer, manufacture
location, percentage progress, and the actual or expected dates of:

i) commencement of manufacture,

ii) Contractor's inspections,

jii) tests, and

iv) shipment and arrival at the Site;

d) the details described in Sub-Clause 6.10 [Records of Contractor's Personnel and Equipment];
e) copies of quality assurance documents, testresults and certificates of Materials;
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f)  list of notices given under Sub-Clause 2.5 [Procuring Entity's Claims] and notices given under Sub-
Clause 20.1 [Contractor's Claims];
g) safety statistics, including details of any hazardous incidents and activities relating to
environmental aspects and public relations; and
h) comparison so factual and planned progress, with details of any events or circumstances which
may jeopardize the completion in accordance with the Contract, and the measures being (or to be)
adopted to overcome delays.

422 Security of the Site

Unless otherwise stated in the Special Conditions:
a) The Contractor shall be responsible for keeping unauthorized persons off the Site, and

h) authorized persons shall be limited to the Contractor's Personnel and the Procuring Entity's Personnel;
and to any other personnel notified to the Contractor, by the Procuring Entity or the Engineer, as
authorized personnel of the Procuring Entity's other contractors on the Site.

423 Contractor's Operations on Site

431  The Contractor shall confine his operations to the Site, and to any additional areas which may be obtained
by the Contractor and agreed by the Architect as additional working areas. The Contractor shall take all necessary
precautions to keep Contractor's Equipment and Contractor's Personnel within the Site and these additional areas,
and to keep them off adjacent I and.

4232 During the execution of the Works, the Contractor shall keep the Site free from all unnecessaryobstruction
and shall store or dispose of any Contractor's Equipment or surplus materials. The Contractor shall clear away and
remove from the Site any wreckage, rubbish and Temporary Works which are no longer required.

4233 Upon the issue of a Taking-Over Certificate, the Contractor shall clear away and remove, from that part of
the Site and Works to which the Taking-Over Certificate refers, all Contractor's Equipment, surplus material,
wreckage, rubbish and Temporary Works. The Contractor shall leave that part of the Site and the Works in a clean
and safe condition. However, the Contractor may retain on Site, during the Defects Notification Period, such Goods
as are required for the Contractor to fulfil obligations under the Contract.

424 Fossils

4241 All fossils, coins, articles of value or antiquity, and structures and other remains or items of geological
or archaeological interest found on the Site shall be placed under the care and authority of the
Procuring Entity. The Contractor shall take reasonable precautions to prevent Contractor's Personnel
or other persons from removing or damaging any of these findings.

4242 The Contractor shall, upon discovery of any such finding, promptly give notice to the Engineer, who
shall issue instructions for dealing with it. If the Contractor suffers delay and/or incurs Cost from
complying with the instructions, the Contractor shall give a further notice to the Architect and shall
be entitled subject to Sub- Clause 20.1 [Contractor's Claims] to:

a)  anextension of time for any such delay, if completion is or will be delayed, under Sub-Clause
8.4 [Extension of Time for Completion], and

b)  payment of any such Cost, which shall be included in the Contract Price.
After receiving this further notice, the Architect shall proceed in accordance with Sub-Clause 3.5
[Determinations] to agree or determine these matters.

5. NOMINATEDSUBCONTRACTORS

115 Definition of“nominated Sub contractor.”
Inthis Contract, “nominated Subcontractor” meansa Subcontractor:
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a)  Whois nominated by the Procuring Entity, or
h)  Contractor has nominated asa Subcontractor subject to Sub-Clause 5.2 [Objection to Notification].

116 Objection to Nomination

The Contractor shall not be under any obligation to employ a nominated Subcontractor against whom the
Contractor raises reasonable objection by notice to the Procuring Entity as soon as practicable, with supporting
particulars. An objection shall be deemed reasonable if it arises from (among other things) any of the following
matters, unless the Procuring Entity agrees in writing to indemnify the Contractor against and from the
consequences of the matter:
a) there are reasons to believe that the Subcontractor does not have sufficient competence, resources or
financial strength;

b) the nominated Subcontractor does not accept to indemnify the Contractor against and from any
negligence or misuse of Goods by the nominated Subcontractor, his agents and employees; or

¢) the nominated Subcontractor does not accept to enter into a subcontract which specifies that, for the
subcontracted work (including design, if any), the nominated Subcontractor shall:

i) undertake to the Contractor such obligations and liabilities as will enable the Contractor to
discharge his obligations and liabilities under the Contract;

i) indemnify the Contractor against and from all obligations and liabilities arising under or in
connection with the Contract and from the consequences of any failure by the Subcontractor to
perform these obligations or to fulfil these liabilities, and

iii) be paid only if and when the Contractor has received from the Procuring Entity payments for
sums due under the Subcontract referred to under Sub-Clause 5.3 [Payment to nominated
Subcontractors].

117 Payments to nominated Subcontractors
The Contractor shall pay to the nominated Subcontractor the amounts shown on the nominated
Subcontractor's invoices approved by the Contractor which the Architect certifies to be due in accordance
with the subcontract. These amounts plus other charges shall be included in the Contract Price in
accordance with sub-paragraph(b) of Sub-Clause 13.5 [Provisional Sums], exceptas statedin Sub- Clause
5.4 [Evidence of Payments].

118  Evidence of Payments

1181  Before issuing a Payment Certificate which includes an amount payable to a nominated Subcontractor, the
Architect may request the Contractor to supply reasonable evidence that the nominated Subcontractorhas
received all amounts due in accordance with previous Payment Certificates, less applicable deductionsfor
retention or otherwise. Unless the Contractor:

(@  Submits this reasonable evidence to the Engineer, or
(b) i) Satisfies the Architect in writing that the Contractor is reasonably entitled to withhold or refuseto
pay these amounts, and

ii) Submits to the Architect reasonable evidence that the nominated Subcontractor has been notified of
the Contractor's entitlement, then the Procuring Entity may (at his sole discretion) pay, direct to the
nominated Subcontractor, part or all of such amounts previously certified (less applicable deductions)
as are due to the nominated Subcontractor and for which the Contractor has failed to submit the
evidence described in sub-paragraphs (a) or (b) above. The Contractor shall then repay, to the Procuring
Entity, the amount which the nominated Subcontractor was directly paid by the ProcuringEntity.

6. STAFF AND LABOR

119  Engagement of Staff and Labor
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Except as otherwise stated in the Specification, the Contractor shall make arrangements for the engagement
of all staff and labor, local or otherwise, and for their payment, feeding, transport, and, when appropriate,
housing. The Contractor is encouraged, to the extent practicable and reasonable, to employ staff and labor
with appropriate qualifications and experience from sources within Kenya.

120  Rates of Wages and Conditions of Labor

1201  The Contractor shall pay rates of wages, and observe conditions of labor, which are not lower than those
established for the trade or industry where the work is carried out. If no established rates or conditions are
applicable, the Contractor shall pay rates of wages and observe conditions which are not lower than the
general level of wages and conditions observed locally by Procuring Entity's whose trade or industry is
similar to that of the Contractor.

1202 The Contractor shall inform the Contractor's Personnel about their liability to pay personal income taxes in
Kenya in respect of such of their salaries, wages, allowances and any benefits as are subject to tax under the
Laws of Kenya for the time being in force, and the Contractor shall perform such duties in regard to such
deductions there of as may be imposed on him by such Laws.

121  Personsinthe Service of Procuring Entity

The Contractor shall not recruit, or attempt to recruit, staff and labor from amongst the Procuring Entity's
Personnel.

122 Labor Laws

The Contractor shall comply with all the relevant labour Laws applicable to the Contractor's Personnel,
including Laws relating to their employment, employment of children, health, safety, welfare,
immigration and emigration, and shall allow them all their legal rights. The Contractor shall require his
employees to obey all applicable Laws, including those concerning safety at work.

123 Working Hours

No work shall be carriedout onthe Site on locally recognized days of rest, or outside the normal working

hours stated in the Special Conditions of Contract, unless:

a)  Otherwise stated in the Contract,

b)  The Architect gives consent, or

¢)  The work is unavoidable, or necessary for the protection of life or property or for the safety of the
Works, in which case the Contractor shall immediately advise the Engineer, provided that work done
outside the normal working hours shall be considered and paid for as overtime.

124 Facilities for Staff and Labor

Except as otherwise stated in the Specification, the Contractor shall provide and maintain all necessary
accommodation and welfare facilities on site for the Contractor's Personnel. The Contractor shall also
provide facilities for the Procuring Entity's Personnel as stated in the Specifications. The Contractor shall
not permit any of the Contractor's Personnel to maintain any temporary or permanent living quarters within
the structures forming part of the Permanent Works.

125  Healthand Safety

1251 The Contractor shall at all times take all reasonable precautions to maintain the health and safety of the
Contractor's Personnel. In collaboration with local health authorities, the Contractor shall ensure that
medical staff, first aid facilities, sick bay and ambulance service are available at all times at the Site and
at any accommodation for Contractor's and Procuring Entity's Personnel, and that suitable arrangements
are made for all necessary welfare and hygiene requirements and for the prevention of epidemics.

1252 The Contractor shall appoint anaccident prevention officer at the Site, responsible for maintaining safety
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and protection against accidents. This person shall be qualified for this responsibility and shall have the
authority to issue instructions and take protective measures to prevent accidents. Throughout the execution
of the Works, the Contractor shall provide whatever is required by this person to exercise this
responsibility and authority.

1253 The Contractor shall send, to the Engineer, details of any accident as soon as practicable after its
occurrence. The Contractor shall maintain records and make reports concerning health, safety and welfare
of persons, and damage to property, as the Architect may reasonably require.

1254 The Contractor shall conduct an awareness program on HIV and other sexually transmitted diseases via
an approved service provider and shall undertake such other measures taken to reduce the risk of the
transfer of these diseases between and among the Contractor's Personnel and the local community, to
promote early diagnosis and to assist affected individuals.

126  Contractor's Superintendence

1261  Throughout the execution of the Works, and as long thereafter as is necessary to fulfil the Contractor's
obligations, the Contractor shall provide all necessary super intendance to plan, arrange, direct, manage,
inspect and test the work.

1262  Superintendence shall be given by a sufficient number of persons having adequate knowledge of the
language for communications (defined in Sub-Clause 1.4 [Law and Language]) and of the operations to
be carried out (including the methods and techniques required, the hazards likely to be encountered and
methods of preventing accidents), for the satisfactory and safe execution of the Works.

127 Contractor's Personnel

1211 The Contractor's Personnel shall be appropriately qualified, skilled and experienced in their respective
trades or occupations. The Contractors Key personnel shall be named in the Special Conditions of
Contract. The Architect may require the Contractor to remove (or cause to be removed) any person
employed on the Site or Works, including the Contractor's Representative if applicable, who:

a)  Persists in any misconduct or lack of care,
b)  Carries out duties in competently or negligently,
¢)  fails to conform with any provisions of the Contract,

d)  persists in any conduct which is prejudicial to safety, health, or the protection of the environment,
or

e)  based onreasonable evidence, is determined to have engaged in Fraud and Corruption during the
execution of the Works.

1272 If appropriate, the Contractor shall then appoint (or cause tobe appointed) asuitable replacement person.

128  Records ofContractor's Personnel and Equipment

The Contractor shall submit, to the Engineer, details showing the number of each class of Contractor's
Personneland of each type of Contractor's Equipment on the Site. Details shall be submitted each calendar
month, in a form approved by the Engineer, until the Contractor has completed all work which is known
to be outstanding at the completion date stated in the Taking-Over Certificate for the Works.

129  Disorderly Conduct

The Contractor shall at all times take all reasonable precautions to prevent any unlawful, riotous or
disorderly conduct by or amongst the Contractor's Personnel, and to preserve peace and protection of
persons and property on and near the Site.

130 Foreign Personnel
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1301  The Contractor shall not employ foreign personnel unless the contractor demonstrates that there are no
Kenyans with the required skills.

132  The Contractor shall be responsible for the return of any foreign personnel to the place where they were
recruited or to their domicile. In the event of the death in Kenya of any of these personnel or members of
their families, the Contractor shall similarly be responsible for making the appropriate arrangements for
their return or burial.

131 Supply of Water

The Contractor shall, having regard to local conditions, provide on the Site an adequate supply of drinking
and other water for the use of the Contractor's Personnel.

13  Measures against Insect and Pest Nuisance

The Contractor shall tall times take the necessary precautions to protect the Contractor's Personnel
employed on the Site from insect and pest nuisance, and to reduce the danger to their health. The
Contractor shall comply with all the regulations of the local health authorities, including use of appropriate
insecticide.

133 Alcoholic Liquor or Drugs

The Contractor shall not, otherwise than in accordance with the Laws of Kenya, onsite, import, sell, give,
barter or otherwise dispose of any alcoholic liquor or drugs, or permit or allow importation, sale, gift,
barter or disposal thereof by Contractor's Personnel.

13 Prohibition of Forced or Compulsory Labor

The Contractor shall not employ forced labor, which consists of any work or service, not voluntarily
performed, that is exacted from an individual under threat of force or penalty, and includes any kind of
involuntary or compulsory labor, such as indentured labor, bonded labor or similar labor-contracting
arrangements.

135 Prohibition of Harmful Child Labor

The Contractor shall not employ children in a manner that is economically exploitative, or is likely to be
hazardous, or to interfere with, the child's education, or to be harmful to the child's health or physical,
mental, spiritual, moral, or social development. Where the relevant labour laws of Kenya have provisions
for employment of minors, the Contractor shall follow those laws applicable to the Contractor. Children
below the age of 18 years shall not be employed in dangerous work.

1%  Employment Records of Workers
The Contractor shall keep complete and accurate records of the employment of labour at the Site. The
records shall include the names, ages, genders, hours worked and wages paid to all workers. These records
shall be summarized on a monthly basis and submitted to the Engineer. These records shall be included in
the details to be submitted by the Contractor under Sub-Clause 6.10 [Records of Contractor's Personneland
Equipment].

137 Workers' Organizations

The Contractor shall comply with the relevant labor laws that recognize workers' rights to form and to
join workers' organizations of their choosing without interference.

138 Non-Discrimination and Equal Opportunity
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The Contractor shall base the labour employment on the principle of equal opportunity and fair treatment
and shall not discriminate with respect to aspects of the employment relationship, including recruitment and
hiring, compensation (including wages and benefits), working conditions and terms of employment, access
to training, promotion, termination of employ mentor retirement, and discipline.

7. PLANT, MATERIALS AND WORKMANSHIP
139 Manner of Execution

The Contractor shall carry out the manufacture/assemble of plant, the production and manufacture of
Materials, and all other execution of the Works:
a)  Inthe manner (if any) specified in the Contract,
b)  in aproper workman like and careful manner, in accordance with recognized good practice, and
¢)  with properly equipped facilities and non-hazardous Materials, except as otherwise specified in the
Contract.
140 Samples

The Contractor shall submit the following samples of Materials, and relevant information, to the

Architectfor consent prior to using the Material sin or for the Works:

a)  manufacturer's standard samples of Materials and samples specified in the Contract, all at the
Contractor's cost, and

b)  additional samples instructed by the Architectasa Variation.

Each sample shall be labeled as to origin and intended use in the Works.

141 Inspection

1411 The Procuring Entity's Personnel shall at all reasonable times:

a)  Have full access to all parts of the Site and to all places from which natural Materials are being
obtained, and

h)  during production, manufacture and construction (at the Site and elsewhere), be entitled to examine,
inspect, measure and test the materials and workmanship, and to check the progress of manufacture
of Plant and production and manufacture of Materials.

1412 The Contractor shall give the Procuring Entity's Personnel full opportunity to carry out these activities,
including providing access, facilities, permissions and safety equipment. No such activity shall relieve the
Contractor from any obligation or responsibility.

1413 The Contractor shall give notice to the Architect whenever any work is ready and before it is covered up,
put out of sight, or packaged for storage or transport. The Architect shall then either carry out the
examination, inspection, measurement or testing without unreasonable delay, or promptly give notice to the
Contractor that the Architect does not require to do so. If the Contractor fails to give the notice, he shall,
if and when required by the Engineer, uncover the work and there after reinstate and make good, all at
the Contractor's cost.

142 Testing

1421  This Sub-Clause shall apply to all tests specified in the Contract.

1422 Except as otherwise specified in the Contract, the Contractor shall provide all apparatus, assistance,
documents and other information, electricity, equipment, fuel, consumables, instruments, labor,
materials, and suitably qualified and experienced staff, as are necessary to carry out the specified tests
efficiently. The Contractor shall agree, with the Engineer, the time and place for the specified testing of
any Plant, Materials and other parts of the Works.

1423 The Architect may, under Clause 13 [Variations and Adjustments], vary the location or details of
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specified tests, or instruct the Contractor to carry out additional tests. If these varied or additional tests
show that the tested Plant, Materials or workmanship is not in accordance with the Contract, the cost of
carrying out this Variation shall be borne by the Contractor, notwithstanding other provisions of the
Contract.

1424 The Architect shall give the Contractor not less than 24 hours' notice of the Architect intention to attend
the tests. If the Architect does not attend at the time and place agreed, the Contractor may proceed with
the tests, unless otherwise instructed by the Engineer, and the tests shall then be deemed to have been
made in the Architect presence.

1425  If the Contractor suffers delay and/ or incurs Cost from complying with these instructions or as a result
of a delay for which the Procuring Entity is responsible, the Contractor shall give notice to the Architect
and shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to:

a)  an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4
[Extension of Time for Completion], and
b)  payment of any such Cost-plus profit, which shall be included in the Contract Price.

1426  After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5
[Determinations] to agree or determine these matters.

1427  The Contractor shall promptly forward to the Architect duly certified reports of the tests. When the
specified tests have been passed, the Architect shall endorse the Contractor's test certificate, or issue
certificate to him, to that effect. If the Architect has not attended the tests, he shall be deemed to have
accepted the readings as accurate.

143 Rejection

1431  If, asaresult of an examination, inspection, measurement or testing, any Plant, Materials or workmanship
is found to be defective or otherwise not in accordance with the Contract, the Architect may reject the
Plant, Materials or workmanship by giving notice to the Contractor, with reasons. The Contractor shall
then promptly make good the defect and ensure that the rejected item complies with theContract.

1432 If the Architect requires this Plant, Materials or workmanship to be retested, the tests shall be repeated
under the same terms and conditions. If the rejection and retesting cause the Procuring Entity to incur
additional costs, the Contractor shall subject to Sub-Clause 2.5 [Procuring Entity's Claims] pay these
costs to the Procuring Entity.

144 Remedial Work

1441 Not with-standing any previous test or certification, the Architect may instruct the Contractor to:
a)  Remove from the Site and replace any Plant or Materials which is not in accordance with the
Contract,
b)  remove and re-execute any other work which is not in accordance with the Contract, and
¢)  execute any work which is urgently required for the safety of the Works, whether because of an
accident, unforeseen able event or otherwise.

1442  The Contractor shall comply with the instruction within a reasonable time, which shall be the time (if
any) specified in the instruction, or immediately if urgency is specified under sub-paragraph (c).

1443 If the Contractor fails to comply with the instruction, the Procuring Entity shall be entitled to employ and
pay other persons to carry out the work. Except to the extent that the Contractor would have been entitled
to payment for the work, the Contractor shall subject to Sub-Clause 2.5 [Procuring Entity's Claims] pay
to the Procuring Entity all costs arising from this failure.

144 If the contractor repeatedly delivers defective work, the Procuring Entity may consider termination in
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accordance with Clause 15.

145  Ownership of Plant and Materials

Except as otherwise provided in the Contract, each item of Plant and Materials shall become the property
of the Procuring Entity at whichever is the earlier of the following times, free from liens and other
encumbrances:

a)  Whenit is in corporate in the Works;

b)  when the Contractor is paid the corresponding value of the Plant and Materials under Sub-Clause
8.10 [Payment for Plant and Materials in Event of Suspension].

146 Royalties

Unless otherwise stated in the Specification, the Contractor shall pay all royalties, rents and other
payments for:

a) Naturalmaterials obtained from outside the Site, and

b)  The disposal of material from demolitions and excavations and of other surplus material (whether

natural or man-made), except to the extent that disposal are as within the Site are specified in the
Contract.

8. COMMENCEMENT, DELAYS AND SUSPENSION
147 Commencement of Works

1471 Except as otherwise specified in the Special Conditions of Contract, the Commencement Date shall be the
date at which the following precedent condition shave all been fulfilled and the Architect notification
recording the agreement of both Parties on such fulfilment and instructing to commence the Work is
received by the Contractor:

a)  Signature of the Contract Agreement by both Parties, and if required, approval of the Contract by
relevant authorities of Kenya;

h)  exceptif otherwise specified in the Special Conditions of Contract, effective access to and possession
of the Site given to the Contractor together with such permission(s) under (a) of Sub- Clause 1.13
[Compliance with Laws] as required for the commencement of the Works.

¢)  Receipt by the Contractor of the Advance Payment under Sub-Clause 14.2 [Advance Payment]
provided that the corresponding bank guarantee has been delivered by the Contractor.

1472 If the said Architect instruction is not received by the Contractor within 180 days from his receipt of the
Letter of Acceptance, the Contractor shall be entitled to terminate the Contract under Sub-Clausel 6.2
[termination by Contractor].

1473 The Contractor shall commence the execution of the Works as soon as is reasonably practicable after the
Commencement Date and shall then proceed with the Works with due expedition and without delay.

1483 Time for Completion

The Contractor shall complete the whole of the Works, and each Section (if any), within the Time for
Completion for the Works or Section (as the case may be), including:

a)  Achieving the passing of the Tests on Completion, and

b)  completing all work which is stated in the Contract as being required for the Works or Section to be
considered to be completed for the purposes of taking-over under Sub-Clause 10.1 [Taking Over of
the Works and Sections].

149  Program
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1491 The Contractor shall submit a detailed time program me to the Architect withinl 4 days after receiving the
notice under Sub-Clause 8.1 [Commencement of Works]. The Contractor shall also submit a revised
program me whenever the previous program me is inconsistent with actual progress or with the
Contractor's obligations. Each program me shall include:

a)  The order in which the Contractor intends to carry out the Works, including the anticipated timing of
each stage of design (if any), Contractor's Documents, procurement, manufacture of Plant, delivery
to Site, construction, erection and testing,

h)  each of these stages for work by each nominated Subcontractor (as defined in Clause 5 [Nominated
Subcontractors]),

¢)  thesequence and timing of inspections and tests specified in the Contract, and

d)  asupporting report which includes:

i.  ageneral description of the methods which the Contractor intends to adopt, and of the major stages, in the
execution of the Works, and

ii. details showing the Contractor's reasonable estimate of the number of each class of Contractor's Personnel
and of each type of Contractor's Equipment, required on the Site for each major stage.

&R Unless the Engineer, within 14 days after receiving a program me, gives notice to the Contractor stating
the extent to which it does not comply with the Contract, the Contractor shall proceed in accordance with
the program me, subject to his other obligations under the Contract. The Procuring Entity's Personnel shall
be entitled to rely upon the program me when planning their activities.

883  The Contractor shall promptly give notice to the Architect of specific probable future events or
circumstances which may adversely affect the work, increase the Contract Price or delay the execution of
the Works.

84  If, at any time, the Architect gives notice to the Contractor that a program me fails (to the extent stated) to
comply with the Contractor to be consistent with actual progress and the Contractor's stated intentions, the
Contractor shall submit a revised program me to the Architect in accordance with this Sub-Clause.

84 Extension of Time for Completion

8l The Contractor shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to an extension of the
Time for Completion if and to the extent that completion for the purposes of Sub-Clause 10.1 [Taking
Over of the Works and Sections] is or will be delayed by any of the following causes:

a)  a Variation (unless an adjustment to the Time for Completion has been agreed under Sub-Clause
13.3 [Variation Procedure]) or other substantial change in the quantity of an item of work included
in the Contract,

h)  acauseofdelay giving anentitlement to extension of time under a Sub-Clause of these Conditions,

¢)  exceptionally adverse climatic conditions,

d)  Unforeseeable shortages in the availability of personnel or Goods caused by epidemic or
governmental actions, or

e)  anydelay, impediment or prevention caused by or attributable to the Procuring Entity, the Procuring
Entity's Personnel, or the Procuring Entity's other contractors.

1Y) If the Contractor considers itself to be entitled to an extension of the Time for Completion, the Contractor
shall give notice to the Architect in accordance with Sub-Clause 20.1 [Contractor's Claims]. When
determining each extension of time under Sub-Clause 20.1, the Architect shall review previous
determinations and may increase, but shall not decrease, the total extension of time.

85 Delays Caused by Authorities

If the following conditions apply, namely:
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a)  The Contractor hasdiligently followed the procedures laid down by the relevant legally constituted
public authorities in Kenya,

b)  Theseauthorities delay or disrupt the Contractor's work, and

¢)  the delay or disruption was Unforeseeable, then this delay or disruption will be considered as a
cause of delay under sub-paragraph (b) of Sub-Clause 8.4 [Extension of Time for Completion].

8.6 Rate of Progress

&l If, at any time:
a)  Actual progress is too slow to complete within the Time for Completion, and/or

b)  Progress has fallen (or will fall) behind the current program me under Sub-Clause 8.3 [Programme],
other than as a result of a cause listed in Sub-Clause 8.4 [Extension of Time for Completion], then
the Architect may instruct the Contractor to submit, under Sub-Clause 8.3 [Programmed], a revised
program me and supporting report describing the revised methods which the Contractor proposes to
adopt in order to expedite progress and complete within the Time for Completion.

a2 Unless the Architect notifies otherwise, the Contractor shall adopt these revised methods, which may
require increases in the working hours and/or in the numbers of Contractor's Personne land/or Goods, at the
risk and cost of the Contractor. If these revised methods cause the Procuring Entity to incur additional
costs, the Contractor shall subject to notice under Sub-Clause 2.5 [Procuring Entity's Claims] pay these
costs to the Procuring Entity, in addition to delay damages (if any) under Sub-Clause 8.7 below.

83 Additional costs of revised methods including acceleration measures, instructed by the Architect to reduce
delays resulting from causes listed under Sub-Clause 8.4 [Extension of Time for Completion] shall be paid
by the Procuring Entity, without generating, however, any other additional payment benefit to the
Contractor.

8.7 Delay Damages

Bl If the Contractor fails to comply with Sub-Clause 8.2 [Time for Completion], the Contractor shall subject
to notice under Sub-Clause 2.5 [Procuring Entity's Claims] pay delay damages to the Procuring Entity for
this default. These delay damages shall be the sum stated in the Special Conditions of Contract, which
shall be paid for everyday which shall elapse between the relevant Time for Completion and the date stated
in the

Taking-Over Certificate. However, the total amount due under this Sub-Clause shall not exceed the
maximum amount of delay damages (if any) stated in the Special Conditions of Contract.

8 These delay damages shall be the only damages due from the Contractor for such default, other than in
the event of termination under Sub-Clause 15.2 [Termination by Procuring Entity] prior to completion of the
Works. These damages shall not relieve the Contractor from his obligation to complete the Works, or from
any other duties, obligations or responsibilities which he may have under the Contract.

88  Suspension of Work

&l The Architect may at any time instruct the Contractor to suspend progress of part or all of the Works.
During such suspension, the Contractor shall protect, store and secure such part or the Works against any
deterioration, loss or damage.

&8 The Architect may also notify the cause for the suspension. If and to the extent that the cause is notified
and is the responsibility of the Contractor, the following Sub-Clauses 8.9, 8.10 and 8.11 shall not apply.

89  Consequences of Suspension

&l If the Contractor suffers delay and/or incurs Cost from complying with the Architect instructions under
Sub- Clause 8.8 [Suspension of Work] and/or from resuming the work, the Contractor shall give notice
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to the Architect and shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to:

a)  anextension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4
[Extension of Time for Completion], and

b)  Payment of any such Cost, which shall be included in the Contract Price.

a2 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause3.5 [Determinations]
to agree or determine these matters.

a3 The Contractor shall not be entitled to an extension of time for, or to payment of the Cost incurred in,
making good the consequences of the Contractor's faulty design, workmanship or materials, or of the
Contractor's failure to protect, store or secure in accordance with Sub-Clause 8.8 [Suspension of Work].

8.10 Payment for Plant and Materials in Event of Suspension

The Contractor shall be entitled to payment of the value (as at the date of suspension) of Plant and/ or

Materials which have not been delivered to Site, if:

a)  The work onPlant or delivery of Plant and/ or Materials has been suspended for more than 30 days,
and

b)  the Contractor has marked the Plant and/or Materials as the Procuring Entity's property in
accordance withthe Architect instructions.

811 Prolonged Suspension

If the suspension under Sub-Clause 8.8 [Suspension of Work] has continued for more than 84 days, the
Contractor may request the Architect permission to proceed. If the Architect does not give permission
within 30 days after being requested to do so, the Contractor may, by giving notice to the Engineer, treat
the suspension as an omission under Clause 13 [Variations and Adjustments] of the affected part of the
Works. If the suspension affects the whole of the Works, the Contractor may give notice of termination
under Sub-Clause 16.2 [Termination by Contractor].

812  Resumption of Work

After the permission or instruction to proceed is given, the Contractor and the Architect shall jointly
examine the Works and the Plant and Materials affected by the suspension. The Contractor shall make good
any deterioration or defect in or loss of the Works or Plant or Materials, which has occurred during the
suspension after receiving from the Architect an instruction to this effect under Clause 13 [Variations and
Adjustments].

9. TESTS ON COMPLETION

9.1  Contractor's Obligations

1492 The Contractor shall carry out the Tests on Completion in accordance with this Clause and Sub-Clause
7.4 [Testing], after providing the documents in accordance with sub-paragraph (d) of Sub-Clause 4.1
[Contractor's General Obligations].

1493 The Contractor shall give to the Architect not less than 21 days' notice of the date after which the
Contractor will be ready to carry out each of the Tests on Completion. Unless otherwise agreed, Tests on
Completion shall be carried out within 14 days after this date, on such day or days as the Architect shall
instruct.

1494 In considering the results of the Tests on Completion, the Architect shall make allowances for the effect
of any use of the Works by the Procuring Entity onthe performance or other characteristics of the Works.
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As soon as the Works, or a Section, have passed any Tests on Completion, the Contractor shall submit a
certified report of the results of these Tests to the Engineer.

150 Delayed Tests

1501  If the Tests on Completion are being unduly delayed by the Procuring Entity, Sub-Clause 7.4 [Testing]
(fifth paragraph) and/ or Sub-Clause 10.3 [Interference with Tests on Completion] shall be applicable.

1502  If the Testson Completion are being unduly delayed by the Contractor, the Architect may by notice require
the Contractor to carryout the Tests within 21 days after receiving the notice. The Contractor shallcarry out
the Test son such day or days within that period as the Contractor may fix and of which heshallgive notice
to the Engineer.

1503  If the Contractor fails to carry out the Tests on Completion within the period of 21 days, the Procuring
Entity's Personnel may proceed with the Test sat the risk and cost of the Contractor. The Tests on
Completion shall then be deemed to have been carried out in the presence of the Contractor and the results
of the Tests shall be accepted as accurate.

151  Retesting of related works

If the Works, or a Section, fail to pass the Tests on Completion, Sub-Clause 7.5 [Rejection] shall apply,
and the Architect or the Contractor may require the failed Tests, and Tests on Completion on any related
work, to be repeated under the same terms and conditions.

152  Failure to Pass Tests on Completion

1521  Ifthe Works, or a Section, fail to pass the Tests on Completion repeated under Sub-Clause 9.3 [Retesting],
the Architect shall be entitled to:

a)  Order further repetition of Tests on Completion under Sub-Clause 9.3; or

b)  if the failure deprives the Procuring Entity of substantially the whole benefit of the Works or Section,
reject the Works or Section (as the case may be), in which event the Procuring Entity shall have the
same remedies asare provided in sub-paragraph(c) of Sub-Clausel 1.4 [Failure to Remedy Defects].

10. PROCURINGENTITY'S TAKING OVER
153  Taking Over of the Works and Sections

1831  Except as stated in Sub-Clause 9.4 [Failure to Pass Tests on Completion], the Works shall be taken over by
the Procuring Entity when (i) the Works have been completed in accordance with the Contract, including
the matters described in Sub-Clause 8.2 [Time for Completion] and except as allowed in sub- paragraph
(a) below, and (ii) a Taking-Over Certificate for the Works has been issued, or is deemed to have been
issued in accordance with this Sub-Clause.

1532 The Contractor may apply by notice to the Architect for a Taking-Over Certificate not earlier than 14 days
before the Works will, in the Contractor's opinion, be complete and ready for taking over. If the Works
are divided into Sections, the Contract or may similarly apply for a Taking-Over Certificate for each
Section.

1533 The Architect shall, within 30 days after receiving the Contractor's application:

a)  Issue the Taking-Over Certificate to the Contract or, stating the date on which the Works or Section
were completed in accordance with the Contract, except for any minor outstanding work and defects
which will not substantially affect the use of the Works or Section for their intended purpose (either
until or whilst this work is completed and these defects are remedied); or

h)  rejectthe application, giving reasons and specifying the work required to be done by the Contractor

92



to enable the Taking-Over Certificate to be issued. The Contractor shall then complete this work
before issuing a further notice under this Sub-Clause.

1534 If the Architect fails either to issue the Taking-Over Certificate or to reject the Contractor's application
within the period of 30 days, and if the Works or Section (as the case may be) are substantially in
accordance with the Contract, the Taking-Over Certificate shall be deemed to have been issued on the last
day of that period.

154 Taking Over of Parts of the Works

1541  The Architect may, at the sole discretion of the Procuring Entity, issue a Taking-Over Certificate for any
part of the Permanent Works.

1542 The Procuring Entity shall not use any part of the Works (other than as a temporary measure which is
either specified in the Contract or agreed by both Parties) unless and until the Architect has issued a
Taking-Over Certificate for this part. However, if the Procuring Entity does use any part of the Works
before the Taking-Over Certificate is issued:

a)  Thepartwhich is used shall be deemed to have been taken over asfrom the date on which it is used,

b)  the Contractor shall cease tobe liable for the care of suchpart asfrom this date, when responsibility
shall pass to the Procuring Entity, and

¢)  if requested by the Contractor, the Architect shall issue a Taking-Over Certificate for this part.

1543 After the Architect has issued a Taking-Over Certificate for a part of the Works, the Contractor shall be
given the earliest opportunity to take such steps as may be necessary to carry out any outstanding Tests on
Completion. The Contractor shall carry out these Tests on Completion as soon as practicable before the
expiry date of the relevant Defects Notification Period.

1544 If the Contractor incurs Cost as a result of the Procuring Entity taking over and/or using a part of the
Works, other than such use as is specified in the Contractor agreed by the Contractor, the Contractor shall
() give notice to the Architect and (ii) be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to
payment of any such accrued costs, which shall be included in the Contract Price. After receiving this
notice, the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or
determine this accrued cost.

1545 If a Taking-Over Certificate has been issued for a part of the Works (other than a Section), the delay
damages thereafter for completion of the remainder of the Works shall be reduced. Similarly, the delay
damages for the remainder of the Section (if any) in which this part is included shall also be reduced. For
any period of delay after the date stated in this Taking-Over Certificate, the proportional reduction in these
delay damages shall be calculated as the proportion which the value of the part so certified bears tothe
value of the Works or Section (as the case may be) as a whole. The Architect shall proceed in accordance
with Sub-Clause 3.5 [Determinations] to agree or determine these proportions. The provisions of this
paragraph shall only apply to the daily rate of delay damages under Sub-Clause 8.7 [Delay Damages] and
shall not affect the maximum amount of these damages.

1% Interference with Tests on Completion

1551  If the Contractor is prevented, for more than 14 days, from carrying out the Tests on Completion by a
cause for which the Procuring Entity is responsible, the Procuring Entity shall be deemed to have taken
over the Works or Section (asthe case may be) on the date when the Tests on Completion would otherwise
have been completed.

1552 The Architect shall then issue a Taking-Over Certificate accordingly, and the Contractor shall carry out
the Tests on Completion as soon as practicable, before the expiry date of the Defects Notification Period.
The Architect shall require the Tests on Completion to be carried out by giving 14 days' notice and in
accordance with the relevant provisions of the Contract.
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1553 If the Contractor suffers delay and/or incurs Cost as a result of this delay in carrying out the Testson
Completion, the Contractor shall give notice tothe Architectand shall be entitled subject to Sub-Clause
20.1 [Contractor's Claims] to:
a)  anextension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4
[Extension of Time for Completion], and

b)  payment of any such accrued costs, which shall be included in the Contract Price.

1554 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5
[Determinations] to agree or determine these matters.

1%  Surfaces Requiring Reinstatement

Except as otherwise stated in a Taking-Over Certificate, a certificate for a Section or part of the Works
shall not be deemed to certify completion of any ground or other surfaces requiring reinstatement.

11. DEFECTS LIABILITY
157 Completion of Outstanding Work and Remedying Defects

1571 In order that the Works and Contractor's Documents, and each Section, shall be in the condition required
by the Contract (fair wear andtear excepted) by the expiry date of the relevant Defects Notification Period
or as soon as practicable thereafter, the Contractor shall:

a)  complete any work which is outstanding on the date stated in a Taking-Over Certificate, within such
reasonable time as is instructed by the Engineer, and

b)  execute all work required to remedy defects or damage, as may be notified by (or on behalf of) the
Procuring Entity on or before the expiry date of the Defects Notification Period for the Works or
Section (as the case may be).

1572 If a defect appears ordamage occurs, the Contractor shall be notified accordingly by the Engineer.

158  Cost ofRemedying Defects

1581  All work referred to in sub-paragraph (b) of Sub-Clause 11.1 [Completion of Outstanding Work and
Remedying Defects] shall be executed at the risk and cost of the Contractor, if and to the extent that the
work is attributable to:

a)  Anydesign for which the Contractoris responsible,
b)  Plant, Materials or workmanship not being in accordance with the Contract, or
¢)  Failure by the Contractor to comply with any other obligation.

1582  If and to the extent that such work is attributable to any other cause, the Contractor shall be notified
promptly by (or on behalf of) the Procuring Entity, and Sub-Clause 13.3 [Variation Procedure] shall apply.

199 Extension of Defects Notification Period

1591  The Procuring Entity shall be entitled subject to Sub-Clause 2.5 [Procuring Entity's Claims] to an extension
of the Defects Notification Period for the Works or a Section if and to the extent that the Works,Section or
a major item of Plant (as the case may be, and after taking over) cannot be used for the purposesfor which
they are intended by reason of a defect or by reason of damage attributable to the Contractor. However, a
Defects Notification Period shall not be extended by more than two years.

1592 If delivery and/ or erection of Plant and/ or Materials was suspended under Sub-Clause 8.8 [Suspension
of Work] or Sub-Clause 16.1 [Contractor's Entitlement to Suspend Work], the Contractor's obligations
under this Clause shall not apply to any defects or damage occurring more than two years after the Defects
Notification Period for the Plant and/ or Materials would otherwise have expired.
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160  Failure to Remedy Defects

1601  If the Contractor fails to remedy any defect or damage within a reasonable time, a date may be fixed by the
Engineer, on or by which the defect or damage is to be remedied. The Contractor shall be given reasonable
notice of this date.

1602  If the Contractor fails to remedy the defect or damage by this notified date and this remedial work was to
be executed at the cost of the Contractor under Sub-Clause 11.2[ Cost of Remedying Defects], the
Procuring Entity may (at his option):

(@) Carry out the work itself or by others, in a reasonable manner and at the Contractor's cost, but the
Contractor shall have no responsibility for this work; and the Contractor shall subject to Sub-Clause
2.5 [Procuring Entity's Claims] pay to the Procuring Entity the costs reasonably incurred by the
Procuring Entity in remedying the defect or damage;

(b) Require the Architect to agree or determine a reasonable reduction in the Contract Price in
accordance with Sub-Clause 3.5 [Determinations]; or

(€) if the defect or damage deprives the Procuring Entity of substantially the whole benefit of the Works
or any major part of the Works, terminate the Contract as a whole, or in respect of such major part
which cannot be put to the intended use. Without prejudice to any other rights, under the Contractor
otherwise, the Procuring Entity shall then be entitled to recover all sums paid for the Works or for
such part (as the case may be), plus financing costs and the cost of dismantling the same, clearing
the Site and returning Plant and Materials to the Contractor.

161 Removal of Defective Work

If the defector damage cannot be remedied expeditiously on the Site and the Procuring Entity gives
consent, the Contractor may remove from the Site for the purposes of repair such items of Plant as are
defective or damaged. This consent may require the Contractor to increase the amount of the Performance
Security by the full replacement cost of these items, or to provide other appropriate security.

162 Further Tests

1621 I the work of remedying of any defector damage may affect the performance of the Works, the Architect
may require the repetition of any of the tests described in the Contract. The requirement shall be made by
notice within 14 days after the defect or damage is remedied.

1622 These tests shall be carried out in accordance with the terms applicable to the previous tests, except that
they shall be carried out at the risk and cost of the Party liable, under Sub-Clause 11.2 [Cost of Remedying
Defects], for the cost of the remedial work.

163  Right of Access
Until the Completion Certificate has been issued, the Contractor shall have such right of access to the

Works as is reasonably required in order to comply with this Clause, except as may be inconsistent with
the Procuring Entity's reasonable security restrictions.

164  Contractor to Search
The Contractor shall, if required by the Engineer, search for the cause of any defect on parts of the works
that have already accepted, under the direction of the Engineer. Unless the defect is to be remedied at the
cost of the Contractor under Sub-Clause 11.2 [Cost of Remedying Defects], the Cost of the search plus
profit shall be agreed or determined by the Architect in accordance with Sub-Clause 3.5 [Determinations]
and shall be included in the Contract Price.

166  Completion Certificate

1651  Performance of the Contractor's obligations shall not be considered to have been completed until the
Architect has issued the Completion Certificate to the Contractor, stating the date on which the Contractor
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completed his obligations under the Contract.

1652  The Architect shall issue the Completion Certificate within 30days after the latest of the expiry dates of
the Defects Liability Period, or as soon thereafter as the Contractor has supplied all the Contractor's
Documents and completed and tested all the Works, including remedying any defects. A copy of the
Completion Certificate shall be issued to the Procuring Entity.

1663 Only the Completion Certificate shall be deemed to constitute acceptance of the Works.

166 Unfulfilled Obligations

After the Completion Certificate has been issued, each Party shall remain liable for the fulfilment of any
obligation which remains unperformed at that time. For the purposes of determining the nature and extent
of unperformed obligations, the Contract shall be deemed to remain in force.

167 Clearance of Site

1671 Upon receiving the Completion Certificate, the Contractor shall remove any remaining Contractor's
Equipment, surplus material, wreckage, rubbish and Temporary Works from the Site.

1672 If all these items have not been removed within 30 days after receipt by the Contractor of the Completion
Certificate, the Procuring Entity may sell or otherwise dispose of any remaining items. The Procuring
Entity shall be entitled to be paid the costs incurred in connection with, or attributable to, such sale or
disposal and restoring the Site.

1673 Any balance of the moneys from the sale shall be paid to the Contractor. If these moneys are less than
the Procuring Entity's costs, the Contractor shall pay the outstanding balance to the Procuring Entity.

12. MEASUREMENT AN DEVALUATION
168 Works to be Measured

1681 The Works shall be measured, and valued for payment, in accordance with this Clause. The Contractor
shall show in each application under Sub-Clauses 14.3 [Application for Interim Payment Certificates],
14.10 [Statement on Completion] and 14.11 [Application for Final Payment Certificate] the quantities
and other particulars detailing the amounts which he considers to be entitled under the Contract.

1682 Whenever the Architectrequires any part of the Worksto be measured, reasonable notice shall be given
to the Contractor's Representative, who shall:
a) promptly either attend or send another qualified representative to assist the Architect in making the
measurement, and
h) supply any particulars requested by the Engineer.

1683 If the Contractor fails to attend or send a representative, the measurement made by the Architect shall
be accepted as accurate.

1684 Except as otherwise stated in the Contract, wherever any Permanent Works are to be measured from
records, these shall be prepared by the Engineer. The Contractor shall, as and when requested, attend to
examine and agreed he records with the Engineer, and shall sign the same when agreed. If the Contractor
does not attend, the records shall be accepted as accurate.

1685 If the Contractor examines and disagrees the records, and/ or does not sign them as agreed, then the
Contractor shall give notice to the Architect of the respects in which the records are asserted to be
inaccurate. After receiving this notice, the Architect shall review the records and either confirm or vary
them and certify the payment of the undisputed part. If the Contractor does not so give notice to the
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Architect within 14 days after being requestedto examine the records, they shall be accepted asaccurate.

Method of Measurement

Except as otherwise stated in the Contract:

a) Measurement shall be made of the net actual quantity of each item of the Permanent Works, and

b) the method of measurement shall be in accordance with the Bill of Quantities or other applicable
Schedules.

Evaluation

Except as otherwise stated in the Contract, the Architect shall proceed in accordance with Sub-Clause
3.5 [Determinations] to agree or determine the value of work done by evaluating each item of work,
applying the measurement agreed or determined in accordance with the above Sub-Clauses 12.1 and
12.2 and the appropriate rate or price for the item.

For each item of work, the appropriate rate or price for the item shall be the rate or price specified for
such item in the Contractor, if there is no such item, specified for similar work.

Any item of work included in the Bill of Quantities for which no rate or price was specified shall be
considered as included in other rates and prices in the Bill of Quantities and will not be paid for separately.

However, for a new item of work, a new rate or price shall be appropriate for such item of work if:
a)  Theworkis instructed under Clausel3 [Variations and Adjustments],
b)  no rate or price is specified in the Contract for this item, and

¢)  nospecified rate or price is appropriate because the item of work is not of similar character, or is
not executed under similar conditions, as any item in the Contract.

Each new rate or price shall be derived from any relevant rates or prices in the Contract. If no rates or
prices are relevant for the new item of work, it shall be derived from the reasonable Cost of executing
such work, prevailing market rates, together with profit, taking account of any other relevant matters.

Until such time as an appropriate rate or price is agreed or determined, the Architect shall determine
a provisional rate or price for the purposes of Interim Payment Certificates as soon as the concerned
work commences.

Where the contract price is different from the corrected tender price, in order to ensure the contractor
is not paid less or more relative to the contract price (which would be the tender price), payment
valuation certificates and variation orders on omissions and additions valued based on rates in the Bill of
Quantities or schedule of rates in the Tender, will be adjusted by a plus or minus percentage. The
percentage already worked out during tender evaluation is worked out as follows: (corrected tender
price— tender price)/ tender price X 100.

Omissions

Whenever the omission of any work form’s part (or all) of a Variation, the value of which has not been

agreed, if:

a)  The Contractor will incur (or has incurred) cost which, if the work had not been omitted, would
have been deemed to be covered by a sum forming part of the Accepted Contract Amount;

b)  The omission of the work will result (or has resulted) in this sum not forming part of the Contract
Price; and

¢) this cost is not deemed to be included in the evaluation of any substituted work; then the
Contractor shall give notice to the Architect accordingly, with supporting particulars. Upon
receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5
[Determinations] to agree or determine this cost, which shall be included in the Contract Price.

13. VARIATIONS AND ADJUSTMENTS
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gk Right to Vary

1711 Variations may be initiated by the Architect at any time prior to issuing the Taking-Over Certificate
for the Works, either by an instruction or by a request for the Contractor to submit a proposal. No
Variation instructed by the Architect under this Clause shall in any way vitiate or in validate the
Contract.

1712 The Contractor shall execute and be bound by each Variation, unless the Contractor promptly gives
notice to the Architect stating (with supporting particulars) that (i) the Contractor cannot readily obtain
the Goods required for the Variation, or (ii) such Variation triggers a substantial change in the sequence
or progress of the Works. Upon receiving this notice, the Architect shall cancel, confirm or vary the
instruction.

1713 EachVariationmay include:

a)  changes to the quantities of any item of work included in the Contract (however, such changes
do not necessarily constitute a Variation),

changes to the quality and other characteristics of any item of work,
changes to the levels, positions and/ or dimensions of any part of the Works,
omission of any work unless it is to be carried out by others,

any additional work, Plant, Materials or services necessary for the Permanent Works,
includingany associated Testson Completion, boreholes and other testing and exploratory
work, or

f)  changes to the sequence or timing of the execution of the Works.

O T
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1714 The Contractor shall not make any alteration and/or modification of the Permanent Works, unless and
until the Architect instructs after obtaining approval of the Procuring Entity.

» Variation Order Procedure

21 Prior to any Variation Order under Sub-Clause 13.1.4 the Architect shall notify the Contractor of the
nature and form of such variation. Assoon as possible after having received such notice, the Contractor
shall submit to the Engineer:

a)  Adescription of work, if any, to be performed and a program me for its execution, and

b)  the Contractor's proposals for any necessary modifications to the program me according to Sub-
Clause 8.3 or to any of the Contractor's obligations under the Contract, and

C) the Contractor's proposals for adjustment to the Contract Price.

Following the receipt of the Contractor's submission the Architect shall, after due consultation with the
Employer and the Contractor, decide as soon as possible whether or not the variation shall be carried
out. If the Architect decides that the variation shall be carried out, he shall issue a Variation Order
clearly identified as such in accordance with the Contractor's submission or as modified by agreement.

If the Architect and the Contractor are unable to agree the adjustment of the Contract Price, the provisions
of Sub-Clause 13.2.2 shall apply.

12  Disagreement on Adjustment of the Contract Price

If the Contractor and the Architecture unable to agree on the adjustment of the Contract Price, the
adjustment shall be determined in accordance with the rates specified in the Bills of Quantities or Schedule
of Day work Prices. If the rates contained in the Bills of Quantities or Day works Prices are not directly
applicable to the specific work in question, suitable rates shall be established by the Architect reflecting
the level of pricing in the Day works Prices. Where rates are not contained in the said Prices, the amount
shall be suchas is in all the circumstances reasonable, reflectinga market price. Due account shall be taken
of any over-or under-recovery of overheads by the Contractor in consequence of the variation. The
Contractor shall also be entitled to be paid:

a)  The cost of any partial execution of the Works rendered useless by any such variation,
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b)  The cost of making necessary alterations to Plant already manufactured or in the course of
manufacture or of any work done that has to be altered in consequence of such a variation,

¢)  any additional costs incurred by the Contractor by the disruption of the progress of the Works as
detailed in the program me, and

d) the neteffect of the Contractor's finance costs, including interest, caused by the variation.

The Architectshall on this basis determine the rates or prices to enable on-account payment to be included
in certificates of payment.

133 Contractor to Proceed

On receipt of a Variation Order, the Contractor shall forth with proceed to carry out the variation and be
bound to these Conditions in so doing as if such variation was stated in the Contract. The work shall not be
delayed pending the granting of an extension of the Time for Completion or an adjustment to the Contract
Price under Sub-Clause31.3.

133 Value Engineering

1331  The Contractor may, at any time, submit to the Architect written proposal which (in the Contractor's
opinion) will, if adopted, (i) accelerate completion, (ii) reduce the cost to the Procuring Entity of executing,
maintaining or operating the Works, (iii) improve the efficiency or value to the Procuring Entity of the
completed Works, or
(iv) otherwise be of benefit to the Procuring Entity.

1332 The proposal shall be prepared at the cost of the Contractor and shall include the items listed in Sub-
Clause 13.3 [Variation Procedure].

1323 If aproposal, which is approved by the Engineer, includes a change in the design of part of the Permanent
Works, then unless otherwise agreed by both Parties:
a)  The Contractor shall design this part,

h)  sub-paragraphs (a) to (d) of Sub-Clause 4.1 [Contractor's General Obligations] shall apply, and

¢) if this change results in a reduction in the contract value of this part, the Architect shall proceed in
accordance with Sub-Clause 3.5 [Determinations] to agree or determine a fee, which shall be
included in the Contract Price. This fee shall behalf (50%) of the difference between the following

amounts:

i) such reduction in contract value, resulting from the change, excluding adjustments under Sub-
Clause
13.8 [Adjustments for Changes in Legislation] and Sub-Clause 13.8 [Adjustments for Changes
in Cost], and

i) the reduction (if any) in the value to the Procuring Entity of the varied works, taking account of
any improvement in quality, anticipated life or operational efficiencies.

13.3.4 However, if the amount established in item 13.2.3 (c) (i) is less than amount established in item 13.2.3 (c (ii),
there shall not be a fee. However, if the amount established in item 13.2.3 (c) (i) is more than amount
established in item 13.2.3 (c (ii), it shall result in a price variation to the Procuring Entity.

134 Variation Procedure forValue Engineering proposal

1341  Ifthe Architect requestsaproposal, prior to instructing a Variation, the Contractor shall respond in writing
assoon as practicable, either by giving reasons why he cannot comply (if this is the case) or by submitting:
a)  Adescription of the proposed work to be performed and a program me for its execution,
h)  the Contractor's proposal for any necessary modifications to the program me according to Sub-
Clause 8.3 [program me] and to the Time for Completion, and
¢)  the Contractor's proposal for evaluation of the Variation.
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1342  The Architect shall, as soon as practicable after receiving such proposal (under Sub-Clause 13.2 [Value
Project Engineering] or otherwise), respond with approval, disapproval or comments. The Contractor shall
not delay any work whilst awaiting a response.

1343  Each instruction to execute a Variation, with any requirements for the recording of Costs, shall be issued
by the Architect to the Contractor, who shall acknowledge receipt.

1344 Each Variation shall be evaluated in accordance with Clause 12 [Measurement and Evaluation], unless
the Architect instructs or approves otherwise in accordance with this Clause.

135 Payment in Applicable Currencies

If the Contract provides for payment of the Contract Price in more than one currency, then whenever an
adjustment is agreed, approved or determined as stated above, the amount payable in eachofthe applicable
currencies shall be specified. For this purpose, reference shall be made to the actual or expected currency
proportions of the Cost of the varied work, and to the proportions of various currencies specified for
payment of the Contract Price.

136 Provisional Sums

1361  Each Provisional Sum shall only be used, in whole or in part, in accordance with the Architect instructions,
and the Contract Price shall be adjusted accordingly. The total sum paid to the Contractor shall include
only such amounts, for the work, supplies or services to which the Provisional Sum relates, asthe Architect
shall have instructed. For each Provisional Sum, the Architect May instruct:

a)  Work to be executed (including Plant, Materials or services to be supplied) by the Contractor and
valued under Sub-Clause 13.3 [Variation Procedure]; and/or

h)  Plant, Materials or services to be purchased by the Contractor, from a nominated Subcontractor (as
defined in Clause 5 [Nominated Subcontractors]) or otherwise; and for which there shall be included
in the Contract Price:

i)  The actual amounts paid (or due to be paid) by the Contractor, and

i) a sum for overhead charges and profit, calculated as a percentage of these actual amounts by
applying the relevant percentage rate (if any) stated in the appropriate Schedule. If there is no
such rate, the percentage rate stated in the Special Conditions of Contract shall be applied.

1362  The Contractor shall, when required by the Engineer, produce quotations, invoices, vouchers and accounts
or receipts in substantiation.

137 Day works

371 For work of a minor or incidental nature, the Architect may instruct that a Variation shall be executed on
a day work basis. The work shall then be valued in accordance with the Day work Schedule included in the
Contract, and the following procedure shall apply. If a Day work Schedule is not included in the Contract,
this Sub-Clause shall not apply.

1372  Before ordering Goods for the work, the Contractor shall submit quotations to the Engineer. When
applying for payment, the Contractor shall submit invoices, vouchers and accounts or receipts for any
Goods.

1373 Except for any items for which the Day work Schedule specifies that payment is not due, the Contractor
shall deliver each day to the Architect accurate statements induplicate which shall include the following
details of the resources used in executing the previous day's work:

a)  The names, occupations and time of Contractor's Personnel,
b)  the identification, type andtime of Contractor's Equipment and Temporary Works, and
¢)  thequantities and types of Plant and Materials used.
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1374 One copy of each statement will, if correct, or when agreed, be signed by the Architect and returned to
the Contractor. The Contractor shall then submit priced statements of these resources to the Engineer,
prior to their inclusion in the next Statement under Sub-Clause 14.3 [Application for Interim Payment
Certificates].

138 Adjustments for Changes in Legislation

1381  The Contract Price shall be adjusted to take account of any increase or decrease in Cost resulting from a
change in the Laws of Kenya (including the introduction of new Laws and the repeal or modification of
existing Laws) or in the judicial or official governmental interpretation of such Laws, made after the Base
Date, which affect the Contractor in the performance of obligations under the Contract.

1382 If the Contractor suffers (or will suffer) delay and/or incurs (or will incur) additional Cost as a result of
these changes in the Laws or in such interpretations, made after the Base Date, the Contractor shall give
notice to the Architect and shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to:

a)  an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4
[Extension of Time for Completion], and
b)  payment of any such Cost, which shall be included in the Contract Price.

1383 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5[Determinations]
to agree or determine these matters.

1384  Notwithstanding the foregoing, the Contractor shall not be entitled to an extension of time if the relevant
delay has already been taken into account in the determination of a previous extension of time and such
Cost shall not be separately paid if the same shall already have been taken into account in the indexing of
any inputs to the table of adjustment data in accordance with the provisions of Sub-Clause 13.8
[Adjustments for Changes in Cost].

139 Adjustments for Changes in Cost

1391  Inthis Sub-Clause, “table of adjustment data” means the completed table of adjustment data for local and
foreign currencies included in the Schedules. If there is no such table of adjustment data, this Sub-Clause
shall not apply.

1392 If this Sub-Clause applies, the amounts payable to the Contractor shall be adjusted for rises or falls in the
cost of labor, Goods and other inputs to the Works, by the addition or deduction of the amounts determined
by the formulae prescribed in this Sub-Clause. To the extent that full compensation for any rise or fall in
Costs is not covered by the provisions of this or other Clauses, the Accepted Contract Amount shall be
deemed to have included a mount to cover the contingency of other rises and falls in costs.

1393 The adjustment to be applied to the amount otherwise payable to the Contractor, as valued in accordance
with the appropriate Schedule and certified in Payment Certificates, shall be determined from formulae
for each of the currencies in which the Contract Price is payable. No adjustment is to be applied to work
valued on the basis of Costor current prices. The formulae shall be of the following general type:
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Price Adjustment Formula

Prices shall be adjusted for fluctuations in the cost of inputs only if provided for in the SCC. If
so provided, the amounts certified in each payment certificate, before deducting for Advance
Payment, shall be adjusted by applying the respective price adjustment factor to the payment
amounts due in each currency. A separate formula of the type specified below applies:

P=A+BIm/lo
where:
P is the adjustment factor for the portion of the Contract Price payable.
A and B a re coefficients specified in the SCC, representing then on adjustable and
adjustable portions, respectively, ofthe Contract Price payable and
I m isthe index prevailing at the end of the month being invoiced and loc is the index
prevailing 30 days before Bid opening for inputs payable.

NOTE: The sum of the two coefficients A and B should be 1 (one) in the formula for each
currency. Normally, both coefficients shall be the same in the formulae for all currencies,
since coefficient A, for the non adjustable portion of the payments, is a very approximate
figure (usually 0.15) to take account of fixed cost elements or other nonadjustable
components. The sum of the adjustments for each currency are added to the Contract
Price.

1394  The costindices or reference prices stated in the table of adjustment data shall be used. If their source is in
doubt, it shall be determined by the Engineer. Forth is purpose, reference shall be made to the values of the indices
at stated dates (quoted in the fourth and fifth columns respectively of the table) for the purposes of clarification
of the source; although these dates (and thus these values) may not correspond to the base cost indices.

1395 In cases where the “currency of index” is not the relevant currency of payment, each index shall be
converted into the relevant currency of payment at the selling rate, established by the Central Bank of Kenya, of
this relevant currency on the above date for which the index is required to be applicable.

1396  Until such time as each current cost index is available, the Architect shall determine a provisional index for
the issue of Interim Payment Certificates. When a current cost index is available, the adjustment shall be
recalculated accordingly.

1397  If the Contractor fails to complete the Works within the Time for Completion, adjustment of prices there
after shall be made using either (i) each index or price applicable on the date 49 days prior to the expiry of the Time
for Completion of the Works, or (ii) the current index or price, whichever is more favorable to the Procuring Entity.

1398  The weightings (coefficients) for each of the factors of cost stated in the table(s) of adjustment data shall
only be adjusted if they have been rendered unreasonable, unbalanced or in applicable, as a result of Variations.

14. CONTRACT PRICE AND PAYMENT

172  The Contract Price

1721 Unless otherwise stated in the Special Conditions:
a) The value of the payment certificate shall be agreed or determined under Sub-Clause 12.3 [Evaluation]
and be subject to adjustments in accordance with the Contract;

h) the Contractor shall pay all taxes, duties and fees required to be paid by him under the Contract, and the
Contract Price shall not be adjusted for any of these costs except as stated in Sub-Clause 13.7
[Adjustments for Changes in Legislation];
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¢) any quantities which may be set out in the Bill of Quantities or other Schedule are estimated quantities
and are not to be taken as the actual and correct quantities:

i) of the Workswhich the Contractor is required to execute, or
ii) for the purposes of Clausel2 [Measurement and Evaluation]; and

d) the Contractor shall submit to the Engineer, within 30 days after the Commencement Date, a proposed
breakdown of eachlump sum price in the Schedules. The Architect may take account of the break down
when preparing Payment Certificates but shall not be bound by it.

1722 Notwithstanding the provisions of subparagraph (b), Contractor's Equipment, including essential spare
parts there for, imported by the Contractor for the sole purpose of executing the Contract shall not be
exempt from the payment of import duties and taxes upon importation.

173 Advance Payment

131 The Procuring Entity shall make an advance payment, as an interest-free loan for mobilization andcash
flow support, whenthe Contractor submits a guarantee in accordance with this Clause. The total advance
payment, the number and timing of instalments (if more than one), and the applicable currencies and
proportions, shall be as stated in the Special Conditions of Contract.

1732 Unless and until the Procuring Entity receives this guarantee, or if the total advance payment is not
stated in the Special Conditions of Contract, this Sub-Clause shall not apply.

1733 The Architect shall deliver to the Procuring Entity and to the Contractor an Interim Payment Certificate
for the advance payment or its first instalment after receiving a Statement (under Sub-Clause 14.3
[Application for Interim Payment Certificates]) and after the Procuring Entity receives (i) the
Performance Security in accordance with Sub-Clause 4.2 [Performance Security] and (ii) a guarantee
in amounts and currencies equal to the advance payment. This guarantee shall be issued by a reputable
bank or financial institutions elected by the Contractor and shall be in the form annexed to the Special
Conditions or in another form approved by the Procuring Entity.

1734 The Contractor shall ensure that the guarantee is valid and enforceable until the advance payment has
been repaid, but its amount shall be progressively reduced by the amount repaid by the Contractor as
indicated in the Payment Certificates. If the terms of the guarantee specify its expiry date, and the
advance payment has not been repaid by the date 30 days prior to the expiry date, the Contractor shall
extend the validity of the guarantee until the advance payment has been repaid.

1735  Unless stated otherwise in the Special Conditions of Contract, the advance payment shall be repaid
through percentage deductions from the interim payments determined by the Architect in accordance
with Sub-Clause 14.6 [Issue of Interim Payment Certificates], as follows:

a) Deductions shall commence in the next interim Payment Certificate following that in which the total of
all certified interim payments (excluding the advance payment and deductions and repayments of
retention) exceeds 30 percent (30%) of the Accepted Contract Amount less Provisional Sums; and

b) deductions shall be made at the amortization rate stated in the Special Conditions of Contract of the
amount of each Interim Payment Certificate (excluding the advance payment and deductions for its
repayments as well as deductions for retention money) in the currencies and proportions of the advance
payment until such time as the advance payment has been repaid; provided that the advance payment
shall be completely repaid prior to the time when 90 percent (90%) of the Accepted Contract Amount
less Provisional Sums has been certified for payment.

1736  If the advance payment has not been repaid prior to the issue of the Taking-Over Certificate for the
Works or prior to termination under Clause 15 [Termination by Procuring Entity], Clause 16
[Suspension and Termination by Contractor] or Clause 19 [Force Majeure] (as the case may be), the
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whole of the balance then outstanding shall immediately become due and in case of termination under
Clause 15 [Termination by Procuring Entity], except for Sub-Clause 14.2.7 [Procuring Entity's
Entitlement to Termination for Convenience], payable by the Contractor to the Procuring Entity.

174 Application for Interim Payment Certificates

1741 The Contractor shall submit a Statement (in number of copies indicated in the Special Conditions of
Contract) to the Architect after the end of each month, in a form approved by the Engineer, showing
in detail the amounts to which the Contractor considers itself to be entitled, together with supporting
documents which shall include the report on the progress during this month in accordance with Sub-
Clause4.21 [Progress Reports].

1742  The Statement shall include the following items, as applicable, which shall be expressed in the various
currencies in which the Contract Price is payable, in the sequence listed:

a) the estimated contract value of the Works executed and the Contractor's Documents produced up to the
end of the month (including Variations but excluding items described in sub-paragraphs (b) to (g)
below);

b) any amounts to be added and deducted for changes in legislation and changes in cost, in accordance
with Sub-Clause 13.7 [Adjustments for Changes in Legislation] and Sub-Clause 13.8 [Adjustments
for Changes in Cost];

¢) any amount to be deducted for retention, calculated by applying the percentage of retention stated in
the Special Conditions of Contract to the total of the above amounts, until the amount so retained by
the Procuring Entity reaches the limit of Retention Money (if any) stated in the Special Conditionsof
Contract;

d) any amounts to be added for the advance payment and (if more than one instalment) and to be deducted
for its repayments in accordance with Sub-Clause 14.2 [Advance Payment];

e) any amounts to be added and deducted for Plant and Materials in accordance with Sub-Clause 14.5
[Plant and Materials intended for the Works];

f) any other additions or deductions which may have become due under the Contractor otherwise,
including those under Clause 20 [Claims, Disputes and Arbitration]; and

g) the deduction of amounts certified in all previous Payment Certificates.

175 Schedule of Payments

1751 If the Contract includes a schedule of payments specifying the instalments in which the Contract Price
will be paid, then unless otherwise stated in this schedule:
a) The instalments quoted in this schedule of payments shall be the estimated contract values for the
purposes of sub-paragraph (a) of Sub-Clause 14.3 [Application for Interim Payment Certificates];

h) Sub-Clause 14.5 [Plant and Materials intended for the Works] shall not apply; and

¢) If these instalments are not defined by reference to the actual progress achieved in executing the
Works, and if actualprogress is found to be less or more than that on which this schedule of payments
was based, then the Architect may proceed in accordance with Sub-Clause 3.5 [Determinations] to
agree or determine revised instalments, which shall take account of the extent to which progress is
less or more than that on which the instalments were previously based.

1752 If the Contract does not include a schedule of payments, the Contractor shall submit non-binding
estimates of the payments which he expects to become due during each quarterly period. The first
estimate shall be submitted within 42 days after the Commencement Date. Revised estimates shall be
submitted at quarterly intervals, until the Taking-Over Certificate has been issued for the Works.

176  Plant and Materials intended for the Works
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1761 If this Sub-Clause applies, Interim Payment Certificates shall include, under sub-paragraph (e) of Sub-
Clause 14.3, (i) an amount for Plant and Materials which have been sent to the Site for incorporation in
the Permanent Works, and (ii) a reduction when the contract value of such Plant and Materials is
included as part of the Permanent Works under sub-paragraph (a) of Sub-Clause 14.3 [Application for
Interim Payment Certificates].

1762  If the lists referredto in sub-paragraphs (b)(i) or (c)(i) below are not included in the Schedules, this Sub-
Clause shall not apply.

1763 The Architect shall determine and certify each addition if the following conditions are satisfied:

a) The Contractor has:
i) kept satisfactory records (including the orders, receipts, Costsand use of Plant and Materials) which are
available for inspection, and
(i)  submitted statement of the Cost of acquiring and delivering the Plant and Materials to the Site,
supported by satisfactory evidence;

and either:

b) the relevant Plant and Materials:

i) arethose listed in the Schedules for payment when shipped,

ii) have beenshipped to Kenya, enroute to the Site, in accordance with the Contract; and

iii) are described in a clean shipped bill of lading or other evidence of shipment, which has been
submitted to the Architect together with evidence of payment of freight and insurance, any other
documents reasonably required, and a bank guarantee in a form and issued by an entity approved
by the Procuring Entity in amounts and currencies equal to the amount due under this Sub-Clause:
this guarantee may be in a similar form to the form referred to in Sub-Clausel4.2 [Advance
Payment] and shall be valid until the Plant and Materials are properly stored on Site and protected
against loss, damage or deterioration; or

¢) therelevant Plant and Materials:
i) arethose listed in the Schedules for payment when delivered to the Site, and

ii) have been delivered to and are properly stored on the Site, are protected against loss, damage or
deterioration and appear to be in accordance with the Contract.

1764 The additional amount to be certified shall be the equivalent of eighty percent (80%) of the Architect
determination of the cost of the Plant and Materials (including delivery to Site), taking account of the
documents mentioned in this Sub-Clause and of the contract value of the Plant and Materials.

1765 The currencies for this additional amount shall be the same as those in which payment will become due
when the contract value is included under sub-paragraph (a) of Sub-Clause 14.3 [Application for Interim
Payment Certificates]. Atthat time, the Payment Certificate shall include the applicable reduction which
shall be equivalent to, and in the same currencies and proportions as, this additional amount for the
relevant Plant and Materials.

177 lIssue of Interim Payment Certificates

1771 No amount will be certified or paid until the Procuring Entity has received and approved the
Performance Security. Thereafter, the Architect shall, within 30 days after receiving a Statement and
supporting documents, deliver to the Procuring Entity and to the Contractor an Interim Payment
Certificate which shall state the amount which the Architect fairly determines to be due, with all
supporting particulars for any reduction or withholding made by the Architect on the Statement if any.

1772 However, prior to issuing the Taking-Over Certificate for the Works, the Architect shall not be bound
to issue an Interim Payment Certificate inan amount which would (after retentionand other deductions)
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be less than the minimum amount of Interim Payment Certificates (if any) stated in the Special
Conditions of Contract. In this event, the Architect shall give notice to the Contractor accordingly.

1773 An Interim Payment Certificate shall not be withheld for any other reason, although:

a) if anything supplied or work done by the Contractor is not in accordance with the Contract, the cost of
rectification or replacement may be withheld until rectification or replacement has been completed;
and/or

b) if the Contractor was or is failing to perform any work or obligation in accordance with the Contract,

and had been so notified by the Engineer, the value of this work or obligation may be withheld until the
work or obligation has been performed.

4.6.4 The Architect may in any Payment Certificate make any correction or modification that should properly be
made to any previous Payment Certificate. A Payment Certificate shall not be deemed to indicate the
Architect acceptance, approval, consent or satisfaction.

147 Payment

1471 The Procuring Entity shall pay to the Contractor:

a) The advance payment shall be paid within 60 days after signing of the contract by both parties or within
60 days after receiving the documents in accordance with Sub-Clause 4.2 [Performance Security] and
Sub- Clause 14.2 [Advance Payment], whichever is later;

b) The amount certified in each Interim Payment Certificate within 60 days after the Architect Issues Interim
Payment Certificate; and

¢) the amount certified in the Final Payment Certificate within 60 days after the Procuring Entity Issues
Interim Payment Certificate; or after determination of any disputed amount shown in the Final Statement
in accordance with Sub-Clause 16.2 [Terminationby Contractor].

1472 Payment of the amount due in each currency shall be made into the bank account, nominated by the
Contractor, in the payment country (forth is currency) specified in the Contract.

148 Delayed Payment

1481 If the Contractor does not receive payment in accordance with Sub-Clause 14.7 [Payment], the Contractor
shall be entitled to receive financing charges (simple interest) monthly on the amount unpaid during the
period of delay. This period shall be deemed to commence on the date for payment specified in Sub-Clause
14.7 [Payment], irrespective (in the case of its sub-paragraph (b) of the date on which any Interim Payment
Certificate is issued.

1482 These financing charges shall be calculated at the annual rate of three percentage points above the mean rate
of the Central Bank in Kenya of the currency of payment, or if not available, the interbank offered rate,and
shall be paid in such currency.

1483 The Contractor shall be entitled to this payment without formal notice and certification, and without
prejudice to any other right or remedy.

149 Payment of Retention Money

1491 When the Taking-Over Certificate has been issued for the Works, the first half of the Retention Money
shall be certified by the Architect for payment to the Contractor. If a Taking-Over Certificate is issued for
a Section or part of the Works, a proportion of the Retention Money shall be certified and paid. This
proportion shall behalf (50%) of the proportion calculated by dividing the estimated contract value of the
Section or part, by the estimated final Contract Price.
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1492 Promptly after the latest of the expiry dates of the Defects Liability Periods, the outstanding balance of the
Retention Money shall be certified by the Architect for payment to the Contractor. If a Taking-Over
Certificate was issued for a Section, a proportion of the second half of the Retention Money shall be
certified and paid promptly after the expiry date of the Defects Notification Period for the Section. This
proportion shall behalf (50%) of the proportion calculated by dividing the estimated contract value of the
Section by the estimated final Contract Price.

1493  However, if any work remains to be executed under Clause 11 [Defects Liability], the Architect shall be
entitled to withhold certification of the estimated cost of this work until it has been executed.

1494 When calculating these proportions, no account shall be taken of any adjustments under Sub-Clause 13.7
[Adjustments for Changes in Legislation] and Sub-Clause13.8 [Adjustments for Changes in Cost].

1495  Unless otherwise stated in the Special Conditions, when the Taking-Over Certificate has been issued for
the Works and the first half of the Retention Money has been certified for payment by the Engineer, the
Contractor shall be entitled to substitute a Retention Money Security guarantee, in the form annexed to
the Special Conditions or in another form approved by the Procuring Entity and issued by a reputable bank
or financial institution selected by the Contractor, for the second half of the Retention Money.

149%  The Procuring Entity shall return the Retention Money Security guarantee to the Contractor within 14
days after receiving a copy of the Completion Certificate.

1410 Statement at Completion

14100 Within 84 days after receiving the Taking-Over Certificate for the Works, the Contractor shall submit to
the Architect three copies of a Statement at completion with supporting documents, in accordance with
Sub- Clause 14.3 [Application for Interim Payment Certificates], showing:

a) the value of all work done in accordance with the Contract up to the date stated in the Taking-Over
Certificate for the Works,

b) any further sums which the Contractor considers to be due, and

C) an estimate of any other amounts which the Contractor considers will become due to him under the

Contract. Estimated amounts shall be shown separately in this Statement at completion.

14102 The Architect shall then certify in accordance with Sub-Clause 14.6 [Issue of Interim Payment
Certificates].

1411 Application for Final Payment Certificate

14111 Within 60 days after receiving the Completion Certificate, the Contractor shall submit, to the Engineer,
six copies of a draft final statement with supporting documents showing in detail in a form approved by the
Engineer:

a) The value of all work done in accordance with the Contract, and
b)  Any further sums which the Contractor considers to be due to him under the Contractor otherwise.

1112 If the Architect disagrees with or cannot verify any part of the draft final statement, the Contractor shall
submit such further information as the Architect may reasonably require within 30 days from receipt of
said draft and shall make such changes in the draft as may be agreed between them. The Contractor shall
then prepare and submit to the Architect the final statement as agreed. This agreed statement is referred to
in these Conditions as the “Final Statement”.

14113 However, if, following discussions between the Architect and the Contractor and any changes to the
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draft final statement whichare agreed, it becomes evident that a dispute exists, the Architect shall deliver
to the Procuring Entity (with a copy to the Contractor) an Interim Payment Certificate for the agreed
parts of the draft final statement. Thereafter, if the dispute is finally resolved under Sub-Clause

20.4 [Obtaining Dispute Board's Decision] or Sub-Clause 20.5 [Amicable Settlement], the Contractor
shall then prepare and submit to the Procuring Entity (with a copy to the Engineer) a Final Statement.

1412  Discharge

When submitting the Final Statement, the Contractor shall submit a discharge which confirms that the total of the
Final Statement represents full and final settlement of all moneys due to the Contractor under or in connection
with the Contract. This discharge may state that it becomes effective when the Contractor has received the
Performance Security and the outstanding balance of this total, in which event the discharge shall be effective
on such date.

1413  Issue of Final Payment Certificate

w1 Within 30days after receiving the Final Statement and discharge in accordance with Sub-Clause 14.11
[Application for Final Payment Certificate] and Sub-Clause 14.12 [Discharge], the Architect shall deliver,
to the Procuring Entity and to the Contractor, the Final Payment Certificate which shall state:

a) The amount which he fairly determines is finally due, and

b) After giving credit to the Procuring Entity for all amounts previously paid by the Procuring Entity and for
all sums to which the Procuring Entity is entitled, the balance (if any) due from the Procuring Entity tothe
Contractor or from the Contractor to the Procuring Entity, as the case may be.

“R  If the Contractor has not applied for a Final Payment Certificate in accordance with Sub-Clause 14.11
[Application for Final Payment Certificate] and Sub-Clause 14.12 [Discharge], the Architect shall
request the Contractor to do so. If the Contractor fails to submit an application within a period of 30
days, the Architect shall issue the Final Payment Certificate for such amount as he fairly determines to
be due.

14.14 Cessation of Procuring Entity's Liability

14141 The Procuring Entity shall not be liable to the Contractor for any matter or thing under or in connection
with the Contractor execution of the Works, exceptto the extent that the Contractor shall have included
an amount expressly for it:

a) inthe Final Statement and also,
b) (except for matters or things arising after the issue of the Taking-Over Certificate for the Works) in the
Statement at completion described in Sub-Clause 14.10 [Statement at Completion].

14142 However, this Sub-Clause shall not limit the Procuring Entity's liability under his indemnification
obligations, or the Procuring Entity's liability in any case of fraud, deliberate default or reckless
misconduct by the Procuring Entity.

14.15 Currencies of Payment

The Contract Price shall be paid in the currency or currencies named in the Schedule of Payment Currencies.
If more than one currency is so named, payments shall be made as follows:

a) If the Accepted Contract Amount was expressed in Local Currency only:

i) the proportions or amounts of the Local and Foreign Currencies, and the fixed rates of exchange
to be used for calculating the payments, shall be as stated in the Schedule of PaymentCurrencies,
except as otherwise agreed by both Parties;

ii) payments and deductions under Sub-Clause 13.5 [Provisional Sums] and Sub-Clause 13.7

108



[Adjustments for Changes in Legislation] shall be made in the applicable currencies and
proportions; and

iii) other payments and deductions under sub-paragraphs (a) to (d) of Sub-Clause 14.3 [Application
for Interim Payment Certificates] shall be made in the currencies and proportions specified in
sub- paragraph (a) (i) above;

h) payment of the damages specified in the Special Conditions of Contract, shall be made in the
currencies and proportions specified in the Schedule of Payment Currencies;

C) other payments to the Procuring Entity by the Contractor shall be made in the currency in which
the sum was expended by the Procuring Entity, or in such currency as may be agreed by both
Parties;

d) if any amount payable by the Contractor to the Procuring Entity in a particular currency exceeds

the sum payable by the Procuring Entity to the Contractor in that currency, the Procuring Entity
may recover the balance of this amount from the sums otherwise payable to the Contractor in
other currencies; and

e) if no rates of exchange are stated in the Schedule of Payment Currencies, they shall be those
prevailing on the Base Date and determined by the Central Bank of Kenya.

15. TERMINATION BY PROCURING ENTITY
178  Notice to correct anydefects or failures

If the Contractor fails to carry out any obligation under the Contract, the Architect may by notice require the
Contractor to make good the failure and to remedy it within 30 days.

17  Termination by Procuring Entity

1791 The Procuring Entity shall be entitled to terminate the Contract if the Contractor breaches the
contract based on following circumstances which shall include but not limited to:

a)  fails to comply with Sub-Clause 4.2 [Performance Security] or with a notice under Sub-Clause
15.1 [Notice to Correct],

b)  abandons the Works or otherwise plainly demonstrates the intention not to continue performance
of his obligations under the Contract,

¢)  without reasonable excuse fails:
i) to proceed with the Works in accordance with Clause 8 [Commencement, Delays and
Suspension], or
ii)  to comply with a notice issued under Sub-Clause 7.5 [Rejection] or Sub-Clause 7.6 [Remedial
Work], within 30 days after receiving it,

d)  subcontracts the major part or whole of the Works or assigns the Contract without the consent of the
Procuring Entity,

e)  becomes bankrupt or insolvent, goes into liquidation, has a receiving or administration order made
against him, compounds with his creditors, or carries on business under a receiver, trustee or manager
for the benefit of his creditors, or if any act is done or event occurs which (under applicableLaws) has
a similar effect to any of these acts or events, or

f)  gives or offers to give (directly or indirectly) to any person any bribe, gift, gratuity, commission or
other thing of value, as an induce mentor reward:

i) fordoing or for bearing to do any action in relation to the Contract, or
i) for showing or for bearing to show favor or disfavor to any person in relation to the Contract, or

i) if any of the Contractor's Personnel, agents or Subcontractors gives or offers to give (directly or
indirectly) to any person any such induce mentor reward as is described in this sub-paragraph (f).
However, lawful inducements and rewards to Contractor's Personnel shall not entitle
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termination, or
g) Ifthe contract or repeatedly fails to remedy delivers defective work,

h) basedon reasonable evidence, has engaged in Fraud and Corruption asdefined in paragraph2.2 of the
Appendix B to these General Conditions, in competing for or in executing the Contract.

1792 In any of these events or circumstances, the Procuring Entity may, upon giving 14 days' notice to the
Contractor, terminate the Contract and expel the Contractor from the Site. However, in the case of sub-
paragraph (e) or (f) or (g) or (h), the Procuring Entity may by notice terminate the Contractimmediately.

17193  The Procuring Entity's election to terminate the Contract shall not prejudice any other rights of the
Procuring Entity, under the Contractor otherwise.

17194  The Contractor shall then leave the Site and deliver any required Goods, all Contractor's Documents,
and other design documents made by or for him, to the Engineer. However, the Contractor shall use his
best efforts to comply immediately with any reasonable instructions included in the notice (i) for the
assignment of any subcontract, and (ii) for the protection of life or property or for the safety of the
Works.

1795  After termination, the Procuring Entity may complete the Works and/ or arrange for any other entities to
do so. The Procuring Entity and these entities may then use any Goods, Contractor's Documents and
other design documents made by or on behalf of the Contractor.

1796  The Procuring Entity shall then give notice that the Contractor's Equipment and Temporary Works will
be released to the Contractor at or near the Site. The Contractor shall promptly arrange their removal,
at the risk and cost of the Contractor. However, if by this time the Contractor has failed to make a
payment due to the Procuring Entity, these items may be sold by the Procuring Entity in order to recover
this payment. Any balance of the proceeds shall then be paid to the Contractor.

180 Valuation at Date of Termination

As soon as practicable after a notice of termination under Sub-Clause 15.2 [Termination by Procuring Entity]
has taken effect, the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or
determine the value of the Works, Goods and Contractor's Documents, and any other sums due to the
Contractor for work executed in accordance with the Contract.

181 Payment after Termination

After a notice of termination under Sub-Clause 15.2 [Termination by Procuring Entity] has taken effect, the
Procuring Entity may:
a) Proceed inaccordance with Sub-Clause 2.5 [Procuring Entity's Claims],
h) withhold further payments to the Contractor until the costs of execution, completion and remedying of
any defects, damages for delay in completion (if any), and all other costs incurred by the Procuring
Entity, have been established, and/ or

¢) recover from the Contractor any losses and damages incurred by the Procuring Entity and any extra
costs of completing the Works, after allowing for any sum due to the Contractor under Sub-Clause 15.3
[\Valuation at Date of Termination]. After recovering any such losses, damages and extra costs, the
Procuring Entity shall pay any balance to the Contractor.

18 Procuring Entity's Entitlement to Termination for Convenience
The Procuring Entity shall be entitled to terminate the Contract, at any time at the Procuring Entity's
convenience, by giving notice of such termination to the Contractor. The termination shall take effect 30 days

after the later of the dates on which the Contractor receives this notice or the Procuring Entity returns the
Performance Security. The Procuring Entity shall not terminate the Contract under this Sub-Clause in order to
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execute the Works itself or to arrange for the Works to be executed by another contractor or to avoid a
termination of the Contract by the Contractor under Clause 16.2 [Termination by Contractor]. After this
termination, the Contractor shall proceed in accordance with Sub-Clause 16.3 [Cessation of Work and Removal
of Contractor's Equipment] and shall be paid in accordance with Sub-Clause 16.4 [Payment on Termination].

183 Fraud and Corruption

The Contractor shall ensure compliance with the Kenya Government's Anti-Corruption Laws and its prevailing
sanctions.

134 Corrupt gifts and payments of commission

1841 The Contractor shall not;

a) Offer or give or agree to give to any person in the service of the Procuring Entity any gift or
consideration of any kind as an inducement or reward for doing or for bearing to door for having
done or for borne to do any actin relation to the obtaining or execution of this or any other Contract
for the Procuring Entity or for showing or for bearing to show favor or disfavor to any person in
relation to this or any other contract for the Procuring Entity.

h)  Enter into this or any other contract with the Procuring Entity in connection with which
commission has been paid or agreed to be paid by him or on his behalf or to his knowledge, unless
before the Contract is made particulars of any such commission and of the terms and conditions
of any agreement for the payment there of have been disclosed in writing to the Procuring Entity.

1842 Any breach of this Condition by the Contractor or by anyone employed by him or acting on his behalf
(whether with or without the knowledge of the Contractor) shall be an offence under the provisions of the
Public Procurement and Asset Disposal Act (2015) and the Anti-Corruption and Economic Crimes Act (2003)
of the Laws of Kenya.

16. SUSPENSION AND TERMINATION BY CONTRACTOR
185 Contractor's Entitlement to Suspend Work

181 If the Architect fails to certify in accordance with Sub-Clause 14.6 [Issue of Interim Payment
Certificates] or Sub-Clause 14.7 [Payment],or not receiving instructions that would enable the
contractor to proceed with the works in accordance with the program, the Contractor may, after giving
not less than 30 days' notice to the Procuring Entity, suspend work (or reduce the rate of work) unless
and until the Contractor has received the Payment Certificate, reasonable evidence or payment, as the
case may be and as described in the notice.

182 The Contractor's action shall not prejudice his entitlements to financing charges under Sub-Clause
14.8 [Delayed Payment] and to termination under Sub-Clause 16.2 [Termination by Contractor].

1853 If the Contractor subsequently receives such Payment Certificate, evidence or payment (as described
in the relevant Sub-Clause and in the above notice) before giving a notice of termination, the
Contractor shall resume normal working as soon as is reasonably practicable.

184 If the Contractor suffers delay and/or incurs Cost as a result of suspending work (or reducing the rate
of work) in accordance with this Sub-Clause, the Contractor shall give notice to the Architect and shall
be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to:

a)  an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4
[Extension of Time for Completion], and
b)  payment of any such Cost-plus profit, which shall be included in the Contract Price.
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18 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5
[Determinations] to agree or determine these matters.

187 Termination by Contractor

1871 The Contractor shall be entitled to terminate the Contract if;

a)  the Architect fails, within 60 days after receiving a Statement and supporting documents, to issue the
relevant Payment Certificate,

b)  the Contractor does not receive the amount due under an Interim Payment Certificate within 90 days
after the expiry of the time stated in Sub-Clausel 4.7 [Payment] within which payment is to be made
(except for deductions in accordance with Sub-Clause 2.5 [Procuring Entity's Claims]),

¢) the Procuring Entity substantially fails to perform his obligations under the Contract in such manner as
to materially and adversely affect the economic balance of the Contract and/or the ability of the
Contractor to perform the Contract,

d) a prolonged suspension affects the whole of the Works as described in Sub-Clause 8.11 [Prolonged
Suspension], or

e) the Procuring Entity becomes bankrupt or insolvent, goes into liquidation, has a receiving or
administration order made against him, compounds with his creditors, or carries on business under a
receiver, trustee or manager for the benefit of his creditors, or if any act is done or event occurs which
(under applicable Laws) has a similar effect to any of these acts or events.

f)  the Contractor does not receive the Architect instruction recording the agreement of both Parties on

the fulfilment of the conditions for the Commencement of Works under Sub-Clause 8.1
[Commencement of Works].

1872  Inany of these events or circumstances, the Contractor may, upon giving 14 days' notice to the Procuring
Entity, terminate the Contract. However, in the case of sub-paragraph (f) or (g), the Contractor mayby notice
terminate the Contract immediately.

1873  The Contractor's election to terminate the Contract shall not prejudice any other rights of the Contractor,
under the Contractor otherwise.

188  Cessation of Work and Removal of Contractor's Equipment

After a notice of termination under Sub-Clause 15.5 [Procuring Entity's Entitlement to Termination for
Convenience], Sub-Clause 16.2 [Termination by Contractor] or Sub-Clause 19.6 [Optional Termination,
Payment and Release] has taken effect, the Contractor shall promptly:
a)  cease all further work, except for such work as may have been instructed by the Architect for the
protection of life or property or for the safety of the Works,
b)  hand over Contractor's Documents, Plant, Materials and other work, for which the Contractor has
received payment, and

¢) remove all other Goods from the Site, except as necessary for safety, and leave the Site.

189 Payment on Termination

After anotice of termination under Sub-Clause 16.2 [Termination by Contractor] has taken effect, the Procuring
Entity shall promptly:
a)  Returnthe Performance Securityto the Contractor,

h)  pay the Contractor in accordance with Sub-Clause 19.6 [Optional Termination, Payment and
Release], and

¢)  paytothe Contractorthe amount of any loss or damage sustained by the Contractor as aresult of this
termination.

17. RISK AND RESPONSIBILITY
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190 Indemnities

1901 The Contractor shall indemnify and hold harmless the Procuring Entity, the Procuring Entity's
Personnel, and their respective agents, against and from all claims, damages, losses and expenses
(including legal fees and expenses) in respect of:

a) Bodily injury, sickness, disease or death, of any person what so ever arising out of or in the course of or
by reason of the Contractor's design (if any), the execution and completion of the Works and the
remedying of any defects, unless attributable to any negligence, willful actor breach of the Contract by
the Procuring Entity, the Procuring Entity's Personnel, or any of their respective agents, and

h) damage to or loss of any property, real or personal (other than the Works), to the extent that such
damage or loss arises out of or in the course of or by reason of the Contractor's design (if any), the
execution and completion of the Works and the remedying of any defects, unless and to the extent that
any such damage or loss is attributable to any negligence, willful act or breach of the Contract by the
Procuring Entity, the Procuring Entity's Personnel, their respective agents, or anyone directly or
indirectly employed by any of them.

192  The Procuring Entity shall indemnify and hold harmless the Contractor, the Contractor's Personnel,
and their respective agents, against and from all claims, damages, losses and expenses (including legal
fees and expenses) in respect of (1) bodily injury, sickness, disease or death, which is attributable to
any negligence, willful act or breach of the Contract by the Procuring Entity, the Procuring Entity's
Personnel, or any of their respective agents, and (2) the matters for which liability may be excluded
from insurance cover, as described in sub-paragraphs (d)(i), (ii) and (iii) of Sub-Clause 18.3 [Insurance
Against Injury to Persons and Damage to Property], unless and to the extent that any suchdamage or
loss is attributable to any negligence, willful actor breach of the Contract by the contractor, the
contractor's Personnel, their respective agents, or anyone directly or indirectly employed by any of
them.

191 Contractor's Care of the Works

1911 The Contractor shall take full responsibility for the care of the Works and Goods from the Commencement
Date until the Taking-Over Certificate is issued (or is deemed to be issued under Sub-Clause 10.1 [Taking
Over of the Works and Sections]) for the Works, when responsibility for the care of the Works shall pass to
the Procuring Entity. If a Taking-Over Certificate is issued (or is so deemed to be issued) for any Sectionor
part of the Works, responsibility for the care of the Section or part shall then pass to the Procuring Entity.

1912  After responsibility has accordingly passed to the Procuring Entity, the Contractor shall take responsibility
for the care of any work which is outstanding on the date stated in a Taking-Over Certificate, until this
outstanding work has been completed.

1913 If any loss or damage happens to the Works, Goods or Contractor's Documents during the period when the
Contractor is responsible for their care, from any cause not listed in Sub-Clause 17.3 [Procuring Entity's
Risks], the Contractor shall rectify the loss or damage at the Contractor's risk and cost, so that the Works,
Goods and Contractor's Documents conform with the Contract.

1914 The Contractor shall be liable for any loss or damage caused by any actions performed by the Contractor
after a Taking-Over Certificate has been issued. The Contractor shall also be liable for any loss or damage
which occurs after a Taking-Over Certificate has been issued and which arose from a previous event for
which the Contractor was liable.

19 Procuring Entity's Risks

The risks referredto in Sub-Clause 17.4 [Consequences of Procuring Entity's Risks] below, in so farasthey
directly affect the execution of the Works in Kenya, are:

a)  Warhostilities (whether war be declared or not),

b)  rebellion, riot, commotion or disorder, terrorism, sabotage by persons other than the Contractor's
Personnel,
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1931

1932

1933

191

1942

1943

1944

1945

explosive materials, ionizing gradiation or contamination by radio-activity, except as may be
attributable to the Contractor's use of such explosives, radiation or radio-activity,

pressure waves caused by aircraft or other aerial devices traveling at sonic or supersonic speeds,

use or occupation by the Procuring Entity of any part of the Permanent Works, except as may be
specified in the Contract,

design of any part of the Works by the Procuring Entity's Personnel or by others for whom the
Procuring Entity is responsible, and

any operation of the forces of nature which is Unforeseeable or against which an experienced
contractor could not reasonably have been expectedto have taken adequate preventive precautions.

Consequences of Procuring Entity's Risks

If and to the extent that any of the risks listed in Sub-Clause 17.3 above results in loss or damage to
the Works, Goods or Contractor's Documents, the Contractor shall promptly give notice to the
Architect and shall rectify this loss or damage to the extent required by the Engineer.

If the Contractor suffers delay and/ or incurs Cost from rectifying this loss or damage, the Contractor
shall give a further notice to the Architect and shall be entitled subject to Sub-Clause 20.1
[Contractor's Claims] to:

(@) Anextension of time for any such delay, if completion is or will be delayed, under Sub-Clause
8.4 [Extension of Time for Completion], and

(b) Payment of any such Cost, which shall be included in the Contract Price. In the case of sub-
paragraphs (e)and

(9) of Sub-Clause 17.3 [Procuring Entity's Risks], Accrued Costs shall be payable.

After receiving this further notice, the Architect shall proceed in accordance with Sub-Clause 3.5
[Determinations] to agree or determine these matters.

Intellectual and Industrial Property Rights

In this Sub-Clause, “infringement” shall refer to an infringement (or alleged infringement) of any
patent, registered design, copyright, trade mark, trade name, trade secret or other intellectual or
industrial property right relating to the Works; and “claim” shall refer to a claim (or proceedings
pursuing a claim) alleging an infringement.

Whenever a Party does not give notice to the other Party of any claim within 30 days of receiving the
claim, the first Party shall be deemed to have waived any rightto indemnity under this Sub-Clause.

The Procuring Entity shall indemnify and hold the Contractor harmless against and from any claim
alleging aninfringement which is or was:
a)  Anun avoidable result of the Contractor's compliance with the Contract, or
h)  Aresult of any Works being used by the Procuring Entity:
i)  forapurpose other than that indicated by, or reasonably to be inferred from, the Contract, or
ii)  inconjunction with anything not supplied by the Contractor, unless such use wasdisclosed
to the Contractor prior to the Base Date or is stated in the Contract.

The Contractor shall indemnify and hold the Procuring Entity harmless again stand from any other
claim which arises out of or in relation to (i) the manufacture, use, sale or import of any Goods, or

(ii) any design for which the Contractor is responsible.

If a Party is entitled to be indemnified under this Sub-Clause, the indemnifying Partymay (at its cost)
conduct negotiations for the settlement of the claim, and any litigation or arbitration which may arise
from it. The other Party shall, at the request and cost of the indemnifying Party, assist in contesting the
claim. This other Party (and its Personnel) shall not make any admission which might be prejudicial
to the indemnifying Party, unless the indemnifying Party failed to take over the conduct
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of any negotiations, litigation or arbitration upon being requested to do so by suchother Party.

1946  For operation and maintenance of any plant or equipment installed, the contractor shall grant a non-
exclusive and non-transferable license to the Procuring Entity under the patent, utility models ,or other
intellectual rights owned by the contractor or a third party from whom the contract or has received the
rights to grant sub-licenses and shall also grant to the Procuring Entity a non-exclusive and non-
transferable rights (without the rights to sub-license) to use the knowhow and other technical
information disclosed to the contract or under the contract. Nothing contained here-in shall be
construed as transferring ownership of any patent, utility model, trademark, design, copy right, know-
how or other intellectual rights from the contractor or any other third party to the Procuring Entity.

1% Limitation of Liability

19%1  Neither Party shall be liable to the other Party for loss of use of any Works, loss of profit, loss of any
contractor for any in director consequential loss or damage which may be suffered by the other Party
in connection with the Contract, other than as specifically provided in Sub-Clause 8.7 [Delay
Damages]; Sub-Clause 11.2 [Cost of Remedying Defects]; Sub-Clause 15.4 [Payment after
Termination]; Sub-Clause 16.4 [Payment on Termination]; Sub-Clause 17.1 [Indemnities]; Sub-
Clause 17.4(b) [Consequences of Procuring Entity's Risks] and Sub-Clause 17.5 [Intellectual and
Industrial Property Rights].

1952  The total liability of the Contractor to the Procuring Entity, under or in connection with the Contract
other than under Sub-Clause 4.19 [Electricity, Water and Gas], Sub-Clause 4.20 [Procuring Entity's
Equipment and Free- Issue Materials], Sub-Clause 17.1 [Indemnities] and Sub-Clause 17.5
[Intellectual and Industrial Property Rights], shall not exceed the sum resulting from the application
of a multiplier (less or greater than one) to the Accepted Contract Amount, as stated in the Special
Conditions of Contract, or (if such multiplier or other sum is not so stated) the Accepted Contract
Amount.

19%3  This Sub-Clause shall not limit liability in any case of fraud, deliberate default or reckless misconductby
the defaulting Party.

1% Use ofProcuring Entity's Accommodation/Facilities

1%1  The Contractor shall take full responsibility for the care of the Procuring Entity provided
accommodation and facilities, if any, as detailed in the Specification, from the respective dates of
hand-over to the Contractor until cessation of occupation (where hand-over or cessation of occupation
may take place after the date stated in the Taking-Over Certificate for the Works).

1%2  If any loss or damage happens to any of the above items while the Contractor is responsible for their
care arising from any cause whatsoever other than those for which the Procuring Entity is liable, the
Contractor shall, at his own cost, rectify the loss or damage to the satisfaction of the Engineer.

18. INSURANCE

197 General Requirements for Insurances

1971 Inthis Clause, “insuring Party” means, for each type of insurance, the Party responsible for effecting
and maintaining the insurance specified in the relevant Sub-Clause.

1972 Wherever the Contractor is the insuring Party, each insurance shall be effected with insurers and in
terms approved by the Procuring Entity. These terms shall be consistent with any terms agreed by
both Parties before the date of the Letter of Acceptance. This agreement of terms shall take precedence
over the provisions of this Clause.

1973 Wherever the Procuring Entity is the insuring Party, each insurance shall be effected with insurers and
in terms acceptable to the Contractor. These terms shall be consistent with any terms agreed by
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both Parties before the date of the Letter of Acceptance. This agreement of terms shall take
precedence over the provisions of this Clause.

1974 If a policy is required to indemnify joint insured, the cover shall apply separately to each insured as
though a separate policy had been issued for each of the joint insured. If a policy indemnifies additional
jointinsured, namely in addition to the insured specified in this Clause, (i) the Contractor shall act under
the policy on behalf of these additional joint insured except that the Procuring Entity shall act for
Procuring Entity's Personnel, (ii) additional joint insured shall not be entitled to receive payments
directly from the insurer or to have any other direct dealings with the insurer, and (iii) the insuring
Party shall require all additional joint insured to comply with the conditions stipulated in the policy.

1975 Each policy insuring against loss or damage shall provide for payments to be made in the currencies
required to rectify the loss or damage. Payments received from insurers shall be used for the
rectification of the loss or damage.

1976  The relevant insuring Party shall, within the respective periods stated in the Special Conditions of
Contract (calculated from the Commencement Date), submit to the other Party:

a)  Evidence that the insurances described in this Clause have been affected, and

b)  copies of the policies for the insurances described in Sub-Clause 18.2 [Insurance for Works and
Contractor's Equipment] and Sub-Clause 18.3 [Insurance against Injury to Persons and Damage
to Property].

1977 When each premium is paid, the insuring Party shall submit evidence of payment to the other Party.
Whenever evidence or policies are submitted, the insuring Party shall also give notice to the Engineer.

1978  Each Party shall comply with the conditions stipulated in each of the insurance policies. The insuring
Party shall keep the insurers informed of any relevant changes to the execution of the Works and
ensure that insurance is maintained in accordance with this Clause.

1979 Neither Party shall make any material alteration to the terms of any insurance without the prior
approval of the other Party. If an insurer makes (or at tempts to make) any alteration, the Party first
notified by the insurer shall promptly give notice to the other Party.

19710  If the insuring Party fails to effect and keep in force any of the insurances it is required to effect and
maintain under the Contractor fails to provide satisfactory evidence and copies of policies in
accordance with this Sub- Clause, the other Party may (at its option and without prejudice to any other
right or remedy) effect insurance for the relevant coverage and pay the premiums due. The insuring
Party shall pay the amount of these premiums to the other Party, and the Contract Price shallbe adjusted
accordingly.

19711 Nothing in this Clause limits the obligations, liabilities or responsibilities of the Contractor or the
Procuring Entity, under the other terms of the Contractor otherwise. Any amounts not insured or not
recovered from the insurers shall be borne by the Contractor and/or the Procuring Entity.

19712 Procuring Entity in accordance with these obligations, liabilities or responsibilities. However, if the
insuring Partyfails to effect and keep in force an insurance which is available and which it is required
to effect and maintain under the Contract, and the other Party neither approves the omission nor effects
insurance for the coverage relevant to this default, any moneys which should have been recoverable
under this insurance shall be paid by the insuring Party.

19713  Payments by one Party to the other Party shall be subject to Sub-Clause 2.5 [Procuring Entity' s
Claims] or Sub- Clause 20.1 [Contractor's Claims], as applicable.

19714 The Contractor shall be entitled to place all insurance relating to the Contract (including, but not
limited tothe insurance referred to Clause 18) with insurers from any eligible source country.
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198 Insurance forWorks and Contractor's Equipment

181  The insuring Party shall insure the Works, Plant, Materials and Contractor's Documents for not less
than the full reinstatement cost including the costs of demolition, removal of debris and professional
fees and profit. This insurance shall be effective from the date by which the evidence is to be submitted
under sub-paragraph (a) of Sub-Clause 18.1 [General Requirements for Insurances], until the date of
issue of the Taking-Over Certificate for the Works.

1982  The insuring Party shall maintain this insurance to provide cover until the date of issue of the
Performance Certificate, for loss or damage for which the Contractor is liable arising from a cause
occurring prior to the issue of the Taking-Over Certificate, and for loss or damage caused by the
Contractor in the course of any other operations (including those under Clause 11 [Defects Liability]).

1983  The insuring Partyshall insure the Contractor's Equipment for not less than the full replacement value,
including delivery to Site. For each item of Contractor's Equipment, the insurance shall be effective
while it is being transported to the Site and until it is no longer required as Contractor's Equipment.

1984 Unless otherwise stated in the Special Conditions, insurances under this Sub-Clause:
a)  Shall be effected and maintained by the Contractor as insuring Party,

b)  shall be in the joint names of the Parties, who shall be jointly entitled to receive payments from
the insurers, payments being held or allocated to the Partyactually bearing the costs of rectifying
the loss or damage,

¢) shall cover all loss and damage from any cause not listed in Sub-Clause 17.3 [Procuring Entity's
Risks],

d) shall also cover, to the extent specifically required in the tendering documents of the Contract,
loss or damage to a part of the Works which is attributable to the use or occupation by the
Procuring Entity of another part of the Works, and loss or damage from the risks listed in sub-
paragraphs (c), (g) and (h)of Sub-Clause 17.3 [Procuring Entity's Risks], excluding (in each case)
risks which are not insurable at commercially reasonable terms, with deductibles per occurrence
of not more than the amount stated in the Special Conditions of Contract (if an amount is not
so stated, this sub-paragraph (d) shall not apply), and

e)  may however exclude loss of, damage to, and reinstatement of:

i)  apartof the Works which is in a defective condition due to a defect in its design, materials
or workmanship (but cover shall include any other parts which are lost or damaged as a
direct result of this defective condition and not as described in sub-paragraph (ii) below),

i) apartof the Works which is lost or damaged in-order to reinstate any other part of the Works
if this other part is in a defective condition due to a defect in its design, materials or
workmanship,

i) apart of the Works which has been taken over by the Procuring Entity, except to the extent
that the Contractor is liable for the loss or damage, and

iv)  Goods while they are not in Kenya, subject to Sub-Clause 14.5 [Plant and Materials
intended for the Works].

1985  If, more than one year after the Base Date, the cover described in sub-paragraph (d) above ceases to
be available at commercially reasonable terms, the Contractor shall (as insuring Party) give notice to
the Procuring Entity, with supporting particulars. The Procuring Entity shall then (i) be entitled subject
to Sub-Clause 2.5 [Procuring Entity's Claims] to payment of an amount equivalent to such
commercially reasonable terms as the Contractor should have expected to have paid for such cover,
and (ii) be deemed, unless he obtains the cover at commercially reasonable terms, to have approved
the omission under Sub-Clause 18.1 [General Requirements for Insurances].

19 Insurance against Injury to Persons and Damage to Property

191  The insuring Party shall insure against each Party's liability for any loss, damage, death or bodily
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injury which may occur to any physical property (except things insured under Sub-Clause 18.2
[Insurance for Works and Contractor's Equipment]) or to any person (except persons insured under
Sub-Clause 18.4 [Insurance for Contractor's Personnel]), which may arise out of the Contractor's
performance of the Contract and occurring before the issue of the Performance Certificate.

192 This insurance shall be for a limit per occurrence of not less than the amount stated in the Special
Conditions of Contract, with no limit on the number of occurrences. If an amount is not stated in the
Special Conditions of Contract, this Sub-Clause shall not apply.

1993 Unless otherwise stated in the Special Conditions, the insurances specified in this Sub-Clause:

a)  Shall be effected and maintained by the Contractor as insuring Party,

b)  shall be in the joint names of the Parties,

¢) shall be extended to cover liability for all loss and damage to the Procuring Entity's property
(except things insured under Sub-Clause 18.2) arising out of the Contractor's performance of the
Contract, and

d)  may however exclude liability to the extent that it arises from:
i)  the Procuring Entity's right to have the Permanent Works executed on, over, under, in or
ii)  through any land, and to occupy this land for the Permanent Works,
iii)  damage which is an unavoidable result of the Contractor's obligations to execute the
iv)  Works and remedy any defects, and
v)  acause listed in Sub-Clause 17.3 [Procuring Entity's Risks], exceptto the extentthat cover

is available at commercially reasonable terms.

1100  Insurance for Contractor's Personnel

11001 The Contractor shall effect and maintain insurance against liability for claims, damages, losses and
expenses (including legal fees and expenses) arising from injury, sickness, disease or death of any
person employed by the Contractor or any other of the Contractor's Personnel.

11002  The insurance shall cover the Procuring Entity and the Architect against liability for claims, damages,
losses and expenses (including legal fees and expenses) arising from injury, sickness, disease or death
of any person employed by the Contractor or any of the Contractor's Personnel, except that this
insurance may exclude losses and claims to the extent that they arise from any act or neglect of the
Procuring Entity or of the Procuring Entity's Personnel.

11003 The insurance shall be maintained in full force and effect during the whole time that these personnel
are assisting in the execution of the Works. For a Subcontractor's employees, the insurance may be
effected by the Subcontractor, but the Contractor shall be responsible for compliance with this Clause.

19. FORCE MAJEURE

1101  Definition of Force Majeure

11011 Inthis Clause, “Force Majeure” means an exceptional event or circumstance:
a)  Which is beyond a Party's control,
) Which such Party could not reasonably have provided against before entering into the Contract,
) which, having arisen, such Partycould not reasonably have avoided or overcome, and
) which is not substantially attributable to the other Party.

(==

d

11012 Force Majeure may include, but is not limited to, exceptional events or circumstances of the kind
listed below, so long as conditions (a) to (d) above are satisfied:
a)  war,hostilities (whether war be declared or not), invasion, act of foreign enemies,
b)  rebellion, terrorism, sabotage by persons other than the Contractor's Personnel, revolution,
insurrection, military or usurped power, or civil war,
¢) riot, commotion, disorder, strike or lockout by personsother than the Contractor's Personnel,
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d) munitions of war, explosive materials, ionizing radiation or contamination by radio-activity,
except as may be attributable to the Contractor's use of such munitions, explosives, radiation or
radio-activity, and

e)  natural catastrophes such as earthquake, hurricane, typhoon or volcanic activity.

1102  Notice of Force Majeure

11021 IfaParty is or will be prevented from performing its substantial obligations under the Contract by Force
Majeure, then it shall give notice to the other Party of the event or circumstances constituting the Force
Majeure and shall specify the obligations, the performance of which is or will be prevented. The notice
shall be given within 14 days after the Partybecame aware, or should have become aware, of the
relevant event or circumstance constituting Force Majeure.

11022 The Party shall, having given notice, be excused performance of its obligations for so long as such Force
Majeure prevents it from performing them.

11023 Not withstanding any other provision of this Clause, Force Majeure shall not apply to obligations of
either Party to make payments to the other Party under the Contract.

118  Duty to Minimize Delay

Each Party shall at all times use all reasonable endeavors to minimize any delay in the performance of
the Contract as a result of Force Majeure. A Party shall give notice to the other Party when it ceasesto
be affected by the Force Majeure.

1104  Consequences of Force Majeure

11041  If the Contractor is prevented from performing his substantial obligations under the Contract by Force
Majeure of which notice has been given under Sub-Clause 19.2 [Notice of Force Majeure], and suffers
delay and/ or incurs Cost by reason of such Force Majeure, the Contractor shall be entitled subject to
Sub-Clause 20.1 [Contractor's Claims] to:

a)  anextension of time for any such delay, if completion is or will be delayed, under Sub-Clause
8.4 [Extension of Time for Completion], and

b)  if the event or circumstance is of the kind described in sub-paragraphs (i) to (iv) of Sub-Clause
19.1 [Definition of Force Majeure] and, in sub-paragraphs (ii) to (iv), occurs in Kenya, payment
of any such Cost, including the costs of rectifying or replacing the Works and/or Goods damaged
or destroyed by Force Majeure, to the extent they are not indemnified through the insurance
policy referred to in Sub- Clause18.2 [Insurance for Works and Contractor's Equipment].

11042  After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5
[Determinations] to agree or determine these matters.

1106 Force Majeure Affecting Subcontractor

If any Subcontractor is entitled under any contract or agreement relating to the Works to relief from
force majeure on terms additional to or broader than those specified in this Clause, such additional or
broader force majeure events or circumstances shall not excuse the Contractor's non-performance or
entitle him to relief under this Clause.

1106  Optional Termination, Payment and Release

11061  If the execution of substantially all the Works in progress is prevented for a continuous period of 84
days by reason of Force Majeure of which notice has been given under Sub-Clause 19.2 [Notice of
Force Majeure], or for multiple periods which total more than 140 days due to the same notified Force
Majeure, then either Party may give to the other Party a notice of termination of the Contract. In this
event, the termination shall take effect 7 days after the notice is given, and the Contractor shall
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proceed in accordance with Sub-Clause 16.3 [Cessation of Work and Removal of Contractor's
Equipment].

11062  Upon such termination, the Architect shall determine the value of the work done and issue a Payment

Certificate which shall include:

a)  theamountspayableforanyworkcarriedoutforwhichapriceisstatedintheContract;

h) the Cost of Plant and Materials ordered for the Works which have been delivered to the
Contractor, or of which the Contractor is liable to accept delivery: this Plant and Materials shall
become the property of (andbe at the risk of) the Procuring Entity when paid for by the Procuring
Entity, and the Contractor shall place the same at the Procuring Entity's disposal;

¢)  other Cost or liabilities which in the circumstances were reasonably and necessarily incurred by
the Contractor in the expectation of completing the Works;

d) the Cost of removal of Temporary Works and Contractor's Equipment from the Site and the
return of these items to the Contractor's works in his country (or to any other destination at no
greater cost); and

e) the Cost of repatriation of the Contractor's staff and lab or employed wholly in connection with
the Works at the date of termination.

1107  Releasefrom Performance

Notwithstanding any other provision of this Clause, if any event or circumstance outside the control of the Parties
(including, but not limited to, Force Majeure) arises which makes it impossible or unlawful for either or both
Parties to fulfil its or their contractual obligations or which, under the law governing the Contract, entitles the
Parties to be releasedfrom further performance of the Contract, then upon notice by either Party to the other Party
of such event or circumstance:
a) The Parties shall be discharged from further performance, without prejudice to the rights of either Party in
respect of any previous breach of the Contract, and
h) The sum payable by the Procuring Entity to the Contractor shall be the same as would have been payable
under Sub-Clause 19.6 [Optional Termination, Payment and Release] if the Contract had been terminated
under Sub-Clause 19.6.

20. SETTLEMENT OF CLAIMS AND DISPUTES

20.1 Contractor's Claims

11071 If the Contractor considers itself to be entitled to any extension of the Time for Completion and/or any
additional payment, under any Clause of these Conditions or otherwise in connection with the Contract,
the Contractor shall give Notice to the Engineer, describing the event or circumstance giving rise to the
claim. The notice shall be given as soon as practicable, and not later than 30 days after the Contractor
became aware, or should have become aware, of the event or circumstance.

11072 If the Contractor fails to give notice of a claim within such period of 30 days, the Time for Completion
shall not be extended, the Contractor shall not be entitled to additional payment, and the Procuring Entity
shall be discharged from all liability in connection with the claim. Otherwise, the following provisions of this
Sub-Clause shall apply.

11073 The Contractor shall also submit any other notices which are required by the Contract, and supporting
particulars for the claim, all as relevant to such event or circumstance.

11074 The Contractor shall keep such contemporary records as may be necessary to substantiate any claim, either
on the Site or at another location acceptable to the Engineer. Without admitting the Procuring Entity's
liability, the Architect may, after receiving any notice under this Sub-Clause, monitor the record- keeping
and/ or instruct the Contractor to keep further contemporary records. The Contractor shall permitthe
Architect to inspect all these records and shall (if instructed) submit copies to the Engineer.
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11075 Within 42days after the Contractor became aware (or should have become aware) of the event or
circumstance giving rise to the claim, or within such other period as may be proposed by the Contractor
and approved by the Engineer, the Contractor shall send to the Architect fully detailed claim which
includes full supporting particulars of the basis of the claim and of the extension of time and/ or additional
payment claimed. If the event or circumstance giving rise to the claim has a continuing effect:

a)  This fully detailed claim shall be considered as interim;

b)  The Contractor shall send further interim claims at monthly intervals, giving the accumulated delay
and/ or amount claimed, and such further particulars as the Architect may reasonably require; and

¢)  The Contractor shall send a final claim within 30 days after the end of the effects resulting from the
event or circumstance, or within such other period as may be proposed by the Contractor and
approved by the Engineer.

11076 Within 42 days after receiving a Notice of a claim or any further particulars supporting a previous claim,
or within such other period as may be proposed by the Architect and approved by the Contractor, the
Architect shall respond with approval, or with disapproval and detailed comments. He may also request
any necessary further particulars but shall nevertheless give his response on the principles of the claim
within the above defined time period.

11077 Within the above defined period of 42 days, the Architect shall proceed in accordance with Sub-Clause
3.5 [Determinations] to agree or determine (i) the extension (if any) of the Time for Completion (before or after its expiry) in
accordance with Sub-Clause 8.4 [Extension of Time for Completion], and/or (ii) the additional payment (if any) to which the
Contractor is entitled under the Contract.

11078  Each Payment Certificate shall include such additional payment for any claim as has been reasonably
substantiated as due under the relevant provision of the Contract. Unless and until the particulars
supplied are sufficient to substantiate the whole of the claim, the Contractor shall only be entitled to
payment for such part of the claim as he has been able to substantiate.

11079 If the Architect does not respond within the time frame defined in this Clause, either Party may consider
that the claim is rejected by the Architect and any of the Parties may refer the dispute for amicable
settlement in accordance with Clause 20.3.

110710  The requirements of this Sub-Clause are in addition to those of any other Sub-Clause which may apply
to a claim. If the Contractor fails to comply with this or another Sub-Clause in relation to any claim, any
extension of time and/ or additional payment shall take account of the extent (if any) to which the failure
has prevented or prejudiced proper investigation of the claim, unless the claim is excluded under the
second paragraph of this Sub-Clause 20.3.

118 Procuring Entity's Claims

11081  If the Procuring Entity considers itself to be entitled to any payment under any Clause of these
Conditions or otherwise in connection with the Contract, and/or to any extension of the Defects
Notification Period, the Procuring Entity or the Architect shall give notice and particulars to the
Contractor. However, notice is not required for payments due under Sub-Clause 4.19 [Electricity, Water
and Gas], under Sub-Clause 4.20 [Procuring Entity's Equipment and Free-Issue Materials], or for other
services requested by the Contractor.

11082  The notice shall be given as soon as practicable and no longer than 30 days after the Procuring Entity
became aware, or should have become aware, of the event or circumstances giving rise to the claim. A
notice relating to any extension of the Defects Notification Period shall be given before the expiry of
such period.

11083  The particulars shall specify the Clause or other basis of the claim and shall include substantiation of the
amount and/or extension to which the Procuring Entity considers itself to be entitled in connection with
the Contract. The Architect shall then proceed in accordance with Sub-Clause 3.5 [Determinations] to
agree or determine (i) the amount (if any) which the Procuring Entity is entitled to be paid by the
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Contractor, and/ or (ii) the extension (if any) of the Defects Notification Period in accordance with Sub-
Clause 11.3 [Extension of Defects Notification Period].

11084  This amount may be included as a deduction in the Contract Price and Payment Certificates. The Procuring
Entity shall only be entitled to set off against or make any deduction from an amount certified in a Payment
Certificate, or to otherwise claim against the Contractor, in accordance with this Sub- Clause.

1109  Amicable Settlement

Where a notice of a claim has been given, both Parties shall attempt to settle the dispute amicably before
the commencement of arbitration. However, unless both Parties agree otherwise, the Partygiving a notice
of a claim in accordance with Sub-Clause 20.1 above should move to commence arbitration after 60 days
from the day on which a notice of a claim was given, even if no attempt at an amicable settlement has
been made.

1110  Matters that may be referred to arbitration

Notwithstanding anything stated herein the following matters may be referred to arbitration before the

practical completion of the Works or abandonment of the Works or termination of the Contract by either

party:

a)  Whether or not the issue of an instruction by the Architectis empowered by these Conditions.

b)  Whether or not a certificate has been improperly withheld or is not in accordance with these
Conditions.

¢) Anydispute arising in respect risks arising from matters referred to in Clause 17.3 and Clause 19.

e) All other matters shall only be referred to arbitration after the completion or alleged completion ofthe
Works or termination or alleged termination of the Contract, unless the Procuring Entity and the
Contractor agree otherwise in writing.

1111 Arbitration

11111 Any claim or dispute between the Parties arising out of or in connection with the Contract not settled
amicably in accordance with Sub-Clause 20.3 shall be finally settled by arbitration.

11112 No arbitration proceedings shall be commenced on any claim or dispute where notice of a claim or dispute
has not been given by the applying party within ninety days of the occurrence or discovery of thematter or
issue giving rise to the dispute.

11113 Notwithstanding the issue of a notice as stated above, the arbitration of such a claim or dispute shall not
commence unless an attempt has in the first instance been made by the parties to settle such claim or
dispute amicably with or without the assistance of third parties. Proof of such attempt shall be required.

11114 The Arbitrator shall, without prejudice to the generality of his powers, have powers to direct such
measurements, computations, tests or valuations as may in his opinion be desirable in order to determine
the rights of the parties and assess and a ward any sums which ought to have been the subject of or
included in any certificate.

11115 The Arbitrator shall, without prejudice to the generality of his powers, have powers to open up, review
and revise any certificate, opinion, decision, requirement or notice and to determine all matters in dispute
which shall be submitted to him in the same manner as if no such certificate, opinion, decision require
mentor notice had been given.

11116  The arbitrators shall have full power to open up, review and revise any certificate, determination,
instruction, opinion or valuation of the Engineer, relevant to the dispute. Nothing shall disqualify
representatives of the Parties and the Architect from being called as a witness and giving evidence before
the arbitrators on any matter whatsoever relevant to the dispute.
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11117 Neither Party shall be limited in the proceedings before the arbitrators to the evidence, or to the reasons
for dissatisfaction given in its Notice of Dissatisfaction.

A Acrbitration may be commenced prior to or after completion of the Works. The obligations of the Parties,
and the Architect shall not be altered by reason of any arbitration being conducted during the progress of
the Works.

8 The terms of the remuneration of each or all the members of Arbitration shall be mutually agreed upon by
the Parties when agreeing the terms of appointment. Each Party shall be responsible for paying one- half
of this remuneration.

20.6 Arbitration with National Contractors

2061  If the Contract is with national contractors, arbitration proceedings will be conducted in accordance with
the Arbitration Laws of Kenya. In case of any claim or dispute, such claim or dispute shall be notified
in writing by either party to the other with a request to submit it to arbitration and to concur in the
appointment of an Arbitrator within thirty days of the notice. The dispute shall be referred to the
arbitration and final decision of a person to be agreed between the parties. Failing agreement to concur
in the appointment of an Arbitrator, the Arbitrator shall be appointed, on the request of the applying
party, by the Chairman or Vice Chairman of any of the following professional institutions;

i) Architectural Association of Kenya

i) Institute of Quantity Surveyors of Kenya

i)  Association of Consulting Engineers of Kenya
iv)  Chartered Institute of Arbitrators (Kenya Branch)
v) Institution of Engineers of Kenya

2062  The institution written to first by the aggrieved party shall take precedence over all other institutions.

20.7  Arbitration with Foreign Contractors

2071  Arbitration with foreign contractors shall be conducted in accordance with the arbitration rules of the
United Nations Commission on International Trade Law (UNCITRAL); or with proceedings
administered by the International Chamber of Commerce (ICC) and conducted under the ICC Rules of
Avrbitration; by one or more arbitrators appointed in accordance with said arbitration rules.

2072  The place of arbitration shall be a location specified in the SCC; and the arbitration shall be conducted
in the language for communications defined in Sub-Clausel.4 [Law and Language].

208  Alternative Arbitration Proceedings
Alternatively, the Parties may refer the matter to the Nairobi Centre for International Arbitration (NCIA)
which offers a neutral venue for the conduct of national and international arbitration with commitment
to providing institutional support to the arbitral process.

209  Failure to Complywith Arbitrator's Decision

2091  The award of such Arbitrator shall be final and binding up on the parties.

2092  In the event that a Party fails to comply with a final and binding Arbitrator's decision, then the other
Party may, without prejudice to any other rights it may have, refer the matter to a competent court of law.

20.10 Contract operations to continue

Notwithstanding any reference to arbitration herein,
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m the parties shall continue to perform their respective obligations under the Contract unless
they otherwise agree; and

112 the Procuring Entity shall pay the Contractor any monies due the Contractor.
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SECTION VI -SPECIAL CONDITIONS OF CONTRACT

The following Special Conditions shall supplement the GCC. Whenever there is a conflict, the provisions
herein shall prevail over those in the GCC.

Part A - Contract Data

Conditions Sub Clause Data

Procuring Entity's name and Heading COUNTY ASSEMBLY OF
address GARISSA P.O BOX57 -
70100

Name and Reference No. of
the Contract

Heading and 3.1.1 Proposed Construction of Masonry

Perimeter Walling, Gates and Parking at

the Garissa County Assembly
GCA/0T/04/2024-2025

Project Manager’s Name and

Address Heading and 3.1.1 PUBLIC WORKS DEPARTMENT
ﬁgﬁfg‘mor’s Representative |, 4 To be agreed with the PROJECTMANAGER
Key Personnel names 16.9.1 To be agreed with the PROJECTMANAGER
Time for completion 11 ONE (1) YEAR

Defects Notification Period 11 SIX (6) MONTHS

wini 20y

Commencement date 8.1.1 To be agreed with the PROJECTMANAGER
Time for access to the site 2.1 To be agreed with the PROJECTMANAGER

The performance security will be in the form of
Performance Security 4.2.1 a BANK GUARANTEE in the amount of 10%
of the accepted Amount in Kenya Shillings

Normal Working Hours 6.5 To be agreed with the PROJECTMANAGER
Delay damages for the Works | 8.7 & 14.15 (b) 0.05 % of the Contract price per day
Maximum amount for Delay 8.7 % of the final contract price
Damages

Conditions Sub Clause Data
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Total advance payment 1421 NOT APPLICABLE
Repayment amortization rate 1425 (b) NOT APPLICABLE
of advance payment
Percentage of Retention 14.3.2 (c) 10%
Limit of Retention Money 14.3.2 (c) 10 % of the Accepted Contract Amount
Plant and Materials 14.5(b)(i) Not applicable
14.5(C)(i) Not applicable

Minimum Amount of Interim .
Payment Certificates 14.6 Notapplicable
Egrzlrﬁz:(r:]?al intesr%l;'chates fg]; Annual rate of three percentage points (%) above
financial charges in case of 14.8 g}et[]neezén rlrg::éngo][atz orfn t:re]:tCentral Bank of Kenya|
delayed payment y ot pay
Maximum total liability of the
Contractor to the Procuring| 17.6 AS PER APPLICABLE LAWS
Entity
Periods for submission of 181
insurance: '

a evidence of
insurance.

b. Relevant policies
Maximum amount of
deductibles for insurance of| 18.2.4 (d) AS PER APPLICABLE LAWS
the Procuring Entity's risks
Minimum amount of third- | ;4 AS PER APPLICABLE LAWS
party insurance
The place of arbitration 20.7.2 Agreed between parties
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SECTION VII -CONTRACT FORMS

FORM No. 1 - NOTIFICATION OF INTENTION TO AWARD

FORM No. 2 - NOTIFICATION OF AWARD - LETTER OF

ACCEPTANCE FORM No. 3-CONTRACT AGREEMENT

FORM No. 4 - PERFORMANCE SECURITY [Option 1 - Unconditional Demand Bank Guarantee]
FORM No. 5- PERFORMANCE SECURITY [Option 2— Performance

Bond] FORM No. 6 - ADVANCE PAYMENT SECURITY

FORM No. 7 - RETENTION MONEY SECURITY
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FORM No 1: NOTIFICATION OF INTENTION TO AWARD OF CONTRACT

This Notification of Award shall be sent to each Tenderer that submitted a Tender and was not successful.
Send this Notification to the Tenderer's Authorized Representative named in the Tender Information Form on
the format below.

FORMAT
1 For the attention of Tenderer's Authorized Representative
i) Name: [insert Authorized Representative's name]
if) Address: [insert Authorized Representative's Address]
i) Telephone: [insert Authorized Representative's telephone/fax numbers]
V) Email Address: [insert Authorized Representative's email address]

[IMPORTANT: insert thedatethatthis Notification is transmitted to Tenderers. The Notificationmustbe sent
to all Tenderers simultaneously. This means on the same date and as close to the same time as possible.]

2 Date of transmission: [email] on [date] (local time)

This Notification is sent by (Name and designation)

3 Notification of Award

i) Procuring Entity: [insert the name of the Procuring Entity]

ii) Project: [insert name of project]

i) Contract title: [insert the name of the contract]

) ITT No: [insert ITT reference number fromProcurement Plan]

This Notification of Intention to Award (Notification) notifies you of our decision to award the above contract.
The transmission of this Notification begins the Standstill Period. During the Standstill Period, you may:

4, Request a debriefing in relation to the evaluation of your tender by submitting a
Procurement-related Complaint in relation to the decision to award the contracts.

a) The successful tenderers

i) Name of successful Tender

i) Address of the successful Tender

i) Contract price of the successful Tender Kenya Shillings (in

words)
b) The reasons for your tenderbeing unsuccessful are as follows:

C) Other Tenderers

Names of all Tenderers that submitted a Tender. If the Tender's price was evaluated include the evaluated price as
well as the Tender price as read out.
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SNo  [Name of Tender One Reason Why Not Evaluated

Tender Price |Tender’s evaluated
as read out price (Note a)

3

U

d H

(Note a) State NE if not evaluated

5 How to request a debriefing

a) DEADLINE: The dead line to request a debriefing expires at midnight on [insert date] (local time).

b) Youmay request a debriefing in relation to the results of the evaluation of your Tender. If you decide
to request a debriefing your written request must be made within three (5) Business Days of receipt of this
Notification of Intention to Award.

C) Provide the contract name, reference number, name of the Tenderer, contact details; and address the
request for debriefing as follows:

i) Attention: [insertfull name of person, if applicable]

i) Title/position: [inserttitle/position]

i) Agency: [insert name of Procuring Entity]

iv) Email address: [insert email address]

d) If your request for a debriefing is received within the 3 Days deadline, we will provide the debriefing

within five (3) Business Days of receipt of your request. If we are unable to provide the debriefing within this
period, the Standstill Period shall be extended by five (3) Days after the date that the debriefing is provided. If
this happens, we will notify you and confirm the date that the extended Standstill Period will end.

e) The debriefing may be in writing, by phone, video conference callor in person. We shall promptly
advise you in writing how the debriefing will take place and confirm the date and time.

f) If the deadline to request a debriefing has expired, you may still request a debriefing. In this case, we
will provide the debriefing as soon as practicable, and normally no later than fifteen (15) Days from the dateof
publication of the Contract Award Notice.

6. How to make a complaint?

a) Period: Procurement-related Complaint challenging the decision to award shall be submitted by
midnight, [insert date] (local time).

h) Provide the contract name, reference number, name of the Tenderer, contact details; and address the
Procurement-related Complaint as follows:

i) Attention: [insertfull name of person, if applicable]

i) Title/position: [inserttitle/ position]

i) Agency: [insert name of Procuring Entity]

iv) Email address: [insert email address]

C) At this point in the procurement process, you may submit a Procurement-related Complaint

challenging the decision to award the contract. You do not need to have requested, or received, a debriefing
before making this complaint. Your complaint must be submitted within the Standstill Period and received by
us before the Standstill Period ends.
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d) Further information: For more information refer to the Public Procurement and Disposals Act 2015
and its Regulations available from the Website www.ppra.go.ke.

Youshould read these documents before preparing and submitting your complaint.

e) There are four essential requirements:

i) Youmust be an'interested party'. In this case, that means a Tenderer who submitted a Tender
in this tendering process and is the recipient of a Notification of Intention to Award.

ii) The complaint canonly challenge the decision to awardthe contract.

i) Youmust submit the complaint within the period stated above.

iv) You must include, in your complaint, all of the information required to support your
complaint.

7 Standstill Period

i) DEADLINE: The Standstill Period is due to end at midnight on [insert date] (local time).

ii) The Standstill Period lasts ten (14) Days after the date of transmission of this Notification of
Intention to Award.

i) The Standstill Period may be extended as stated in paragraph Section 5(d) above.

If you have any questions regarding this Notification please do not hesitate to contact
us. On behalf of the Procuring Entity:

Signature:

Name:

Title/position:

Telephone:
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FORM NO 2: LETTER OF AWARD

[letterhead paper of the Procuring Entity]

[date]

To: [name and address of the Contractor]

This is to notify you that your Tender dated [date] for execution of the [name of the Contractand identification
number, as given in the Contract Data] for the Accepted Contract Amount [amoun tin numbersand words]
[name of currency], as corrected and modified in accordance with the Instructions to Tenderers, is here by
accepted bY....cccoovviicii, (name of Procuring Entity).

You are requested to furnish the Performance Security within in accordance with the Conditions of Contract,
using, for that purpose, one of the Performance Security Forms included in Section VIII, Contract Forms, of the
Tender Document.

AULNOIZEA SIGNAIUIE: ....vcveveeiieceice ettt st b e s bbb se s bbb e s bbb e e s n st ene s

Name and Title OF SIGNALOTY: ...t

Name Of ProCuring ENLILY: ..ottt s

Atachment:CoNtraCt AGrEEMENT: .......cov ittt sttt sa st e et eebe et e e saeneans
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FORM NO 3: CONTRACT AGREEMENT

........ o (hereinafter “the
Procuring

Entity”), of the one part, and of
(hereinafter “the Contractor”), of

the other part:

WHEREAS the Procuring Entity desires that the Works known as
should be executed by the Contractor, and has accepted a Tender by the Contractor for the
execution andcompletion of these Works and the remedying of any defects there in,

The Procuring Entity and the Contractor agree as follows:

1 Inthis Agreement words and expressions shall have the same meanings as are respectively assigned to
them in the Contract documents referred to.

2 The following documents shall be deemed to form and be read and construed as part of this Agreement.
This Agreement shall prevail over all other Contract documents.

a) The Notification of Award

b) the Form of Tender

C) the addenda No’s (if any)

d) the Special Conditions of Contract

e) the General Conditions of Contract;

f) the Specifications

0) the Drawings; and

h) the completed Schedules and any other documents forming part of the contract.

3. Inconsideration of the payments to be made by the Procuring Entity to the Contractor as specified in this
Agreement, the Contractor here by covenants with the Procuring Entity to execute the Works and to
remedy defects therein in conformity in all respects with the provisions of the Contract.

4. The Procuring Entity here by covenants to pay the Contractor in consideration of the execution and
completion of the Works and the remedying of defects there in, the Contract Price or such other sum as
may become payable under the provisions of the Contract at the times and in the manner prescribed by the
Contract.

INWITNESSwhere of the parties here to have caused this Agreementto be executed in accordance with
the Laws of Kenya on the day, month and year specified above.

Signed and sealed by (for the Procuring Entity)

Signed and sealed by (for the Contractor).
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FORM NO. 4 - PERFORMANCE SECURITY
[Option 1 - Unconditional Demand Bank Guarantee]

[Guarantorletterhead]
Beneficiary: [insert name and Address of Procuring Entity]
Date: [Insertdate of issue]

Guarantor: [Insert name and address of place of issue, unless indicated in theletterhead]

1 Wehavebeen informed that (hereinafter
called "the Contractor") has entered into Contract No. dated
with (name of Procuring Entity) (the Procuring

Entity as the Beneficiary), for the execution of
(here in after called "the Contract").

2 Furthermore, we understand that, according to the conditions of the Contract, a performance guarantee is
required.

3 At the request of the Contractor, we as Guarantor, here by irrevocably undertake to pay the Beneficiary
any sum or sums not exceeding in total an amount of (in words),"such sum being payable in the types
and proportions of currencies in which the Contract Price is payable, upon receipt by us of the
Beneficiary's complying demand supported by the Beneficiary's statement, whether in the demand itself
or in a separate signed document accompanying or identifying the demand, stating that the Applicant is
in breach of its obligation(s) under the Contract, without the Beneficiary needing to prove or to show
grounds for your demand or the sum specified therein.

4 This guarantee shall expire, no later thanthe..................... Dayof............ 2 e ?,and any demand
for payment under it must be received by us at the office indicated above on or before that date.

5 The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [Six months]
[one year], in response to the Beneficiary's written request for such extension, such request to be
presented to the Guarantor before the expiry of the guarantee.”

[Name of Authorized Official, signature(s) andseals/stamps]

Note: All italicized text (including footnotes) is for use in preparing this form and shall be deleted from
the final product.

'The Guarantor shall insert anamount representing the percentage of the Accepted Contract Amount specified in the Letter of Acceptance, less provisional
sums, if

any, and denominated either in the currency of the Contract or a freely convertible currency acceptable to the Beneficiary.

*Insert the date twenty-eight days after the expected completion date as described in GC Clause 11.9. The Procuring Entity should note that in the
event of an extension of this date for completion of the Contract, the Procuring Entity would need to request an extension of this guarantee from the
Guarantor. Such request must be in writing and must be made prior to the expiration date established in the guarantee.
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FORM No. 5- PERFORMANCE SECURITY
[Option 2— Performance Bond]

[Note: Procuring Entitiesare advised to use Performance Security— Unconditional Demand Bank Guarantee
instead of Performance Bond due to difficulties involved in calling Bond holder to action]

[Guarantor letterhead or SWIFT identifier code]
Beneficiary:

[insert name and Address of Procuring Entity]
Date: [Insert date of issue]
PERFORMANCE BOND No.:

Guarantor: [Insert name andaddress of place of issue, unless indicated in the letterhead]

1 By this Bond as Principal (hereinafter called “theContractor”)
and ] as Surety (hereinafter
called “the Surety”), are held and firmly bound unto ] as Oblige (hereinaftercalled
“the Procuring Entity”) in the amount of for the payment of which sum

well and truly to be made in the types and proportions of currencies in which the Contract Price is payable,
the Contractor and the Surety bind themselves, their heirs, executors, administrators, successors and
assigns, jointly and severally, firmly by these presents.

2 WHEREAS the Contractor has entered into a written Agreement with the Procuring Entity dated the
day of .20 , for
in accordance with the documents, plans, specifications, and amendments there
to, which to the extenthere in provided for, are by reference made parthere of and are here in after referred
to as the Contract.

3. NOW, THEREFORE, the Condition of this Obligation is such that, if the Contractor shall promptly and
faithfully perform the said Contract (including any amendments thereto), then this obligation shall be null
and void; otherwise, it shall remain in full force and effect. Whenever the Contractor shall be, and declared
by the Procuring Entity to be, in default under the Contract, the Procuring Entity having performed the
Procuring Entity's obligations there under, the Surety may promptly remedy the default, or shall promptly:

a) Complete the Contract in accordance with its terms and conditions; or

h) Obtain a tender or tenders from qualified tenderers for submission to the Procuring Entity for
completing the Contract in accordance with its terms and conditions, and upon determination by the
Procuring Entity and the Surety of the lowest responsive Tenderers, arrange for a Contract between
such Tenderer, and Procuring Entity and make a variable as work progresses (even though there
should be a default or a succession of defaults under the Contract or Contracts of completion arranged
under this paragraph) sufficient funds to pay the cost of completion less the Balance of theContract
Price; but not exceeding, including other costs and damages for which the Surety may be liable
hereunder, the amount set forth in the first paragraphhereof. The term*Balance of the Contract Price,”
as used in this paragraph, shall mean the total amount payable by Procuring Entity to Contractor under
the Contract, less the amount properly paid by Procuring Entity to Contractor; or

¢) Pay the Procuring Entity the amount required by Procuring Entity to complete the Contract in
accordance with its terms and conditions up to a total not exceeding the amount of this Bond.

4. The Surety shall not be liable for a greater sum than the specified penalty of this Bond.

5 Any suit under this Bond must be instituted before the expiration of one year from the date of the issuing
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of the Taking-Over Certificate. Noright of action shall accrue on this Bond to or for the use of any person
or corporation other than the Procuring Entity named here in or the heirs, executors, administrators,
successors, and assigns of the Procuring Entity.

6. In testimony whereof, the Contractor has here unto set his hand and affixed his seal, and the Surety has
caused these presents to be sealed with his corporate seal duly at tested by the signature of his legal

representative, this day of 20 .
SIGNED ON on behalf of
By in the capacity of

In the presence of

SIGNED ON on behalf of
By in the capacity of
In the presence of
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FORM NO. 6 - ADVANCE PAYMENT SECURITY

[Demand Bank Guarantee]
[Guarantorletterhead]

Beneficiary: [Insert name and Address of
Procuring Entity] Date:____________ [Insert date of issue]
ADVANCE PAYMENTGUARANTEE No.: [Insertguarantee reference number]

Guarantor: [Insert name and address of place of issue, unlessindicated in the letterhead]
1 Wehave been informed that (hereinafter called “the Contractor”) has entered into
Contract No. dated with  the  Beneficiary, for the  execution of
(Hereinafter called" the Contract™).

2. Furthermore, we understandthat, according to the conditions of the Contract, an advance payment in the sum
(in words ) is to be made against an advance payment

guarantee.

3. At the request of the Contractor, we as Guarantor, here by irrevocably undertake to pay the Beneficiary
any sum or sums not exceeding in total an amount of (in words )
upon receipt by us of the Beneficiary's complying demand supported by the Beneficiary's statement,
whether in the demand itself or in a separate signed document accompanying or identifying the demand,
stating either that the Applicant:

a) Hasusedthe advance payment for purposes other than the costs of mobilization in respect of the Works;
or

h) Has failed to repay the advance payment in accordance with the Contract conditions, specifying the
amount which the Applicant has failed to repay.

4. A demand under this guarantee may be presented as from the presentation to the Guarantor of a certificate
from the Beneficiary's bank stating that the advance payment referred to above has been credited to the
Contractor on its account number at

5 The maximum amount of this guarantee shall be progressively reduced by the amount of the advance
payment repaid by the Contractor as specified in copies of interim statements or payment certificates
which shall be presented to us. This guarantee shall expire, at the latest, upon our receipt of a copy of the
interim payment certificate indicating that ninety (90) percent of the Accepted Contract Amount, less
provisional sums, has been certified for payment, or on the day of 2 F
whichever is earlier. Consequently, any demand for payment under this guarantee must be received by
us at this office on or before that date.

6. The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six months]
[one year], inresponse to the Beneficiary's written request for such extension, such requestto be presented
to the Guarantor before the expiry of the guarantee.

[Name of Authorized Official, signature(s) and seals/stamps]

Note: All italicized text (including footnotes) is for use in preparing this form and shall be deleted

fromthe final product.
'The Guarantor shall insert an amount representing the amount of the advance payment and denominated either in the currencyof the advance payment as
specified in the Contract.

*Insert the expected expiration date of the Time for Completion. The Procuring Entity should note that in the event of an extension of the time for
completion of the Contract, the Procuring Entitywould need to request an extension of this guarantee from the Guarantor. Such request must be in
writing and must be made prior to the expiration date established in the guarantee.
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FORM NO.7-RETENTION MONEY SECURITY
[Demand Bank Guarantee]

[Guarantorletterhead]
Beneficiary: [Insert name and Address of Procuring Entity]

Date: [Insertdate of issue]

Advance payment guarantee no. [Insert guarantee reference number]

Guarantor: [Insert name and address of place of issue, unless indicated in theletterhead]

1. We have been informed that [insert name of Contractor, which in the case of a
joint venture shall be the name of thejoint venture] (hereinafter called "the Contractor™) has entered
into Contract No.

[insert reference number of the contract] dated with the

Beneficiary, for the execution of [insert name of

contract and brief description of Works] (hereinafter called "the Contract™).

2. Furthermore, we understand that, according to the conditions of the Contract, the Beneficiary retains
moneys up to the limit set forth in the Contract (“the Retention Money”), and that when the Taking-
Over Certificate has been issued under the Contract and the first half of the Retention Money has
been certified for payment, and payment of [insert the second half of the Retention Money] is to be
made against a Retention Money guarantee.

3. Atthe request of the Contractor, we, as Guarantor, hereby irrevocably undertake to pay the
Beneficiary any sum or sums not exceeding in total an amount of /insert amount in figures] _
([insert amount in words ])!upon receipt by us of the Beneficiary's complying demands
supported by the Beneficiary's statement, whether in the demand itself or ina separate
signed document accompanying or identifying the demand, stating that the Contractor isin
breach of its obligation(s) under the Contract, without your needing to prove or showground’s for
your demand or the sum specified there in.

4. A demand under this guarantee may be presented as from the presentation to the Guarantor of a
certificate from the Beneficiary's bank stating that the second half of the Retention Money as referred
to above has been credited to the Contractor on its account number at [insert name
and address of Applicant’s bank].

(62}

. This guarantee shall expire no later than the.................... Dayof.....ccvvnee.. 2 i ?, and any demand
for payment under it must be received by us at the office indicated above on or before that date.

6. The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [Six months]
[one year], in response to the Beneficiary's written request for such extension, such request to be
presented to the Guarantor before the expiry of the guarantee.

[Name of Authorized Official, signature(s) and seals/stamps]

Note: All italicized text (including footnotes) is for use in preparing this form and shall be deleted
fromthe final product.

‘The Guarantor shall insert an amount representing the amount of the second half of the Retention Money.
“Insert a date that is twenty-eight days after the expiry of retention period after the actual completion date of the contract. The Procuring Entity
should note that in theeventof anextension of this datefor completion of the Contract, the Procuring Entitywould need to request an extension
of this guarantee fromthe Guarantor. Suchrequest must be in writing and must bemadeprior to theexpiration date established in the guaranty
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PART Il - WORKS REQUIREMENTS
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SECTION VIII -SPECIFICATIONS AND BILLS OF QUANTITIES

A. SPECIFICATIONS

Notesfor preparing Specifications

i Specifications must be drafted to present a clear and precise statement of the required
standards of materials, and workmanship for tenderers to respond realistically and
competitively to the requirements of the Procuring Entity and ensure responsiveness of
tenders. The Specifications should require that all materials, plant, and other supplies to be
permanently incorporated in the Works be new, unused, of the most recent or current models,
and incorporating all recent improvements in design and materials unless provided otherwise
in the Contract. Where the Contractor is responsible for the design of any part of the
permanent Works, the extent of his obligations must be stated.

2 Specifications from previous similar projects are useful and may not be necessary to re-
write specifications for every Works Contract.

3 There are considerable advantages in standardizing General Specifications for repetitive
Works in recognized public sectors, such as high ways, urban housing, irrigation and water
supply. The General Specifications should cover all classes of workmanship, materials and
equipment commonly involved in constructions, although not necessarily to be used in a
particular works contract. Deletions or addendashould then adapt the General Specifications
to the particular Works.

4 Care must be taken in drafting Specifications to ensure they are not restrictive. In the
Specifications of standards for materials, plant and workmanship, existing Kenya Standards
should be used as much as possible, otherwise recognized international standards may also
be used.

5 The Procuring Entity should decide whether technical solutions to specified parts of the
Works are to be permitted. Alternatives are appropriate in cases where obvious (and
potentially less costly) alternatives are possible to the technical solutions indicated in tender
documents for certain elements of the Works, taking into consideration the comparative
specialized advantage of potential tenderers.

6. The Procuring Entity should provide a description of the selected parts of the Works with
appropriate reference to Drawings, Specifications, Bills of Quantities, and Design or
Performance criteria, stating that the alternative solutions shall be at least structurally and
functionally equivalent to the basic design parameters and Specifications.

T Such alternative solutions shall be accompanied by all information necessary for a complete
evaluation by the Procuring Entity, including drawings, design calculations, technical
specifications, breakdown of prices, proposed construction methodology, and other relevant
details. Technical alternatives permitted in this manner shall be considered by the Procuring
Entity each on its own merits and independently of whether the tenderer has priced the item
as described in the Procuring Entity's designincluded with the tender documents.
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GENERAL SPECIFICATIONS OF MATERIALS AND WORKS
FIRE DETECTION AND FIRE ALARM SYSTEMS

1.0 GENERAL

11 This specification is to be read in conjunction with the electrical installation drawings issued by Chief
Electrical and Mechanical Engineer (BS). Bills of quantities and items listed in the Scheduleof Units
Rates shall be the basis of all additions and omissions during the progress of the works.

12 This specification states the general requirements for supplying, delivering, off-loading, assembling,co-
ordination, fixing in position, connecting, inspecting, testing, commissioning and leaving in working
order new, modified or additional fire detection and alarm system.

13 The work shall comprise the whole of the labour and, unless otherwise indicated, the entire supply of
materials spare parts and any necessary auxiliary items necessary to form a complete installationand
such tests, adjustments and commissioning as are prescribed in subsequent clauses and as may
otherwise be required to give an effective working installation to the satisfaction of the CE&ME (BS) or
his agent.

14 The words ‘complete installation' shall mean not only the entire items of fire alarm equipment conveyed
by this specification or accompanying drawings, but all the incidental sundry componentsnecessary for
the complete execution of the works and for the proper operation of the installation, whether or not these
sundry components are mentioned in detail in the Bills of Quantities of this tender documents issued in
connection with this contract/sub-contract.

15 Unless otherwise indicated, the following will also be carried out:1.5-1
Trenching, hole digging/drilling and backfilling.

1.5-2 Duct laying and construction of cable entries and draw pits and all builders’
works associated with fire alarm installation work.

1.5-3 Provision of 2no. Sets of the following; as installed drawings, Installation
manuals, maintenance manuals, and all test certifications documents upon
successful completion of the works.

1.5-4 The Engineer shall not be liable for the malfunction or complete destruction of theFACP
during testing and commissioning. The Contractor shall replace such faulty or
defective FACP at no extra cost to the client.

WORKMANSHIP

21 The workmanship and method of installation shall conform to the best standard practice. All work shall be
performed by a skilled tradesman to the satisfaction of the Engineer. Unskilled Helpers shallhave at all
time’s qualified supervision.

2.2 Any work that in the opinion of the Engineer does not conform to the best standard practice and
relevant government regulations, will be removed and reinstated at the installers' expense.

2.3 Permits, Certificates or Licences must be held by all tradesmen for the type of work in which theyare
involved where such permits, certificates or licences exist under Government legislation.



PROPOSED CONSTRUCTION OG MASONRY PERIMETER WALLING, GATES AND PARKING AT THE GARISSA COUNTY ASSEMBLY
BILLS OF QUANTITES

SECTION VII- BILLS OF QUANTITIES

Preamble

1. The Bills of Quantities shall be read in conjunction with the Instructions to Tenderers, General and Particular
Conditions of Contract, Technical Specifications, and Drawings.

2. The quantities given in the Bills of Quantities are estimated and provisional, and are given to provide a common
basis for tendering. The basis of payment will be the actual quantities of work ordered and carried out, as
measured by the Contractor and verified by the Engineer and valued at the rates and prices tender in the priced
Bills of Quantities, where applicable, and otherwise at such rates and prices as the Engineer may fix within the
terms of the Contract.

3. Therates and prices tender in the priced Bills of Quantities shall, except in so far as it is otherwise provided under
the Contract, include all Constructional Plant, labor, supervision, materials, erection, maintenance, insurance, profit,
taxes, and duties, together with all general risks, liabilities, and obligations set out or implied in the Contract.

4. A rate or price shall be entered against each item in the priced Bills of Quantities, whether quantities are stated or
not. The cost of Items against which the Contractor has failed to enter a rate or price shall be deemed to be covered
by other rates and prices entered in the Bills of Quantities.

5. The whole cost of complying with the provisions of the Contract shall be included in the Items provided in the priced
Bills of Quantities, and where no Items are provided, the cost shall be deemed to be distributed among the rates
and prices entered for the related Items of Work.

6. General directions and descriptions of work and materials are not necessarily repeated nor summarized in the Bills
of Quantities. References to the relevant sections of the Contract documentation shall be made before entering prices
against each item in the priced Bills of Quantities.

7. Provisional Sums included and so designated in the Bills of Quantities shall be expended in whole or in part at the
direction and discretion of the Engineer in accordance with Sub-Clause 13.5 and Clause 13.6 of the General

Conditions.

8.  The method of measurement of completed work for payment shall be in accordance with the standard method
of measurement

9.  The Contractor is advised to visit the site to acquaint himself with its nature and position; access road, structures to
be demolished or any other limitations, and the conditions under which the works shall have to be carried out.

10. In no case will any expenses incurred by Contractors in preparation of this Tender be allowed.

11. The copyright of these Bills of Quantities is vested in the Quantity Surveyors and no part thereof may be
reproduced without their express permission given in writing.

12. The Contractor is solely responsible for the accurate ordering of materials in accordance with the Drawings and
Architect’s instructions and no claim for any loss or expense will be entertained for orders for materials based upon

the Bills of Quantities.

13. All rates shall be deemed to include all Government Taxes and in particular on Value Added Tax (VAT). Any
separate claims on taxes which should have been calculated as above will not be allowed.

14. The Bills of Quantities must be priced in Kenya currency i.e. shillings and cents.

15. For supply of any Equipment or machine, the Tenderer shall provide leaflets and catalogues giving technical and
physical details of Equipment being offered by him as an integral part of his bid.



ITEM

NO SHS
SECTIONNO. 1
PRELIMINARIES
Preliminary Particulars of Contract
A The ‘Employer’ is  GARISSA COUNTY
ASSEMBLY
P.O BOX 57 - 70100,
Garissa, Kenya.
The ‘Architect’ is  County Architect, Public
B
Works
P.O. Box 41 - 70100
Garissa
C The ‘Quantity Surveyor’ is  County Quantity
Surveyor, Public Works
P.O. Box 41 - 70100
Garissa
D The ‘Mechanical/
Electrical Engineer’ is  County Mechanical
Engineer, Public Works
P.O. Box 41 - 70100
Garissa
£ The “Civil/Structural is  County Structural
Engineer, Public Works
Engineer’ P.O. Box 41 - 70100
Garissa
The ‘Contractor’ is  The Person or Persons,
Partnership Firm or Company whose Tender for this work
F has been accepted who has or have signed this contract and
shall include his or their heirs, assignees, executors,
administrators, successors, and duly appointed
representatives.
G The Project Manager is County Works Officer,

Public Works P.O. Box 41 - 70100 Garissa

Carried to collection
Kshs.

PRELIMINARIES

11




ITEM
NO

DESCRIPTION

SHS

LOCATION OF SITE

The site is located AT GARISSA COUNTY ASSEMBLY,
GARISSA TOWN, GARISSA COUNTY

SITEVISIT

The Contractor shall visit the site to acquaint himself with
the nature and position; nature of ground substrata and other
supplies, access roads or any other limitations. If the
Contractor is unable to locate the site he can seek further

guidance and information from the Architect.

No claims whatsoever for extras on account of lack of
knowledge in this respect will be considered

DRAWINGS

The drawings used in preparing these Bills of Quantities are
as in Appendix (A) at the end of these Bills of Quantities.
Drawings may be inspected at the office of the Architect or
Quantity Surveyor by prior appointment.

DESCRIPTION OF WORKS

The works comprise of:- PROPOSED CONSTRUCTION

OG MASONRY PERIMETER WALLING, GATES
AND PARKING AT THE GARISSA COUNTY

ASSEMBLY

FORM OF CONTRACT

The Form of Contract shall be as stipulated in the Republic
of Kenya's Standard Tender Document for Procurement of
Building Works(2021 Edition) included herein The
Conditions of Contract are also included herein Conditions
of Contract These are numbered from 1 to 60 as set out in
pages 25 to 45 of these tender documents.

Particulars of insertions to be made in the Special conditions
of Contract will be found in the Particular Preliminaries part
of these Bills of Quantities

Carried to collection
PRELIMINARIES
1/2

Kshs.




ITEM

DESCRIPTION

UNIT

QTY

RATE

AMOUNT (KSHS)

BID BOND/ TENDER SECURITY

A bid bond shall be required in the amount stated here or in
the invitation to tender or advertisement

Bid bond amountshallbe Kshs .................................

Bid bond shall be in the form of DEMAND BANK
GUARANTEE.

CLEARING AWAY

The Contractor shall remove all temporary works, rubbish,
debris and surplus materials from the site as they accumulate
and upon completion of the works, remove and clear away
all plant, equipment, rubbish, unused materials and stains
and leave in a clean and tidy state to the reasonable
satisfaction of the Project Manager.

The whole of the works shall be delivered up clean,
complete and in perfect condition in every respect to the
satisfaction of the Project Manager.

Carried to collection
Kshs.

PRELIMINARIES

1/3

ITEM




ITEM
NO

DESCRIPTION

SHS

CLAIMS

It shall be a condition of this contract that upon it becoming
reasonably apparent to the Contractor that he has incurred
losses and/or expenses due to any of the contract conditions,
or by any other reason whatsoever, he shall present such
claim or intent to claim notice to the PROJECT MANAGER
within the contract period. No claims shall be entertained
upon the expiry of the said contract period.

LABOUR CAMPS

The Contractor shall not be allowed to house labour on site.
Allow for transporting workers to and from the site during
the tenure of the contract

Clause

The tenderer shall fill in rates and prices for all items of the
Works described in the Bill of Quantities.

Items for which no rate or price is entered by the tenderer
will not be paid for when executed and shall be deemed
covered by the other rates and prices in the Bill of
Quantities.

The tenderer shall include for all costs in executing the
whole of the works, including transport, replacing damaged
items, fixing, all to comply with the said Conditions of
Contract.

Prices quoted should be net inclusive of all taxes, must be in
Kenya shillings

Prices shall remain valid for one hundred and twenty (120)
days from theclosing date of tender.

The rates and prices quoted by the tenderer shall only be
subject to adjustment during the performance of the
Contract if provided for in the Appendix to Conditions of
Contract and provisions made in the Conditions of Contract.

Carried to collection

Kshs.

PRELIMINARIES

1/4




ITEM

DESCRIPTION

UNIT

QTY

RATE

AMOUNT (KSHS)

MATERIALS FROM DEMOLITIONS

Any materials arising from demolitions SHALL NOT BE re-
used shall become the property of the client unless
otherwise advised.

URGENCY OF THE WORKS

The Contractor is notified that these “works are urgent” and
should be completed within the period stated in these
Particular Preliminaries.

The Contractor shall allow in his rates for any costs he
deems that he/she may incur by having to complete the
works within the stipulated contract period.

PAYMENTS GENERALLY

The contractor is advised to deliver & concur on his claim
for payment with the PM before the following site visit to
enable approval of the same by the Acceptance & Approval
Committee.

The claim shall be prepared in the same format as these bills
clearly showing quantities & rates (both work & materials).

Both the PM & contractor should be able to locate &
identify the items claimed from the main bill.

The last contractual claim/invoice for the relevant financial
year should reach the PM by 30th May. Latter claims shall
not be processed for payment in the current year.

PAYMENT FOR MATERIALS ON SITE

All materials for incorporation in the works must be stored
on site before payment is effected, unless specifically
exempted by the Project Manager. This is to include
materials of the Contractor, nominated sub-Contractors and
nominated suppliers

Carried to collection

Kshs.

PRELIMINARIES

1/5




ITEM

DESCRIPTION

UNIT

QTY

RATE

AMOUNT (KSHS)

ADVANCE PAYMENTS

The tenderer’s attention if drawn to the fact that the
Procuring Entity does not make any advance payments.
EXISTING SERVICES

Prior to the commencement of any work, the Contractor is to
ascertain from the relevant authority the exact position,
depth and level of all existing services in the area and he/she
shall make whatever provisions may be required by the
authorities concerned for the support, maintenance and
protection of such services.

TENDER DOCUMENTS

Tender documents are as listed in Clause 2.1 of the
Instruction to Tenderer’s Page 7

DELIVERY OF TENDER

Tenders and all documents in connection therewith, as
specified above must be delivered in the addressed envelope
which should be properly sealed and deposited at the offices
as specified in the letter accompanying these documents or
as indicated in the advertisement.

Tenders will be opened at the time specified in the letter
accompanying these Tender Documents or as indicated in
the advertisement. Tenders delivered/received later than the
above time will not be opened.

MEASUREMENTS

In the event of any discrepancies arising between the Bills of
Quantities and the actual works, the site measurements shall
generally take precedence. However, such discrepancies
between any contract documents shall immediately be
referred to the PROJECT MANAGER in accordance with
Clause 22 of the Conditions of Contract. The discrepancies
shall then be treated as a variation and be dealt with in
accordance with Clause 22 of the said Conditions.

Carried to collection

Kshs.

PRELIMINARIES

1/6




ITEM

DESCRIPTION

UNIT

QTY

RATE

AMOUNT (KSHS)

VALUE ADDED TAX

The Contractor’s attention is drawn to the Legal Notice in
the Finance Act part 3 Section 21(b) operative from 1st
September, 1993 which requires payment of VAT on all
contracts.

In accordance with Government public notice No. 35 & 36
Dated 11th September 2003 operational from 1st October
2003, withholding VAT was to be levied against the contract
sum by the Employer and remitted to the Commissioner of
VAT through all interim certificates.

THE CURRENT LAWS ON THIS SUBJECT SHALL
APPLY

The contractor should include this tax in the RATES and
NOT in the Grand Summary.

SECURITY FOR THE WORKS

The Contractor shall allow for providing adequate security
for the works and the workers in the course of execution of
this contract. No claim will be entertained from the
Contractor for not maintaining adequate security for both the
works and workers.

ITEM

Carried to collection

Kshs.

PRELIMINARIES

17




ITEM

DESCRIPTION

UNIT

QTY

RATE

AMOUNT (KSHS)

PARTICULARS OF INSERTIONS TO BE MADE IN
APPENDIX TO CONTRAT AGREEEMENT

The following are the insertions to be made in the appendix
to the contract Agreement: -

Period of Final Measurement: - 1 (ONE) Month from
Practical Completion

Defects Liability Period: - 4 (FOUR) Months from
Practical Completion

Date for Possession: - To be agreed with the Project
Manager but 1 (WEEK) from date of site hand over

Date for Completion: - FOUR (4) MONTHS from the Date
of possession

Liquidated and Ascertained Damages: - At a rate of KSh
20,000 Per week or part thereof

Period of Interim Payment Certificates: - Monthly
Period of Honoring Certificates: - 30 (THIRTY) Days
Percentage of Certified Value Retained: - 10%

Limit of Retention Fund: - 10 %

Carried to collection

Kshs.

PRELIMINARIES

1/8




ITEM

DESCRIPTION

UNIT

QTY

RATE

AMOUNT (KSHS)

COLLECTION

Brought forward from page PP/1/1

Brought forward from page PP/1/2

Brought forward from page PP/1/3

Brought forward from page PP/1/4

Brought forward from page PP/1/5

Brought forward from page PP/1/6

Brought forward from page PP/1/7

Brought forward from page PP/1/8

Carried to collection
Kshs.

PRELIMINARIES

1/9




ITEM

DESCRIPTION

UNIT

QTY

RATE

AMOUNT (KSHS)

GENERAL PRELIMINARIES

PRICING OF ITEMS OF PRELIMINARIES AND
PREAMBLES

Prices will be inserted against items of Preliminaries in the
Contractor's priced Bills of Quantities and Specification.

The Contractor shall be deemed to have included in his
prices or rates for the various items in the Bills of Quantities
or Specification for all costs involved in complying with all
the requirements for the proper execution of the whole of
the works in the Contract.

Failure to price an item shall not exempt the contractor form
carrying out works described therein.

Should the contractor fail to carry out works which he/she
did not price and after having received a written instruction
from the PM, then the value of such works shall be deducted
from the very immediate certificate issued to the contractor.

MoPW current rates, JBC, IQSK, manufacturers or fair rates
shall be used by the PM in valuation of unpriced items
which the contractor shall fail to execute.

The contractor is advised to read and understand all
preliminary items. The Contractor is advised to visit the site,
to familiarize with the nature and position of the site. No
claims arising from the Contractor’s failure to do so will be
entertained.

Carried to collection

PRELIMINARIES

1/10

Kshs.




ITEM

DESCRIPTION

UNIT

QTY

RATE

AMOUNT (KSHS)

FIRM PRICE CONTRACT

Unless otherwise specifically stated in the Contract Data
and/or Particular preliminaries this is a firm price contract
and the contractor must allow in his tender rates for any
increase in the cost of labour and/or materials during the
currency of the contract.

VISIT SITE AND EXAMINE DRAWINGS.

The Contractor is recommended to examine the drawings
and visit the site the location of which is described in the
Particular Preliminaries hereof. He shall be deemed to have
acquainted himself therewith as to its nature, position,
means of access or any other matter which, may affect his
tender. No claim arising from his failure to comply with this
recommendation will be considered.

BONDS.

The Contractor shall find and submit on the Form of Tender
a guarantor and who will be willing to be bound to the
Procuring Entity in the amount of the bond.

The amount of the bond is SPECIFIED IN THE
PARTICULAR PRELIMINARIES

The guarantor shall be an approved institution as specified
in the particular preliminaries or invitation to tender and
who will when and if called upon, sign a Bond to that effect
on the relevant standard form included herein. (Without the
addition of any limitations) on the same day as the Contract
Agreement is signed, by the Procuring Entity, the Contractor
shall furnish within seven days another Surety to the
approval of the Procuring Entity.

Carried to collection

PRELIMINARIES
1/11

Kshs.




ITEM

DESCRIPTION

UNIT

QTY

RATE

AMOUNT (KSHS)

PERFORMANCE BOND

AKShS...cccooviiininins unconditional Bank Guarantee
Performance bond shall be required from the specified
institution

The period for supplying the bond shall be 14 days.

No contract shall be signed, NOR shall any payment be
made before the bidder has complied with the bond
requirements

Failure to deliver the bond within the specified period shall
automatically disqualify the bidder and the tender shall be
awarded to next most responsive bidder without reference to
the defaulting bidder.

Should the bidder commence works and subsequently fail to
provide the bond, he shall be evicted from site without any
reimbursement not withstanding the site having been handed
over by the PM and client. The handing over only kickstarts
the process and is not a waiver to bond conditions.

The bond for the due performances of the Contract shall be
valid up to the date of completion as certified by the
PROJECT MANAGER

Any bond which provides otherwise or attempts to vary the
duration of validity shall be invalid

The bond shall comply in all respects with the PPRA copy
enclosed in the instructions to tender. A bond that does not
match the PPRA copy shall be treated as NO BOND!

The contractor shall provide a bid security duly signed,
sealed and stamped from an approved Bank of required
amount in the particular preliminaries

Carried to collection
Kshs.

PRELIMINARIES

1/12




ITEM

DESCRIPTION

UNIT

QTY

RATE

AMOUNT (KSHS)

EXCEPTION TO THE STANDARD METHOD OF
MEASUREMENT

Attendance ; Clause B19(a) of the Standard Method of
Measurement is deleted and the following clause is
substituted:-

Attendance on nominated Sub-Contractors shall be given as
an item in each case shall be deemed to include: allowing
use of standing scaffolding, mess rooms, sanitary
accommodation and welfare facilities; provision of special
scaffolding where necessary; providing space for office
accommodation and for storage of plant and materials;
providing light and water for their work: clearing away
rubbish; unloading checking and hoisting: providing electric
power and removing and replacing duct covers, pipe casings
and the like necessary for the execution and testing of Sub-
Contractors' work and being responsible for the accuracy of
the same.

Fix Only:-

"Fix Only" shall mean take delivery at nearest railway station
(Unless otherwise stated), pay all demurrage charges, load
and transport to site where necessary, unload, store, unpack,
assemble as necessary, distribute to position, hoist and fix
only.

ABBREVIATIONS

Throughout these Bills units of measurement and terms are
abbreviated and shall be interpreted as follows:-

CM or Cm Shall mean cubic meter

SM or Sm Shall mean square meter

LM or Lm Shall mean linear meter

MM or mm Shall mean Millimeter

KG or Kg. Shall mean Kilogramme

No or Nr Shall mean Number

PRS or Prs. Shall mean Pairs

B.S. Shall mean the British Standard Specification

Published by the British Standards Institution, 2 Park Street,
London W.I England

M.S. Shall mean measured separately

Ditto shall mean the whole of the preceding description
except as qualified in the description in which it occurs. Do
shall mean the whole of the preceding description except as
qualified in the description in which it occurs.

a.b. Shall mean as before described
a.b.d. Shall mean as before described

Carried to collection

Kshs.

PRELIMINARIES

1/13




ITEM |DESCRIPTION UNIT | QTY RATE AMOUNT (KSHS)
PARTIES TO THE CONTRACT

A EMPLOYER
The “Employer” is
AS DEFINED UNDER PARTICULAR PRELIMINARIES
The term "Employer" and "PROCURING ENTITY"
wherever used in the contract document shall be
synonymous

B PROJECT MANAGER shall be -:
The term "P.M." wherever used in these Bills of Quantities
shall be deemed to imply the Project Manager as defined in
Condition 1 of the Conditions of Contract or such person or
persons as may be duly authorized to represent him on
behalf of the Government. In this Project, the PM shall be -:
THE COUNTY WORKS OFFICER
DEPARTMENT OF PUBLIC WORKS
P.O.BOX 41-70100
GARISSA

C ARCHITECT

The term "Architect" shall be deemed to mean "The P.M." as
defined above whose address unless otherwise notified is as
above

D QUANTITY SURVEYOR
The term "Quantity Surveyor" shall be deemed to mean "The
P.M." as defined above whose address unless otherwise
notified is as above

E ELECTRICAL ENGINEER
The term "Electrical Engineer” shall be deemed to mean
"The P.M." as defined above whose address unless otherwise
notified is as above

F MECHANICAL ENGINEER
The term "Mechanical Engineer” shall be deemed to mean
"The P.M." as defined above whose address unless otherwise
notified is as above

G STRUCTURAL ENGINEER
The term "Structural Engineer" shall be deemed to mean
"The P.M." as defined above whose address unless otherwise
notified is as above
Carried to collection Kshs.

PRELIMINARIES
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ITEM

DESCRIPTION

UNIT

QTY

RATE

AMOUNT (KSHS)

PLANT, TOOLS AND VEHICLES

Allow for providing all scaffolding, plant, tools and vehicles
required for the works except in so far as may be stated
otherwise herein and except for such items specifically and
only required for the use of nominated Sub-Contractors as
described herein. No timber used for scaffolding, formwork
or temporary works of any kind shall be used afterwards in
the permanent work.

TRANSPORT.

Allow for transport of workmen, materials, etc., to and from
the site at such hours and by such routes as may be permitted
by the competent authorities.

MATERIALS AND WORKMANSHIP.

All materials and workmanship used in the execution of the
work shall be of the best quality and description unless
otherwise stated. The Contractor shall order all materials to
be obtained from overseas immediately after the Contract is
signed and shall also order materials to be obtained from
local sources as early as necessary to ensure that they are
onsite when required for use in the works. The Bills of
Quantities shall not be used for the purpose of ordering
materials.

SIGN FOR MATERIALS SUPPLIED.

The Contractor will be required to sign a receipt for all
articles and materials supplied by the PROJECT
MANAGER at the time of taking deliver thereof, as having
received them in good order and condition, and will
thereafter be responsible for any loss or damage and for
replacements of any such loss or damage with articles and/or
materials which will be supplied by the PROJECT
MANAGER at the current market prices including Customs
Duty and V.A.T., all at the Contractor’'s own cost and
expense, to the satisfaction of the PROJECT MANAGER

Carried to collection

Kshs.

PRELIMINARIES
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ITEM

DESCRIPTION

UNIT

QTY

RATE

AMOUNT (KSHS)

STORAGE OF MATERIALS

The Contractor shall provide at his own risk and cost where
directed on the site weather proof lock-up sheds and make
good damaged or disturbed surfaces upon completion to the
satisfaction of the PROJECT MANAGER Nominated Sub-

Contractors are to be made liable for the cost of any storage
accommodation provided especially for their use.

SAMPLES

The Contractor shall furnish at his own cost any samples of
materials or workmanship including CONCRETE TEST
CUBES required for the works that may be called for by the
PROJECT MANAGER for his approval until such samples
are approved by the PROJECT MANAGER and the
PROJECT MANAGER, may reject any materials or
workmanship not in his opinion to be up to approved
samples. The PROJECT MANAGER shall arrange for the
testing of such materials as he may at his discretion deem
desirable, but the testing shall be made at the expense of the
Contractor and not at the expense of the PROJECT
MANAGER PROVIDED THEY PASS THE TEST. The
Contractor shall pay for the testing in accordance with the
current scale of testing charges laid down by the Ministry of
Public Works, Regional Materials Testing Laboratory.

The procedure for submitting samples of materials for
testing and the method of marking for identification shall be
as laid down by the PROJECT MANAGER The Contractor
shall allow in his tender for such samples and tests except
those in connection with nominated sub-contractors' work.

Samples of paint, carpets, curtains & covers, tiles & timber
shall be required for approval by the PM together with the
employer.

No alternate rate shall be offered on account that the
employer has chosen a superior finish unless the bidder had
attached the sample he priced.

Main concrete elements to be tested include:

Ballast samples
Cement samples
Sand samples
Concrete cube tests

>N

ITEM

ITEM

Carried to collection

Kshs.

PRELIMINARIES
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ITEM

DESCRIPTION

UNIT

QTY

RATE

AMOUNT (KSHS)

PUBLIC AND PRIVATE ROADS.

Maintain as required throughout the execution of the works
and make good any damage to public or private roads arising
from or consequent upon the execution of the works to the
satisfaction of the local and other competent authority and
the PROJECT MANAGER

EXISTING PROPERTY.

The Contractor shall take every precaution to avoid damage
to all existing property including roads, cables, drains and
other services and he will be held responsible for and shall
make good all such damage arising from the execution of
this contract at his own expense to the satisfaction of the

PROJECT MANAGER

ACCESS TO SITE AND TEMPORARY ROADS.

Means of access to the Site shall be agreed with the
PROJECT MANAGER prior to commencement of the work
and Contractor must allow for building any necessary
temporary access roads for the transport of the materials,
plant and workmen as may be required for the complete
execution of the works including the provision of temporary
culverts, crossings, bridges, or any other means of gaining
access to the Site. Upon completion of the works, the
Contractor shall remove such temporary access roads;
temporary culverts, bridges, etc., and make good and
reinstate all works and surfaces disturbed to the satisfaction
of the PROJECT MANAGER

AREA TO BE OCCUPIED BY THE CONTRACTOR

The area of the site which may be occupied by the
Contractor for use of storage and for the purpose of erecting
workshops, etc., shall be defined on site by the PROJECT
MANAGER

Carried to collection

Kshs.

PRELIMINARIES
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ITEM

DESCRIPTION

UNIT

QTY

RATE

AMOUNT (KSHS)

SECURITY OF WORKS ETC.

The Contractor shall be entirely responsible for the security
of all the works stores, materials, plant, personnel, etc., both
his own and sub-contractors' and must provide all necessary
watching, lighting and other precautions as necessary to
ensure security against theft, loss or damage and the
protection of the public.

PROGRESS CHART.

The Contractor shall provide within two weeks of
Possession of Site and in agreement with the PROJECT
MANAGER a Progress Chart for the whole of the works
including the works of Nominated Sub-Contractors ; one
copy to be handed to the PROJECT MANAGER and a
further copy to be retained on Site. Progress to be recorded
and chart to be amended as necessary as the work proceeds.

INSURANCE

The Contractor shall insure as required in Conditions No. 30
of the Conditions of Contract. No payment on account of the
work executed will be made to the Contractor until he has
satisfied the PROJECT MANAGER either by production of
an Insurance Policy or and Insurance Certificate that the
provision of the foregoing Insurance Clauses have been
complied with in all respects. Thereafter the PROJECT
MANAGER shall from time to time ascertain that premiums
are duly paid up by the Contractor who shall if called upon
to do so, produce the receipted premium renewals for the
PROJECT MANAGER's inspection.

CONTRACTOR'S
AGENT

SUPERINTENDENCE/SITE

The Contractor shall constantly keep on the works a literate
English speaking Agent or Representative, competent and
experienced in the kind of work involved who shall give his
whole experience in the kind of work involved and shall
give his whole time to the superintendence of the works.
Such Agent or Representative shall receive on behalf of the
Contractor all directions and instructions from the Project
Manager and such directions shall be deemed to have been
given to the Contractor in accordance with the Conditions of
Contract.

Carried to collection

Kshs.

PRELIMINARIES
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ITEM

DESCRIPTION

UNIT

QTY

RATE

AMOUNT (KSHS)

PROVISIONAL WORK

All work described as "Provisional” in these Bills of
Quantities is subject to re-measurement in order to ascertain
the actual quantity executed for which payment will be
made. All "Provisional" and other work liable to adjustment
under this Contract shall left uncovered for a reasonable
time to allow all measurements needed for such adjustment
to be taken by the PROJECT MANAGER Immediately the
work is ready for measuring, the Contractor shall give notice
to the PROJECT MANAGER. If the Contractor makes
default in these respects he shall if the PROJECT
MANAGER so directs uncover the work to enable all
measurements to be taken and afterwards reinstate at his
own expense.

PROVISIONAL SUMS.

The term "Provisional Sum" wherever used in these Bills of
Quantities shall have the meaning stated in Section A item
AT7(i) of the Standard Method of Measurement.Such sums
are net and no addition shall be made to them for profit.

ADJUSTMENT OF PROVISIONAL SUMS.

In the final account all Provisional Sums shall be deducted
and the value of the work properly executed in respect of
them upon the PROJECT MANAGER's order added to the
Contract Sum. Such work shall be valued , but should any
part of the work be executed by a Nominated Sub-
Contractor, the value of such work or articles for the work to
be supplied by a Nominated Supplier, the value of such
work or articles shall be treated as a P.C. Sum and profit and
attendance comparable to that contained in the priced Bills
of Quantities for similar items added.

Carried to collection

Kshs.

PRELIMINARIES
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ITEM

DESCRIPTION

UNIT

QTY

RATE

AMOUNT (KSHS)

PRIME COST (OR P.C.) SUMS.

The term "Prime Cost Sum" or "P.C. Sum" wherever used in
these Bills of Quantities shall have the meaning stated in
Section A item A7 (ii) of the Standard Method of
Measurement. Persons or firms nominated by the PROJECT
MANAGER to execute work or to provide and fix materials
or goods are described herein as Nominated Sub-
Contractors. Persons or firms so nominated to supply goods
or materials are described herein as Nominated Suppliers.

ADJUSTMENT OF P.C. SUMS.

In the final account all P.C. Sums shall be deducted and the
amount properly expended upon the PROJECT
MANAGER'S order in respect of each of them added to the
Contract sum.

The Contractor shall produce to the PROJECT MANAGER
such quotations, invoices or bills, properly receipted, as may
be necessary to show the actual details of the sums paid by
the Contractor. Items of profit upon P.C. Sums shall be
adjusted in the final account pro-rata to the amount paid.
Items of "attendance" (as previously described) following
P.C. Sums shall be adjusted pro-rata to the physical extent of
the work executed (not pro-rata to the amount paid) and this
shall apply even though the Contractor's priced Bill shows a
percentage in the rate column in respect of them. Should the
Contractor be permitted to tender and his tender be accepted
of any work for which a P.C. Sum is included in these Bill of
Quantities profit and attendance will be allowed at the same
rate as it would be if the work were executed by a
Nominated Sub-Contractor.

NOMINATED SUB-CONTRACTORS

When any work is ordered by the PROJECT MANAGER to
be executed by nominated sub-contractors, the Contractor
shall enter into sub-contracts and shall thereafter be
responsible for such sub-contractors in every respect.

Unless otherwise described the Contractor is to provide for
such Sub- Contractors any or all of the facilities described in
these Preliminaries. The Contractor should price for these
with the nominated Sub-contract Contractor's work
concerned in the P.C. Sums under the description "add for
Attendance".

Carried to collection
PRELIMINARIES
1/20
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ITEM

DESCRIPTION

UNIT

QTY

RATE

AMOUNT (KSHS)

DIRECT CONTRACTS

Notwithstanding the foregoing conditions, the Government
reserves the right to place a "Direct Contract” for any goods
or services required in the works which are covered by a
P.C. Sum in the Bills of Quantities and to pay for the same
direct. In any such instances, profit relative to the P.C. Sum
the priced Bills of Quantities will be adjusted as described
for P.C. Sums and allowed.

ATTENDANCE UPON OTHER TRADESMEN, ETC.

The Contractor shall allow for the attendance of trade upon
trade and shall afford any tradesmen or other persons
employed for the execution of any work not included in this
Contract every facility for carrying out their work and also
for use of his ordinary scaffolding. The Contractor, however,
shall not be required to erect any special scaffolding for
them. The Contractor shall perform such cutting away for
and making good after the work of such tradesmen or
persons as may be ordered by the PROJECT MANAGER
and the work will be measured and paid for to the extent
executed at rates provided in these Bills.

OFFICE ETC. FOR THE PROJECT MANAGER

The Contractor shall provide, erect and maintain where
directed on site and afterwards dismantle the site office of
the type noted in the Particular Preliminaries, complete with
Furniture. He shall also provide a strong metal trunk
complete with strong hasp and staple fastening and two
keys. He shall provide, erect and maintain a lock-up type
water or bucket closet for the sole use of the PROJECT
MANAGER including making temporary connections to the
drain where applicable to the satisfaction of Government and
Medical Officer of Health and shall provide services of
cleaner and pay all conservancy charges and keep both office
and closet in a clean and sanitary condition from
commencement to the completion of the works and
dismantle and make good disturbed surfaces. The office and
closet shall be completed before the Contractor is permitted
to commence the works. The Contractor shall make
available on the Site as and when required by the
"PROJECT MANAGER" a modern and accurate level
together with levelling staff, ranging rods and 50 metre
metallic or linen tape.

ITEM

Carried to collection

Kshs.

PRELIMINARIES
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ITEM

DESCRIPTION

UNIT

QTY

RATE

AMOUNT (KSHS)

WATER AND ELECTRICITY SUPPLY FOR THE
WORKS

The Contractor shall provide at his own risk and cost all
necessary water, electric light and power required for use in
the works. The Contractor must make his own arrangements
for connection to the nearest suitable water main and for
metering the water used. He must also provide temporary
tanks and meters as required at his own cost and clear away
when no longer required and make good on completion to
the entire satisfaction of the PROJECT MANAGER. The
Contractor shall pay all charges in connection herewith. No
guarantee is given or implied that sufficient water will be
available from mains and the Contractor must make his own
arrangements for augmenting this supply at his own cost.
Nominated Sub-- contractors are to be made liable for the
cost of any water or electric current used and for any
installation provided especially for their own use.

SANITATION OF THE WORKS

The Sanitation of the works shall be arranged and
maintained by the Contractor to the satisfaction of the
Government and/or Local Authorities, Labour Department
and the PROJECT MANAGER

SUPERVISION AND WORKING HOURS

The works shall be executed under the direction and to the
entire satisfaction in all respects of the PROJECT
MANAGER who shall at all times during normal working
hours have access to the works and to the yards and
workshops of the Contractor and sub-Contractors or other
places where work is being prepared for the contract.

PROTECTION OF THE WORKS.

Provide protection of the whole of the works contained in
the Bills of Quantities, including casing , casing up,
covering or such other means as may be necessary to avoid
damage to the satisfaction of the PROJECT MANAGER and
remove such protection when no longer required and make
good any damage which may nevertheless have been done at
completion free of cost to the Government.

ITEM

ITEM

Carried to collection

Kshs.

PRELIMINARIES
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ITEM

DESCRIPTION

UNIT

QTY

RATE

AMOUNT (KSHS)

WORKS TO BE DELIVERED UP CLEAN

Clean and flush all gutters, rainwater and waste pipes,
manholes and drains, wash (except where such treatment
might cause damage) and clean all floors, sanitary fittings,
glass inside and outside and any other parts of the works and
remove all marks, blemishes, stains and defects from joinery,
fittings and decorated surfaces generally, polish door
furniture and bright parts of metalwork and leave the whole
of the buildings watertight, clean, perfect and fit for
occupation to the approval of the PROJECT MANAGER

GENERAL SPECIFICATION.

For the full description of materials and workmanship,
method of execution of the work and notes for pricing, the
Contractor is referred to the Ministry of Roads and Public
Works and Housing General Specification dated 1976 or any
subsequent revision thereof which is issued as a separate
document, and which shall be allowed in all respects unless
it conflicts with the General Preliminaries, Trade Preambles
or other items in these Bills of Quantities.

TRAINING LEVY

The Contractor's attention is drawn to legal notice No. 237
of October, 1971, which requires payment by the Contractor
of a Training Levy at the rate of 1/4 % of the Contract sum
on all contracts of more than Kshs. 50,000.00 in value.

MATERIALS ONSITE

All materials for incorporation in the works must be stored
on or adjacent to the site before payment is effected unless
specifically exempted by the PROJECT MANAGER. This
includes the materials of the Main Contractor, Nominated
Sub- Contractors and Nominated Suppliers.

Carried to collection

Kshs.

PRELIMINARIES
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ITEM

DESCRIPTION

UNIT

QTY

RATE

AMOUNT (KSHS)

HOARDING

The Contractor shall enclose the site or part of the works
under construction with a hoarding 2400 mm high
consisting of iron sheets on 100 x 50 mm timber posts firmly
secured at 1800 mm centres with two 75 x 50 mm timber
rails for a total length of approximately three hundred
meters. The Contractor is in addition required to take all
precautions necessary for the safe custody of the works,
materials, plant, public and Employer's property on the site.

ALTERATIONS TO BILLS, PRICING, ETC.

Any unauthorized alteration or qualification made to the text
of the Bills of Quantities may cause the Tender to be
disqualified and will in any case be ignored. The Contractor
shall be deemed to have made allowance in his prices
generally to cover any items against which no price has been
inserted in the priced Bills of Quantities. All items of
measured work shall be priced in detail and the Tenders
containing Lump Sums to cover trades or groups of work
must be broken down to show the price of each item before
they will be accepted.

MATERIALS ARISING FROM EXCAVATIONS

Materials of any kind obtained from the excavations shall be
the property of the Government. Unless otherwise provided
for in the particular preliminaries. Such materials shall only
be used in the works, in substitution of materials which the
Contractor would otherwise have had to supply with the
written permission of the PROJECT MANAGER Should
such permission be given, the Contractor shall make due
allowance for the value of the materials so used at a price to
be agreed.

PREVENTION OF ACCIDENT, DAMAGE OR LOSS

The Contractor is notified that these works are to be carried
out on a restricted site where the client is going on with
other normal activities. The Contractor is instructed to take
reasonable care in the execution of the works as to prevent
accidents, damage or loss and disruption of normal activities
being carried out by the Client. The Contractor shall allow
in his rates any expense he deems necessary by taking such
care within the site.

ITEM

ITEM

Carried to collection

Kshs.

PRELIMINARIES
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ITEM

DESCRIPTION

UNIT

QTY

RATE

AMOUNT (KSHS)

GOVERNMENT ACTS REGARDING WORKPEOPLE
ETC.

Allow for complying with all Government Acts, Orders and
Regulations in connection with the employment of Labour and
other matters related to the execution of the works. In particular
the Contractor's attention is drawn to the provisions of the
Factory Act 1950 and his tender must include for all costs arising
or resulting from compliance with any Act, Order or Regulation
relating to Insurances, pensions and holidays for workpeople or so
the safety, health and welfare of the workpeople. The Contractor
must make himself fully acquainted with current Acts and
Regulations, including Police Regulations regarding the
movement, housing, security and control of labour, labour camps
, passes for transport, etc. It is most important that the
Contractor, before tendering, shall obtain from the relevant
Authority the fullest information regarding all such regulations
and/or restrictions which may affect the information regarding all
such regulations and/or restrictions which may affect the
organisation of the works, supply and control of labour, etc., and
allow accordingly in his tender.

No claim in respect of want of knowledge in this connection
will be entertained.

REMOVAL OF RUBBISH ETC.

Removal of rubbish and debris from the Buildings and site
as it accumulates and at the completion of the works and
remove all plant, scaffolding and unused materials at
completion.

BLASTING OPERATIONS

Blasting will only be allowed with the express permission of
the PROJECT MANAGER in writing. All blasting
operations shall be carried out at the Contractor's sole risk
and cost in accordance with any Government regulations in
force for the time being, and any special regulations laid
down by the PROJECT MANAGER governing the use and
storage of explosives.

SIGNBOARD

Allow for providing, erecting, maintaining throughout the
course of the Contract and afterwards clearing away a
signboard as designed, specified and approved by the Project
Manager.

ENVIRONMENT IMPACT ASSESSMENT

Allow for environment Impact assessment (minimum 0.1%
of contract sum), mitigation and attainment of National
Environmental Management Authority (NEMA) Licence

ITEM

ITEM

Carried to collection

Kshs.

PRELIMINARIES
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ITEM |[DESCRIPTION UNIT | QTY RATE AMOUNT (KSHS)
APPENDIX A
PROJECT MANAGER'S SUPERVISION EXPENSES
1. Engineers (For 4 months of Contract Period)
. Man-
1 County Works Officer Days 64 2,250.00 144,000.00
. Man-
2 Structural Engineer 64 2,250.00 144,000.00
Days
. Man-
3 Quantity Surveyor 64 2,250.00 144,000.00
Days
1. 2. The Client
Man-
7| Clerk of Works 80 2,250.00 180,000.00
Days
Man-
8| Procurement 50 2,250.00 112,500.00
Days
Man-
9] Accountant 50 2,250.00 112,500.00
Days

PRELIMINARIES
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ITEM |DESCRIPTION UNIT |QTY RATE AMOUNT (KSHS)
APPENDIX B
PROJECT MANAGERS STATIONARY
1. Stationaries & Consumables
1| A3 Photocopy Papers (White) Reams 5 1,800.00 9,000.00
2| A4 Photocopy Papers (White) Reams 10 800.00 8,000.00
HP Laserjet Pro MFP_MlSOa (CF217A) Black Original No. 2| 15,000.00 30,000.00
LaserJet Toner Cartridge
TOTAL 47,000.00

PRELIMINARIES
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ITEM

DESCRIPTION

UNIT

QTY

RATE

AMOUNT (KSHS)

Collection

From Page No.

Kshs

1/10

From Page No.

Kshs

1/11

From Page No.

Kshs

1/12

From Page No.

Kshs

1/13

From Page No.

Kshs

1/14

From Page No.

Kshs

1/15

From Page No.

Kshs

1/16

From Page No.

Kshs

117

From Page No.

Kshs

1/18

From Page No.

Kshs

1/19

From Page No.

Kshs

1/21

From Page No.

Kshs

1/22

From Page No.

Kshs

1/23

From Page No.

Kshs

1/24

From Page No.

Kshs

1/25

From Page No.

Kshs

1/26 (APPENDIX A)

From Page No.

Kshs

1/27 (APPENDIX B)

Carried to collection

Kshs.

PRELIMINARIES
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SECTION NO. 3 EXTERNAL WORKS

ITEM

SECTION NO. 3

1.0 BOUNDARY WALLING

Site clearance

Carefully demolish existing gate size 4000 x 2400mm high
and masonry walling 120m long and 2400mm high and
cart away debris as directed by the client.

Excavate for stripe foundation not exceeding 1.50 m deep.
Excavate pit for columns base not exceeding 1.50 m deep.

Extra over for excavation in rock at any level.

Allow for necessary planking and struting.

Keep excavations free from all water.

Return fill and ram selected imported murram material
around foundations.

Load, wheel and deposit surplus excavated material where
directed by architect on site not exceeding 100m away.

Concrete work

Concrete class 1:3:6 in strip foundation.
Ditto in column bases.

Concrte class 1:2:4 in strip foundations.
Ditto in column bases.

Ditto in columns.

Extra over columns for forming 25 mm recess 1,600 mm
long in concrete.

UNIT

ITEM

C.M

C.M

C.M

ITEM

ITEM

CM

CM

S.M

S.M

C.M

C.M

C.M

NO.

QTY

84

58

64.00

78.00

84

58

17

17

10

RATH

KSHS.

CTS.

C/F.

3/1/2




SECTION N

O. 3 EXTERNAL WORKS

ITEM

Sawn timber formwork as described to :-

Sides of strip foundation.
Sides of columns.

Sides of bases.
Reinforcement

All reinforcement bars in assorted sizes to B.S. 4461 as
before.

Walling

Load bearing natural stones from approved sources

minimum crushing strength 20N/mm? built to courses

in cement/sand (1:3) mortar as described in :-

200 mm Thick machine dressed grey stone walling.

Construction/expansion joints

20 mm Thick "flexcell" or other equal and approved
expansion/ construction joint as before.

20 x 30 mm Thick mastic asphalt or other equal and
approved joint sealer as before.

Precast concrete class 25/20 including formwork and

finished fair on all exposed surfaces as described in :-

300 x 50 mm Coping twice weathered and throated with a
nosing over 200 mm walling jointed in cement/sand (1:3)
mortar.

500 x 400 x 75 mm Trapered column coping ditto.

UNIT

S.M

S.M

S.M

KG.

S.M

S.M

L.M

L.M

NO.

QTY

48

422

704

4500

600

16

16

120

40

RATE

B/F.

KSHS.

CTS.

C/F.

3/1/2




SECTION N

O. 3 EXTERNAL WORKS

ITEM

Finishes

Two coats cement/sand (1:3) plaster as described to :-

Concrete/masonry surfaces.

Extra over walling for horizontal recessed keys including
pointing in cement/sand (1:3) mortar 12 mm wide.

TOTAL CARRIED TO SUMMARY OF

SECTION NO. 3

UNIT

S.M

S.M

QTY

1200

1200

RATE

B/F.

KSHS.

CTS.

KSHS.

3/1/1




SECTION NO. 3 EXTERNAL WORKS

ITEM

DESCRIPTION

UNIT

QTY

RATE

AMOUNT

2. GATES

(ALL PROVISIONAL)

EXCAVATIONS.

Excavate include maintaining and supporting sides and
keeping free from water mud and fallen material.

Excavate foundation trench not exceeding 1.5m deep

Ditto; for column bases.
Extra over excavations for excavation in rock.

Planking and strutting

Allow for maintaining and supporting sides of excavations
and for keeping the same free from fallen material.

Allow for keeping excavations free of water and mud by
pumping, pailing or other approved means.

FILLING/DISPOSAL.

Return fill and ram selected imported murram material
around foundations.

Load, wheel and deposit surplus excavated material where
directed by architect on site not exceeding 100m away.

CONCRETE WORKS.

50mm thick blinding

starting from reduced level and stock pile on site as directed.

CM

CM

CM

ITEM

ITEM

CM

CM

SM

65

28.00

42.00

36

TOTAL CARRIED TO COLLECTION

3/2/1




SECTION NO. 3 EXTERNAL WORKS

ITEM |DESCRIPTION UNIT | QTY RATE AMOUNT
ELEMENT NO. 2- GATES
Reinforced concrete 1:2:4 as described in:-
A ]Strip foundations CM 1
B Column bases. CM 14
C  Jcolumns (400 x 400 mm) X 12 NO.X 5.5 M High CM 13
D Beams and Lintels CM 8
E 150 mm thick upper and lower slabs SM 16
Reinforcement.
Square twisted mild steel reinforcement in structural
concrete
F 8mm diameter bars KG 522
G 10mm diameter bars KG 186
H 12mm diameter bars. KG 996
| 16mm diameter bars. KG 1,862
Sawn formwork to:-
J. Vertical sides of bases. S.M. 14
K. |Ditto stub columns. S.M. 26
L. ]Sides of Superstructure columns S.M. 106
M. |Sides and sofits of beams S.M. 31
N. JHorizontal sofits of suspended slab 75-150mm high S.M 16
O. |Edges of suspended slab 75-150mm high L.M. 28
TOTAL CARRIED TO COLLECTION

3/2/2




SECTION N
ITEM

0. 3 EXTERNAL WORKS

DESCRIPTION

UNIT

QTY

RATE

AMOUNT

ELEMENT NO. 2- GATES CONT'N

200mm thick natural machine dressed stone walling in
cement sand mortar 1:3

Prepare and apply one undercoat and three coats of gloss
paint to ditto.

15mm thick cement and sand 1:3 render as described to

Side of masonry walls externally
Sides and soffits of concrete columns, beams and slabs

Ditto but special mouldings on columns, slab and beams
Wall Master

Wall master T6 finish supplied by Athi River mining

prepare and apply medium textured wall master to exernal
wall surfaces

Sides and soffits of concrete columns, beams and slabs
Branding and Labelling

Mild Steel Gates

Supply and fix a pair of ornamental gate size 4000 x 2400mm
squaer hollow sections welded to frame both ways and

mesh fabric welded to frame and S.H.S sections and
including 16 x 200mm long hasp and staples welded to inside
of gate;fixed to reinforced concrete columns 400 x 300

x 3000mm high with and including excavations of columns;
including priming with any other ironmongery.

Ditto but 3500 x 2,400 high service gate.

Single pedestrian gate overall size 1000 x 2400mm high
with pressed metal plate at the bottom size 1000 x 600mm
high ditto.

TOTAL CARRIED FORWARD TO COLLECTION

COLLECTION.
Brought forward from page 3/2/1

Brought forward from page 3/2/2
Brought forward from above

high consisting of 50mm galvanised frame with 25 x 25 x 3mm

SM

SM

S.M.

S.M.

S.M.

S.M.

S.M.

ITEM

N.O.

NO.

N.O.

34

21

34

157

141

34

157

TOTAL CARRIED TO SUMMARY

3/2/3




SECTION NO. 3 EXTERNAL WORKS

ITEM

DESCRIPTION

3.0 GATE HOUSE (1 NO.)

The following to 1 No. (3.0 x 4.0 m) gate house 3.0 m high

Foundations

All provisional

Excavate trench not exceeding 1.5 m deep.
Extra over for excavation in rock at any level.
Allow for necessary planking and strutting.
Keep excavation free from all water.
Return, fill and ram excavated materials.
Remove excavated materials from site.
Concrete works

Concrete (1:3:6) in 50 mm blinding.
Reinforced concrete (1:2:4) in foundations.
Formwork to:-

Vertical sides of foundation.
Reinforcements

All reinforcement bars in assorted sizes to B.S. 4461 as
before.

Foundation walling

200 mm Machine dressed stone walling pointed and keyed to
12 mm recessed horizontal joints.

UNIT

C.M.

C.M.

ITEM

ITEM

C.M.

C.M.

S.M.

C.M.

S.M.

KG.

S.M.

QTY

20

13

11

15

10

473

15

RATE

KSHS.

CTS.

C/F.

3/3/1




SECTION NO. 3 EXTERNAL WORKS

ITEM

DESCRIPTION

Floor Beds

Hardcore bed 200 mm thick.

50 mm Thick murram blinding on hardcore.
Class 25 concrete in 100 mm thick floor beds.
Formwork to floor bed.

BRC mesh type A142.

1,000 Gauge polythene d.p.m.

200 mm Wide d.p.c.

Walling

200 mm Machine dressed stone walling pointed and
keyed to 12 mm recessed horizontal joints.

Concrete (1:2:4) in ring beam.
Formwork to ditto.

All reinforcement bars in assorted sizes to B.S. 4461 as
before.

Roofing

Roof trusses (Provisional)

Rectangular hollow section steel in:-

100 x 50 x 4 mm Wall plate.
Ditto but rafters.

Ditto but king post.

Ditto but ceiling joists.

50 x 50 x 2.5 mm Ties and struts.

150 x 50 mm Purlins 'Z' sections.

UNIT

S.M.

S.M.

S.M.

L.M.

S.M.

S.M.

L.M.

S.M.

C.M.

S.M.

KG.

L.M.

L.M.

L.M.

L.M.

L.M.

L.M.

QTY

12

12

12

15

12

12

15

36

13

157

15

20

15

17

32

RATE

B/F.

KSHS.

CTS.

C/F.

3/3/2




SECTION NO. 3 EXTERNAL WORKS

ITEM

DESCRIPTION

Roof covering

Supply and fix decra tiles including all necessary fittings on
steel steel purlins to Structural Engineer's details.

Ditto ridge cap.

Sawn celcured cypress in:-

200 x 25 mm Thick fascia board.

Painting

Prepare and apply glass all paint to fascia board 100 - 200 mm
girth.

Rainwater goods

150 mm Metal gutters fixed to fascia board.

fixing to wall with holder bats at 900 mm centres.
Extra over ditto for 90 degrees corner stopped end.
Ditto for 100 x 150 mm outlet.

Ditto for 100 x 50 mm rainwater down pipe for 1,000 mm
swan neck off-set.

Extra over for shoe.

Openings

Steel door size 1,200 x 2,100 mm with each leaf
450 x 2,100 mm.

Aluminium window size 1200x1000mm
Ditto window size 350 x 600 mm.

Mild steel decorative grill as per Architectural details in
12 mm square twisted bars.

Painting to grill surfaces both sides measured flat.

UNIT

S.M.

L.M.

L.M.

L.M.

L.M.

100 mm Diameter metal rainwater down pipe with and ncluding

L.M.

NO.

NO.

NO.

NO.

NO.

NO.

NO.

S.M.

S.M.

QTY

48

15

30

15

RATE

B/F.

KSHS.

CTS.

C/F.

3/3/3




SECTION NO. 3 EXTERNAL WORKS

ITEM

DESCRIPTION

Finishes
30 mm Cement and sand (1:4) paving

100 x 20 mm Cement and sand skirting

Three coats emulsion to plastered walls.

50 mm Thick precast concrete seat 1,200 mm long and
500mm wide including chasing to wall and make good

TOTAL FOR GATE HOUSE (A) 1 NO.

GATE HOUSE A (1 NO).

TOTAL FOR SITE STRUCTURE CARRIED TO

SUMMARY OF SECTION NO.6

Gauged plaster to walls and backing to receive painting.

UNIT

S.M.

L.M.

S.M.

S.M.

NO.

QTY

12

15

36

36

RATE

B/F.

KSHS.

CTS.

KSHS.

3.00

KSHS.

3/3/4




SECTION NO. 3 EXTERNAL WORKS

KSHS. CTs.

SECTION NO. 3
EXTERNAL WORKS
SUMMARY
ELEMENT NO. PAGE NO.
1.0 BOUNDARY WALLING : 3/1/3
2.0 GATE : 3/2/3
3.0 GATE HOUSES : 3/3/4

TOTAL CARRIED TO GENERAL SUMMARY KSHS,

3/2/2



SECTION NO. 4 EXTERNAL WORKS

ITEM

DESCRIPTION
SECTION NO. 4

ELEMENT NO. 1

CABRO WORKS (ALL PROVISIONAL)

Excavation and earthworks

Excavate to remove kiosks foundations, existing debris and
cart away as instructed.

Imported hardcore filling compacted and laid to falls and
cross falls in 300 mm thick layers; all to engineers approval

Prepare existing surfaces, supply and lay murram and compact
as instructed by the enginees; to satisfaction.

Prepare existing surfaces and lay 50 mm thick sand cushion to
receive cabro surfacing.

Provide 60 mm thick heavy duty precast concrete Cabro paving
blocks of cabro works type or any other approved equal and lay
on the sand bed in a pattern to match the above blocks or any
other pattern approved by the Engineer. Allow for the other
process as explained in the above item to ensure the p.c.c
Cabros form a firm surface compacted to 95%

M.D.D standard compaction.

Insitu concrete class 20

200 x 125 mm Splayed kerb on and including concrete
(1:2:4) in 450 x 100 mm foundation and haunching up at
the back including all necessary formwork.

Ditto curved on plan to various radii.

Precast Concrete class 20

125 x 100 mm Edging channel.

Ditto curved on plan to various radii.
450 x 450 mm Precast concrete quadrant.
Paved Areas

100 mm Wide road marking paint.
Ditto to kerb 200 mm high

Channel cleaning
Clean existing stormwater channel and execute remedial
works as instructed by the Engineer.

TOTAL CARRIED TO GENERAL SUMMARY

UNIT

ITEM

S.M.

S.M.

S.M.

S.M.

L.M.

L.M.

L.M.

L.M.

NO.

L.M.
L.M.

L.M.

QTY

452

450

450

450

187

10

187

10

40

120
187

63

RATE

KSHS.

CTS.

KSHS.

4/1/1




SECTION N

O. 5 EXTERNAL WORKS

ITEM

DESCRIPTION
SECTION NO. 5

STORMWATER DRAINAGE

(ALL PROVISIONAL)

UNIT

Excavation in soft material for pipe culverts,headwalls,
wingwalls, apron, toewalls,and drop inlets and compact as
directed by the engineer

m3

Provide,lay and joint 600mm dia. concrete pipes (precast to
BS 5911 Parts 1 & 3)

Provide and place class 15/20 concrete to beds, surround
and haunches as instructed by the Engineer

m3

Provide, place and compact class 25(20) concrete for
headwalls, wingwalls, aprons,and toewalls to access and
cross pipe culverts including all form work and the
provision and placing of reinforcement as shown in the
drawings

ITEM

Provide and place A142 fabric mesh reinforcement or
equivalent for item 8.11

m2

Provide and place 200mm thick stone pitching including
grouting to outfall drains as detailed in the drawings or as
directed by the Engineer

m?

Allow for the construction of Masonry block wall as directed
by the Engineer.

m2

TOTAL CARRIED TO GENERAL SUMMARY

QTY

56

19

64

36

32

RATE

KSHS.

CTS.

KSHS.

5/1/1




SECTION NO. 6 P.C. AND PROVISIONAL SUMS

ITEM

SECTION NO. 6

P.C. AND PROVISIONAL SUMS

Allow a provisional cost sum of Kshs. 800,000.00 for Project
Management.

Provide a prime cost sum of Kshs. 400,000.00 for
electrical installations and and connection to the gate
houses to approval

Add for profit.

Allow for attendance.

UNIT

ITEM

ITEM

%

SUM

Allow a provisional cost sum of Kshs. 200,000.00 for Drainage

works to approval and making good of disturbed works.

Add for profit.
Allow for attendance.
Allow a provisional sum of Kshs. 300,000.00 for

contingencies to be expended under the discretion of the
project manager.

Allow a provisional sum of Kshs. 200,000.00 for providing
10no. circular steel tanks size 1050 x 650mm diameter filled
concrete mix class 1:3:6;all to engineers approval

TOTAL CARRIED TO GENERAL SUMMARY

ITEM

%

SUM

ITEM

vith
ITEM

QTY

RATE|

800,000.00

400,000.00

200,000.00

300,000.00

200,000.00

KSHS.

KSHS.

CTS.

800,000.00

400,000.00

200,000.00

300,000.00

200,000.00

6/S




GENERAL SUMMARY

KSHS. CTS.

GENERAL SUMMARY

SECTION NO.

1. PRELIMINARIES & CONDITIONS OF CONTRACT.

2. GENERAL PREAMBLES & SPECIFICATIONS OF WORKMANSHIP &
MATERIALS.

3. PERIMETER WALLING, GATE AND GATE HOUSES WORKS

3. CABROWORKS

3. STORMWATER WORKS

4. P.C. AND PROVISIONAL SUMS

TOTAL
ADD 16% V.A.T
TOTAL CARRIED TO FORM OF TENDER KSHS.
Signed for and on behalf of:- Signed for and on behalf of:-
(EMPLOYER) (CONTRACTOR)

ADDRESS: - .. ADDRESS:- ... ..
DA T E - i, DATE: - oo
DESIGNATION: - ..o, DESIGNATION:- ..o,

G/S



